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CONSTRUCTION QUALITY ASSURANCE -  INFRASTRUCTURE  -  UTILITY SERVICES AND TECHNOLOGY  -  PROGRAM MANAGEMENT  - ENVIRONMENTAL 

May 30, 2025 
 
 
Ms. Doreen DeMarco 
Director of Purchasing 
County College of Morris 
214 Center Grove Road 
Randolph, NJ 07869 
 
Re:  Request for Proposal - MEP, Structural, or Civil Engineering Services for County College of Morris 

RFP2425-56DD  
  
Dear Ms. Kearns: 
 
NV5 is pleased to submit this proposal for MEP, Structural, or Civil Engineering Services for the County 
College of Morris.  NV5 is ideally suited to provide the requested professional services, as we are a multi-
disciplined engineering firm that has been performing site design, structural engineering, traffic engineering, 
architectural design, planning, and environmental studies/permitting for more than 50 years, and we have 
provided similar services to the County College of Morris, numerous other higher education facilities, State 
agencies, counties, townships, and other public agencies.   
 
NV5 has extensive experience with campus projects, and we have the practical knowledge and expertise that 
may be required for this assignment including: site engineers; architects; site planners; roadway engineers; 
traffic engineers; ecologist/environmentalists; water resource engineers; utility engineers; structural 
engineers; geotechnical engineers; hazardous waste specialists; surveyors; cultural resource specialists; 
landscape architects; construction inspectors/managers; and regulatory experts.   To assist with mechanical, 
electrical, and plumbing engineering and design tasks, NV5 can provide through our in-house MEP staff or an 
appropriately selected subconsultant. NV5  
 
The firm has a national reputation and is ranked in the top half of the Engineering News Record listing of 
top 500 A/E design firms.  At NV5, we have the in-house capability to assemble a multi-disciplined team 
of professionals for each assignment.  This gives us the ability to blend our architectural, engineering and 
planning experience into thoughtful responsive solutions.  Having provided professional services for 
almost half a century, we are well versed in providing quick responses to client needs.  The size and 
diversity of NV5 allows us to succeed at managing multiple projects in that we have a great deal of 
flexibility in terms of allocating our staff. 
 
Again, NV5 looks forward to continuing our relationship with CCM and, if selected for this assignment, we 
promise to bring the same quality services we have provided to you in the past.  We know service is critical 
in retaining clients and we strive to always meet our client’s needs  
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As a testament to our commitment to service, we have maintained our Clients over extended periods of 
time and we have provided comprehensive A/E services to: 

County College of Morris William Paterson University 

Passaic County Community College Monmouth University 

Raritan Valley Community College Wagner College 

Union College of Union County Ramapo College 

New Jersey City University College of Saint Elizabeth 

Rutgers University Kean University 

Nassau Community College  NJ Turnpike Authority 

NJ Department of Transportation NJ Division of Property Management & 
Construction (DPMC) 

 

NV5 has maintained these relationships primarily due to the service we provide including: 

• Principal involvement from project inception through construction closeout 
• Quick Response 
• Attention to our clients’ needs and delivering projects that addresses these needs 
• Coordination and phasing of projects to minimize disruption to facility operations 
• Designing projects within established budgets 
• Control of project schedule 
• Familiarity with public bidding requirements 
• Understanding of and familiarity with regulatory review and permit processes. 

 
NV5 clearly understands the demands of a growing student population, the need for new facilities, the 
need for campus expansions, and the need for facility renovations.  Most importantly we recognize the 
value of providing quality educational facilities that meet your needs on time and within budget.  Another 
key issue to an assignment such as this is project management and service, and we understand the 
importance of having key staff readily available.  Our experience with on-call contracts includes 
responding within compressed time frames while managing multiple work orders concurrently.  Our 
staff has handled in excess of 20 work orders simultaneously for a single client and brought them to 
completion within budget and stringent time constraints.  While a firm such as NV5 clearly has in-depth 
resources and the strength of a large firm, we maintain close contact between our principals and client as 
one might expect from a smaller firm. 
 
If awarded your contract for this agreement, NV5’s primary point of contact will be: 

Will Garro, III, P.E., Supervising Engineer  
Role for this Contract:  Project Manager 
E-mail Address  William.Garro-III@nv5.com 
Company Address:  NV5, Inc. 
    800 Lanidex Plaza, Suite 300, 

Parsippany, NJ 07054 
    Phone: (973) 946-5600 
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NV5 has collaborated with CCM on numerous projects, all of which have been a success. Our earliest 
projects date back to the early 1980’s and since that time, we have completed many assignments 
providing A/E design services for over 30 years. We developed master plans and provided assistance on 
projects that were started by others but not completed to the college’s satisfaction.  We understand how 
the College develops projects and the quality of service you expect of your consultants. Our record is a 
reflection of meeting those expectations.   
 
In summary, we believe that we have a firm understanding of the nature of this assignment and trust that 
this submittal will highlight our knowledge and the necessary expertise to afford the College comfort in 
your selection. NV5 looks forward to the opportunity to again work with the College staff and 
administrators as a cohesive team and we believe that NV5 will continue to act as an extended arm of 
CCM. 
 

Thank you for this opportunity and for considering our team for this important assignment. 

 
Very truly yours, 

 
 
 

Drew Markewicz, P.E.  
Vice President  
NV5 

 
Cover Letter 
Enclosure 
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EXECUTIVE SUMMARY 

We see five critical issues associated with the successful management of this contract.  First and foremost 
is the ability to be responsive, often in severely compressed time frames.  At NV5, we pride ourselves on 
our ability to provide client service under the most difficult time constraints.  We value a service-oriented 
delivery of our products, and our professionals work within this corporate culture. Through the years, we 
have developed a strong track record in conducting existing conditions assessments with 
recommendations as master planning and/or feasibility documents as well as providing complete 
engineering design, construction documents, and bid packets through construction administration 
services for a variety of projects at institutions of higher education. Our clientele, 80 percent of whom are 
repeat clients, have remained loyal to this firm because we have committed the resources, promptly, as 
needed, to meet their needs.  We pledge this same attention to your staff, as it will make these projects 
flow that much more smoothly throughout the contract duration. 
 
The second significant issue is the ability to manage multiple projects simultaneously, while maintaining 
the same level of quality on each of them. Since this type of contract typically requires that your staff work 
with the consultant on several projects at one time, it is particularly relevant that we have this capability. 
For all the clients for whom we have provided this type of service, we have always had to administer 
multiple assignments. For one client in particular, we successfully handled in excess of 20 work orders 
simultaneously. The size and diversity of NV5 allows us to succeed at managing multiple projects in that 
we have a great deal of flexibility in terms of allocating our staff.  Previous indefinite delivery contracts 
and on-call contracts with a variety of clients including public and private colleges, government agencies, 
and private corporations, such as the County College of Morris, NJDOT, NJTA, US Army Corps of Engineers, 
Port Authority of NY and NJ, the United States Postal Service, NJ Schools Construction Corporation, NYC 
Schools Construction Authority, NJ Division of Property Management and Construction, and PSE&G, have 
provided our staff with the experience and insight needed to respond to any challenges we may encounter 
on this assignment. 
 
NV5 views each work order as an individual project. Upon receipt of each work order project criteria, we 
will conduct a field assessment and meet with designated client representatives to define the project 
scope and determine any unique requirements before submitting our fee proposal. A schedule including 
deadlines, activities, deliverables and required staff for each discipline will be established, reviewed and 
approved by you. Projects will be developed in accordance with CCM standard requirements with 
continuous internal coordination meetings held on a bi-weekly basis or as needed until the completion of 
each work order. As work orders increase we will assign additional project architects and staff so that we 
can efficiently manage multiple assignments. 
 
The quality of work is of paramount importance in each assignment we undertake. We recognize that the 
quality of our work, as well as the service we provide are key elements in measuring a project's success. 
NV5 maintains a corporate-level quality assurance program that directs attention toward quality issues 
throughout our organization.   
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The third issue is, cost control, which is a key need of any client. We have developed processes to confirm 
cost from programming through construction. We also examine alternatives through the development of 
documents so that the project stays within budget. As clearly indicated in our qualifications, our team is 
experienced, and our enthusiasm for demanding and diversified assignments is high. We have the 
resources to provide you with a unified team capable of meeting any and all challenges that this contract 
presents. We have always found this type of contract work interesting and challenging and would enjoy 
having the opportunity to continue our relationship with CCM. We are well staffed and prepared to begin 
work. 
 
Finally, quality personnel, is the difference between great project success and mediocre success. For this 
assignment we have assembled a highly qualified and experienced core design team, whom collectively 
has experience on projects ranging from under $100,000 to $350 million.  All personnel have experience 
with On-Call Engineering and Architectural contracts.   
 
Based on the specific needs of each project, we can engage subconsultants as part of our team to provide 
MEP engineering.  
 
WHY THE NV5 TEAM 
NV5 is a multidiscipline, nationwide firm with our NJ headquarters located in Parsippany, NJ. We have the 
resources and experience to more than adequately provide the engineering services required for this 
project. We believe that our record of successful performance on these types of projects; our diverse in-
house capabilities and our extensive experience in providing services under similar contracts make us the 
ideal choice for this project. If awarded this contract, all work will be performed out of our Parsippany and 
Rahway, NJ headquarters.  
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WILLIAM GARRO, III, PE 
Principal Engineer/Site/Civil/Environmental Eng. 

PROJECT MANAGER 
 

Mr. Garro has been responsible for the design and environmental permitting for 

many government, roadway, and recreation projects in New York, New Jersey, and 

Pennsylvania.  Engineering designs performed by Mr. Garro include: site plans, 

recreation facilities, trails, golf courses, grading plans, roadway geometry, water 

quality facilities, stormwater management, dams, sanitary sewer, septic system 

design, utilities, and soil erosion control. He is experienced in the latest 

rules/regulations and most current engineering software.  

Project Experience 

NJDOT H&H TERM AGREEMENTS/STAFF AUGMENTATION CONTRACTS (5 

CONTRACTS FROM 2000 TO PRESENT) 

Project Manager/lead for various contracts over a 20-yr period.  Tasks involved 

various services, including water course modeling, design of stormwater facilities, 

bridge sizing/scour analysis, and stream bank stabilization, in addition to 

preparation of permitting documents for all applicable permitting agencies.  Permits 

prepared include: NEPA CE and EA; FHA Individual Permits; Waterfront 

Development/CAFRA; Freshwater Wetlands; Coastal Wetlands; D&R Canal; and 

Pinelands.   

DPMC DELANCO MOTOR VEHICLE COMMISSION FACILITY 

NJ DPMC | DELANCO, NJ 

Project Engineer responsible for the programming, design, construction bid 

documents, and construction administration for a new 12,000 SF agency building, 

1,200 SF road test field house, road test course, and associated site improvements. 

(2016-present) 

DPMC TRENTON PSYCHIATRIC HOSPITAL SECURE ACCESS 

IMPROVEMENTS 

DPMC/DOH | MERCER COUNTY, NJ 

Site/Civil Engineer for this DPMC project involving upgrades and improvements for 

secure access improvements at Trenton Psychiatric Hospital.  Site improvements 

include new guard houses, upgraded parking area, utilities, site layout, stormwater 

management, NJDEP and D&R Canal permit applications.  

NJTA FACILITIES IMPROVEMENT PROGRAM, FINAL DESIGN SERVICES 

NJTA | PARKWAY SOUTH REGION, NJ 

Performed design of site improvements associated with the complete replacement 

of five maintenance facilities along the GSP between MP 13-95.  Site improvements 

included new parking, improved circulation, storage facilities, refueling areas, salt 

sheds, brining stations, washdown areas, landscaping, lighting, utility upgrades, and 

new drainage facilities.  Approvals required included: Flood Hazard Area Permit, 

Freshwater Wetlands Permits; Pinelands Approval; CAFRA; NJSHPO Approval; and 

SCD certifications.  

 

ENGINEERING (CIVIL) 

Parsippany, NJ 

 

EDUCATION 

B.S., Environmental Engineering, 

minor Geology, 2009, Wilkes 

University  

 

EXPERIENCE 

20 years – 20 at NV5 

 

REGISTRATIONS 

Professional Engineer, NJ, 2013 
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NJDOT BORDENTOWN TRAINING FACILITY 

DPMC/DOT | BORDENTOWN, NJ 

Senior Engineer for design of new training yard and various 

associated site improvements including extensive permitting 

and a fully functional roadway and CDL training area.  

COUNTY COLLEGE OF MORRIS ROADWAY AND 

PARKING LOT RECONSTRUCTION 

CCM | RANDOLPH, NJ 

Project Engineer for this project involving the complete 

reconstruction and regrading of all access roadways, as well as 

the reconstruction of several parking areas. Projects involved: 

meetings with College representatives; conceptual design; 

coordination of survey efforts; completion of construction 

drawings and specifications; soil erosion and sediment control 

plan certification; bidding services; and construction 

management (2010-2012) 

UCC ENGINEERING DESIGN & CONSTRUCTION 

ADMINISTRATION SERVICES FOR NEW HEALTH 

SCIENCE BUILDING PARKING LOT 
UNION COUNTY COLLEGE PLAINFIELD CAMPUS | PLAINFIELD, NJ 

Project involved a new UCC Plainfield Campus Health Science 

Building. As Project Engineer, responsibilities included site 

layout and geometric design, grading and drainage, 

stormwater management, soil erosion and sediment control, 

utilities and preparation of construction plans and 

specifications. Also coordinated the design of a new outdoor 

plaza and learning area.  

SECAUCUS MAINTENANCE YARD 

NJDOT | HUDSON COUNTY, NJ 

Project Engineer for design services for a new maintenance 

crew facility, vehicle storage building and various associated 

site improvements. (2017-present) 

NJ TURNPIKE AUTHORITY FACILITIES IMPROVEMENT 

PROGRAM, FINAL DESIGN SERVICES, PARKWAY 

SOUTH REGION 

NJ TURNPIKE AUTHORITY | SOUTHERN NJ 

Site/civil engineering for this NJTA project, assisted in the 

layout and design of site improvements associated with the 

complete replacement of five maintenance facilities located 

along the Garden State Parkway between MP 13-95.  Site 

improvements included new parking, improved circulation, 

materials and equipment storage facilities, refueling areas, 

salt sheds, brining stations, washdown areas, landscaping, 

lighting, utility upgrades, safety enhancements, and new 

drainage facilities.  Permits/approvals required included: 

Flood Hazard Area Permit, Freshwater Wetlands Permits; 

Pinelands Approval; CAFRA; NJSHPO Approval; and Soil 

Conservation certifications. Also responsible for the 

preparation of construction documents (plans, specifications, 

and estimates).  (2013-present) 

COUNTY COLLEGE OF MORRIS NEW ROUTE 10 

ENTRANCE TO COLLEGE AVENUE 

CCM | RANDOLPH, NJ 

As Engineer performed the designed a new access driveway 

to allow direct connection to Route 10 from College Avenue.  

The project included parking reconfigurations, site 

enhancements, new LED lighting, stormwater management 

facilities, and a sanitary sewer extension.  Permits required 

included: NJDOT Major Access, NJDEP Wetlands IP, NJDEP 

FHA IP, NJDEP TWA, Morris County SCD, Randolph Township 

Approval, and Morris County Approval. Currently providing 

construction support/administration services for this project. 

(2012-2016) 

MOUNTAIN VIEW PARK – PHASE I (FORMERLY 

KNOWN AS GSA DEPOT PARK – Phase 1) 
SOMERSET COUNTY | HILLSBOROUGH TWP, NJ 

Project Engineer for this county park project which involved 

developing the Phase I portion (100+ acres) of the GSA Bell 

Mead Site into a Recreational Park consisting of entrance 

roads, natural grass ballfields, synthetic turf ballfield, 

restroom/ concession building, park picnic shelters, 

playground, ballfield storage/ maintenance shed and parking 

lots. Assisted with site geometrics and site grading, roadway 

design, drainage analysis (+170 acre drainage study), 

stormwater management involving water quality features such 

as bioretention areas and vegetated filter strips, stormwater 

conveyance design including drainage swales and pipe 

network, utility design including sanitary (both gravity and 

pressure), pump station sizing and design, water distribution 

network, soil erosion and sediment control and preparation of 

permit packages (e.g., D&R Canal Permit and TWA Permit).   

CAMDEN COUNTY LINK TRAIL  
COUNTY OF CAMDEN | CAMDEN COUNTY, NJ 

Environmental engineer for this project involving the design 

and permitting of approximately twenty miles of shared use 

trail across the County, in what will be the centerpiece of the 

county’s active transportation network.  The trail will traverse 

the full urban, suburban, and rural transect of the county, and 

will offer residents a recreational asset and commuting 

alternative.  The trail includes several stream crossings and 

several thousand feed of raised boardwalk. Services 

performed include wetland delineation, cultural and hazardous 

screening for the Categorical Exclusion, traffic, geotechnical, 

and structural engineering, and landscape architecture.  
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ORGANIZATION CHART

PROJECT MANAGER

W. Garro, III, PE
NV5

PIC/QUALITY ASSURANCE/ 
QUALITY CONTROL

D. Markewicz, PE, PMP
NV5

LANDSCAPE ARCHITECTURE

K. Perry, LLA
C. Cunion, LLA

NV5

MEP

J. Marinacci, PE
M. Yeganeh, PE

NV5

SITE/CIVIL ENGINEERING
W. Garro, III, PE

TRAFFIC
B. Stankus, PE, PTOE

STRUCTURES
J. Salmon, PE
B. Reed, PE

UTILITIES
D. Markewicz, PE, PMP

NV5

ARCHITECTURE

R. Lipala, RA, NCARB

NV5

ENVIRONMENTAL 
SERVICES/PERMITTING

J. Brazel

SITE REMEDIATION/HBM
G. Calabrese, LSRP

R. Broadwater

NV5

GEOTECHNICAL 
ENGINEERING &

 MATERIALS TESTING

B. Arone, PE

G. Wray, PE

NV5
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CHARLIE CUNION, LLA 
Principal Landscape Architect 

 

Mr. Cunion has 20 years of experience in site design, construction and open space 

planning within the field of landscape architecture.  Having spent part of his career 

working as a municipal park planner, he has a great understanding of the public 

process and grasp for the pressures and demands facing Municipal and Park 

Managers today.  At NV5 his responsibilities include project management and 

coordination with clients, conceptual design and 3-dimensional rendering for project 

visioning, due diligence and project planning for final design, construction drawings, 

technical specifications, bidding assistance and construction observation.  

Project Experience 

SOFTBALL FIELD DESIGN FOR COUNTY COLLEGE OF MORRIS 

COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 

Project Manager for the design and construction of a new softball field for the 

County College of Morris.  This project involved coordination of survey efforts, due 

diligence investigation to identify environmental constraints such as wetlands and 

riparian buffers, completion of construction drawings and specifications, and 

bidding services. Coordinated all efforts including: meeting with College 

Representatives, product selection for field elements and solar powered score 

board and an underdrain system for the new ballfield.  NV5 will also be providing 

construction management for the new field. 

TENNIS COURT RENOVATION FOR COUNTY COLLEGE OF MORRIS 

COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 

Project Manager for the renovation of eight existing tennis courts at the County 

College of Morris.  This project involved coordination of survey efforts, demolition 

of existing courts, selection of new surface, lighting/fencing, preparation of 

construction drawings, specifications and bidding services.  Coordinated all efforts 

including, meeting with College Representatives, product selections and a new 

drainage system around the exterior of the new courts. 

COUNTY COLLEGE OF MORRIS CAMPUS PLAZAS 

COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 

Project Manager responsible for the site engineering, landscape architectural 

services, construction documents, technical specifications, and construction 

observation for the redevelopment of outdoor plazas for Cohen/Sheffield Hall and 

Demare/ Cohen Hall.  

SOMERSET HILLS SCHOOL DISTRICT ATHLETIC FIELD CONCEPT 

COUNTY OF SOMERSET | SOMERSET COUNTY, NJ 

Project Manager for the due diligence and preliminary design for a new soccer/ 

lacrosse/football field.  NV5 assisted the District in its consideration for developing 

either a new natural grass or synthetic turf to help address their increasing of a 

demand for field usage.  Work included development rendered concept plan and 

(2) estimates; one for natural grass and another for synthetic turf. 

ENGINEERING 

Parsippany, NJ 

 

EDUCATION 

Bachelor of Landscape 
Architecture, 1992, Ball State 
University, Muncie, IN 

EXPERIENCE 

20 years ─ 14 at NV5 

REGISTRATIONS 

Licensed Landscape Architect, NJ, 

2004 

Certified Playground Safety Inspector 

(NRPA), 1999-2002 

Certified Tree Master, Purdue 

University CES, 1994 

COMMISSIONS  

Bernards Township Parks & 

Pathways Advisory Committee 

Member 

AWARDS 

2016 NJASLA Merit Award & ACEC 

Distinguished Project Award, 

Washington St. Complete Street 

Redesign, Hoboken, NJ; 

 2009 Hunterdon County Planning 

Board Transportation Award, Historic 

Bridge Street Streetscape 

Improvements, Stockton Borough, NJ; 

2003 APWA Chicago Metropolitan 

Chapter Project of the Year, Village of 

Libertyville, IL Streetscape Project. 
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POLO GROUNDS SYNTHETIC TURF FIELD 

BOROUGH OF BERNARDSVILLE | BERNARDSVILLE, NJ 

Project Manager for an environmental assessment and 

preliminary design of a new, combination soccer/ lacrosse/ 

football field with an overlapping baseball field.  NV5 worked 

with the Borough Engineer and subcommittee to provide a 

preliminary environmental assessment, (3) concept 

renderings, cost estimates and site furnishing equipment 

alternatives. 

REGIONAL CENTER PARTNERSHIP ATHLETIC 

FEASIBILITY STUDY 

REGIONAL CENTER PARTNERSHIP | BRIDGEWATER, NJ 

Project Manager for the planning and design of an athletic 

field complex to service several local municipalities.  The 

recreational facility consists of a baseball field, softball field, 

two soccer fields, two tennis courts and a Par 3 golf hole.  The 

proposed facility would be located at the Somerset County Vo-

Tech School and service the recreational needs of the school 

as well as Bridgewater, Raritan and Somerville.  NV5’s 

services included site investigation to identify environmental 

constraints and layout of the proposed improvements.  

Stakeholder meetings were conducted to solicit feedback 

from the various user groups for the proposed facility.   

Comments from these meetings were incorporated into the 

final master plan.  Mr. Cunion’s responsibilities included 

preparation of master plan documents, meeting with user 

groups and steering committee, public presentation of master 

plan components and preparation of final master plan 

documents. 

CONIFER TRACT BALLFIELD DESIGN 

MIDDLETOWN, NJ 

Project Manager for the design and construction of two new 

ballfields.  This project involved coordination of survey efforts, 

due diligence investigation to identify environmental 

constraints and efficient layout of two ballfields, preparation 

of construction drawing and specifications, bidding services 

and construction management.  Coordinated all efforts 

including: meetings with the Township, product selection and 

design of the new ballfields. NV5’s services include 

construction management, inspection and shop drawing 

review. 

MILLVILLE SENIOR HIGH SCHOOL FEASIBILITY STUDY 

NJSDA | MILLVILLE, NJ 

Project Landscape Architect for the site engineering aspects 

of this feasibility investigation project.  Assisted in the 

preparation of a series of site development concept plans. 

VINELAND MIDDLE SCHOOL #2 

NJSDA | VINELAND, NJ 

Project Landscape Architect for this site feasibility 

investigation for a property in Cumberland County, NJ.  

Assisted in the preparation of a series of site development 

concept plans illustrating a variety of approaches for 

developing this school project on a long narrow parcel of land. 

The concepts illustrated: the building location, access 

driveways, bus drop-off areas, parking, service area, athletic 

fields and water quality basins. The goals of this project were 

achieved by the careful manipulation of the various project 

elements within the various constraints of the site.   

NEW BRUNSWICK HIGH SCHOOL DEMONSTRATION 

PROJECT 

NJSDA | NEW BRUNSWICK, NJ 

Project Manager for civil/site work for the New Brunswick 

High School in New Brunswick.  This project is one of the 

largest high school projects undertaken by the Schools 

Development Authority (SDA) and has involved the demolition 

of the existing buildings including environmental clean-up of 

the site and full design and build out of this new high school 

to potentially house 1,000 new students.  Prepared design 

plans for the site improvements including stormwater, 

parking, access, recreation fields and landscaping.  Also 

provided construction support in addressing construction 

concerns and reviewing contractor questions. 

MARY MOSS PARK 

PRINCETON, NJ 

Project Manager responsible for the redevelopment of a Mary 

Moss Playground Park.  Located within historically significant 

Jackson-Witherspoon Neighborhood, this park was originally 

developed as one of several wading pools within the 

community.  No longer practical to maintain, the redesign for 

the park incorporated a new splash pad along with other site 

improvements including playground and pavilion.  NV5 

provided bilingual public outreach, conceptual design, final 

design and bidding documents. 

WESTSIDE PARK 

PATERSON, NJ 

Project Manager responsible for the development of a new 

master plan for one of the two founding ‘sister’ parks 

developed in Paterson in the late 1800’s.  Westside along 

with its sibling Eastside Park were magnificently developed 

parks in the picturesque style complete with extensive 

gardens, landscaping, carriage and walking paths.  NV5, 

working alongside the New Jersey Community Development 

Corporation and an appointed steering committee provided 
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public outreach, historical analysis, master planning, and cost 

estimating services for the project.  Key aspects include 

repurposing the historic Van Houten House (part of which 

dates to 1741), providing convenient access and connection 

with the adjacent neighborhood, nearby Great Falls National 

Park and the broader tourism network, and considerations for 

neglected/aging park amenities and circulation aspects 

which have lost value to park users over the years. 

SOUTH MOUNTAIN RESERVATION TRAIL PROJECT 

ESSEX COUNTY, NJ 

Project Manager for the development of sustainable, single 

track trails and restoration of existing trails within the South 

Mountain Reservation.  Situated within the Watchung 

Mountains, the South Mountain Reservation contains over 

2100 acres of park land and 19 miles of hiking trails for 

public use.  Dating back to 1895, many of the existing trails 

are wide, ‘fall line’ trails and therefore subject to severe 

erosion.  Working together with the International Mountain 

Bicycling Association, South Mountain Conservancy and 

County staff, NV5 is providing site analysis, environmental 

permitting, trail design and layout assistance, engineering 

plans and construction observation.    

BOYD MCGUINESS PARK, 

JERSEY CITY, NJ 

Project Manager responsible for the master plan & redesign 

of an existing park located at the intersection of Kennedy 

Boulevard & Duncan Avenue.  Design elements included a tot 

play area, splash pad, amphitheater, rain garden, and raised 

garden beds.  NV5 provided all design services including the 

assembly of project bidding plans and specifications for the 

project.   

WASHINGTON STREET COMPLETE STREET REDESIGN 

HOBOKEN, NJ 

Task Leader for Landscape Architecture working with the City 

of Hoboken to develop design concepts to enhance the 

safety, economic vitality, and environmental performance of 

Washington Street, creating an interesting and comfortable 

streetscape atmosphere for all visitors.  Process included 

extensive public outreach, surveys, interviews, open house 

meetings as well conceptual design and renderings. 

MEMORIAL PARK MASTER PLAN 

MAPLEWOOD, NJ 

Project Manager for developing a master plan for the historic, 

Memorial Park.  Memorial Park is a 25 acre park which was 

conceptually designed by two prominent landscape 

architectural firms – The Olmsted Brothers and the firm of 

Brinley & Holbrook, with Brinley & Holbrook developing final 

construction plans for the park in 1929.  This park has been 

a focal point in Maplewood since the Town’s inception, 

around which most key civic buildings of the Town where 

originally located.  NV5 provided historical research; 

inventory, analysis, and evaluation of natural and man-made 

features; recommendations for future work and research into 

the possibility of creating a Memorial Park Conservancy for 

spearheading future support and funding. 

PARKS, RECREATION AND OPEN SPACE MASTER PLAN 

MIDDLETOWN, NJ 

Project Landscape Architect for comprehensive planning 

process to study existing operations, budget, facility 

conditions as well as identify capital improvement needs for 

Township recreation and cultural facilities.  Responsibilities 

included inspection and drafting of the parks inventory, GIS 

data interpretation, data base updating and capital 

improvement costs associated with the parks inventory. 
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KEVIN PERRY, LLA, ASLA 
Principal Landscape Architect  

 

Kevin is a licensed landscape architect focused on improving pedestrian and bicycle 
mobility, streets, trails, parks, public spaces, and transit access through meaningful 
public engagement, multi-discipline collaboration, design quality, accessibility, 
equity, safety, and a sense of place. With over ten years in practice, Kevin has 
managed or constributed to array of projects that from statewide planning and 
policy, to active transportation network planning and routing, to the detailed design 
of trails, parks, streetscapes, and other public spaces.  

Project Experience 

MEMORIAL PARK MASTER PLAN 
TOWNSHIP OF MAPLEWOOD | MAPLEWOOD, NJ 
Working with the Township of Maplewood and the Maplewood Historic Preservation 
Commission to create a master plan for the historic Memorial Park in Maplewood, 
NJ.  Process includes historical research into the design and evolution of the park; 
inventory, analysis, and evaluation of natural and man-made feature of the park; 
and compilation and analysis of community input.  Maintenance is viewed is a vital 
component of the park’s future and this study includes recommendations for the 
preservation of healthy plant material, prioritized replacement of compromised 
plant material over time, and revised maintenance practices for an overburdened 
department staff.   

MOUNTAIN VIEW PARK PHASE 1 
SOMERSET COUNTY ENGINEERING | HILLSBOROUGH, NJ 
Assisted in the development of construction documents, design details, and 
specifications for Phase 1 construction Mountain View Park, which serves as the 
southern anchor of the Somerset County park system.  Design work included site 
access and circulation (pedestrian, bicyclist, motor vehicle), playground and park 
shelter design, and development of the multi-field baseball/softball complex.  The 
ballfield complex includes a challenger field with poured-in-place rubber surfacing 
for use by people in wheelchairs or other mobility challenges.   

WESTSIDE PARK MASTER PLAN 
NORTH JERSEY DEVELOPMENT CORPORATION | PATERSON, NJ 
Assisted in the development of a conceptual master plan, graphic renderings, 
community outreach, and strategic visioning for the revitalization of Paterson’s 
Westside Park.  Important considerations for the master plan included 
floodplain/environmental permitting, high demand on athletic facilities, upgrades 
for ADA accessibility, funding for capital projects, and constraints on maintenance 
capacity.  The plan includes a multi-purpose synthetic-surface athletic field complex 
to serve multiple sports (football, soccer, cricket, baseball/softball) and balance 
day/night use among the adjacent high school students, recreation department, 
neighborhoods, and other local leagues.   

  

 

ENGINEERING 
Parsippany, NJ 

 

EDUCATION 
M.L.A., Master of Landscape 
Architecture, Rutgers, The State 
University of New Jersey 
B.A., Spanish, University of Mary 
Washington, Fredericksburg, VA 

EXPERIENCE 
10 years  

REGISTRATIONS 
Licensed Landscape Architect, NJ  
Lic. No. 21AS00140100 
CT No. LAR0001708 
American Society of Landscape 
Architects (ASLA) Member 

AWARDS 
NJ ASLA 2023 Merit Award for NJ 
TRANSIT’s Transit Friendly Planning 
Handbook 

NJ ASLA 2016 Merit Award for 
Washington Street ‘Complete’ 
Redesign 

NJ ASLA 2013 Honor Award in 
Landscape Architectural 
Communication 

NJ ASLA 2013 Merit Award in 
Landscape Architectural Design 
Unbuilt (awarded to Rutgers/CUES 
Summer 2012 design team) 
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MIDDLESEX GREENWAY CONNECTOR TRAIL TO 
METUCHEN STATION 
NJ TRANSIT | BOROUGH OF METUCHEN, NJ 
Developed concepts to improve bicycle and pedestrian safety 
and comfort along two on-street routes between the Middlesex 
Greenway and Metuchen Station. Recommendations include 
innovative bicycle facilities, signal improvements, crosswalks, 
crossbikes, RRFBs, lighting, and sheltered bicycle parking.  

SKILLMAN PARK TRAILS 
SOMERSET COUNTY ENGINEERING | MONTGOMERY TOWNSHIP, NJ 
Assisted in design development to reimagine a former state-
administered health facility as a passive recreation park. The 
design approach included meeting accessibility standards for 
trails, reclamamation of site circulation roads as shared use 
trails, preservation of mature tree canopy, reduction in 
impervious surface, and stormwater management including 
pervious pavement and methods to establish and protect 
riparian buffers.  

D&R CANAL PATH/DELAWARE RIVER HERITAGE TRAIL 
CONNECTOR 
GREATER TRENTON, INC. | TRENTON, NJ 
Assisted in community outreach and evaluation of potential on- 
and off- street bicycle facilities to close the gap through 
downtown and South Trenton neighborhoods and establish a 
continuous bicycle route between the D&R Canal towpath in 
downtown Trenton to the Delaware River Heritage Trail in 
Hamilton Township. 

NJ MANUFACTURERS WEST TRENTON PARKING LOT 
PLANTING DESIGN 
NJ MANUFACTURERS INSURANCE COMPANY | WEST TRENTON, NJ 
As assistant landscape architect, performed site assessment, 
managed soil testing, developed conceptual design 
illustrations, developed construction drawings, and 
coordinated with contractor on final tree planting selection. 
This project focused on redesigning the parking lots islands at 
NJM main employee parking lot at the West Trenton location. 
The tree selection process identified species that would 
withstand the parking lot environment, provide seasonal 
interest and aesthetic quality, and minimize leaf, nut, and fruit 
litter. 

CAMPUS PLAZAS, COUNTY COLLEGE OF MORRIS 
COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 
As Landscape Designer provided site engineering, landscape 
architectural services, construction documents, and technical 
specifications for redevelopment of outdoor plazas for 
Cohen/Sheffield Hall and Demare/Cohen Hall.  

CONGREGATE LIVING FACILITY COMMON AREA 
GARDEN 
MORRIS HOUSING AUTHORITY 
As assistant landscape architect, performed site assessment, 
developed conceptual design alternatives, developed contract 
drawings, details, and specifications, and provided 
construction consultation.  This project focused on redesigning 
a 1700-square foot outdoor common area adjacent to the 
indoor cafeteria and activity room at public senior living 
facility.  The design intent was create an attractive, functional, 
and maintainable outdoor space that would invite residents to 
spend time outside.  Materials and furnishings suitable for the 
elderly and mobility-impaired were specified.   

HEALTH SCIENCE BUILDING STUDENT PLAZA  
UNION COUNTY COLLEGE | PLAINFIELD, NJ 
Project involves a creating a new parking lot and entrance 
plaza as part of the UCC Plainfield Campus Health Science 
Building Renovation Project. As Landscape Designer, provided 
conceptual design, site layout, landscaping, grading, site 
lighting coordination and preparation of construction plans 
and specifications. 

CAMDEN GREENWAY CIRCUIT TRAILS PLAN 
COOPER’S FERRY PARTNERSHIP/CITY OF CAMDEN | CAMDEN, NJ 
Assisted the Cooper’s Ferry Partnership and the City of 
Camden in advancing the development of the trails network 
within the City of Camden. This study identifies conceptual trail 
routing solutions that will close gaps in the Camden GreenWay 
and interconnect/integrate existing and proposed links of the 
Camden GreenWay with the Circuit. Provided GIS mapping and 
analysis.  

ELEPHANT SWAMP TRAIL PLANNING STUDY 
NJDOT | ELK TOWNSHIP, NJ 
Managed this study planning and assessing safety and 
accessibility improvements to Elephant Swamp Trail, a 5.2-
mile natural-surface trail along an abandoned railroad right-of-
way. The study focused on safety measures and improvements 
to trail accessibility, elaborating on solutions to improved trail 
access, arrival, and wayfinding; the trail surface; and crossing 
a busy county route at a mid-block location. This study includes 
an analysis of existing conditions and environmental factors 
and presents potential design concepts with an order-of-
magnitude cost estimate. 
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JAMES BRAZEL 
Director, Environmental Services 

 

Mr. Brazel, with 38 years of experience in environmental planning and permitting, 

is responsible for the coordination and management of all environmental and golf 

related projects.  In addition to his project management responsibilities his areas 

of expertise include:  freshwater wetland delineation and permitting; flood hazard 

area (submittals include all technical and environmental planning associated with 

permitting process); sewer extension and NJPDES applications; stormwater 

management studies; endangered species reconnaissance; soil erosion and 

sediment control planning; environmental assessment studies (NEPA, E.O. 215); 

environmental impact studies; hazardous materials screenings; environmental 

constraints planning; permitting for local, state, and federal agencies; and expert 

testimony. 

Project Experience 

NJTA FACILITIES IMPROVEMENT PROGRAM, GSP SOUTH MAINTENANCE 

DISTRICTS 

NJ TURNPIKE AUTHORITY | NEW JERSEY 

The NJ Turnpike Authority is undertaking a Facilities Improvement Program to bring 

twenty of its maintenance facilities, into a state of good repair and to support safe 

and efficient future roadway operations. As Environmental Project Manager for five 

of these facilities and Environmental Program Manager for all 20 sites in the 

program, responsible for managing development of environmental studies, 

documentation and permits including USACOE 404 Permits, CAFRA Permits, D&R 

Canal Approval, Pinelands Permits, Hazardous Materials Studies, SHPO 

Coordination and EO-215 Documents.  

COUNTY COLLEGE OF MORRIS STORAGE FACILITY 

COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 

Oversight of a detailed wetland delineation associated mapping and report 

documenting extent of freshwater wetlands and associated wetland transition area 

within project area.  Based on said mapping, coordinated with the architectural 

team and College in siting the building to avoid wetland and transition area 

impacts.   

COUNTY COLLEGE OF MORRIS WETLAND STUDY 

COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 

Wetland evaluation study, mitigation design, and wetland monitoring. 

MORRIS COUNTY SCHOOL OF TECHNOLOGY 

DENVILLE, NJ 

Oversight of environmental screening; wetland delineation and the development of 

permits. 

ENGINEERING 

Parsippany, NJ 

 

EDUCATION 

B.E., Civil Engineering, 2006,  

Stevens Institute of Technology 

M.E., Civil Engineering, 2006, 

Stevens Institute of Technology  

EXPERIENCE 

16 years ─  16 at NV5 

REGISTRATIONS 

Professional Engineer, NJ 

MEMBERSHIPS 

American Society of Civil Engineers 
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RIDGE STREET SCHOOL AND RIDGE/ELLIOT SCHOOL 

ENVIRONMENTAL FEASIBILITY ANALYSIS/EO-215 

PREPARATION 

NJSDA | NEWARK, NJ 

Responsible for completion of environmental feasibility 

analysis and preparation of an Executive Order 215 

Environmental Impact Statement for rehabilitation and 

construction of one existing and one new “neighborhood” 

school(s) within the City of Newark’s North Ward.  Related 

tasks involved ecological, socioeconomic and hazardous 

materials inventory and subsequent analysis of impacts 

associated with the proposed school improvements.  Upon 

completion of feasibility analysis, prepared and submitted an 

Executive Order 215 Environmental Impact Assessment to 

NJDEP for review and approval. 

LITTLETON ELEMENTARY SCHOOL EXPANSION 

TOWNSHIP OF PARSIPPANY | PARSIPPANY, NJ 

Oversaw a wetland assessment for the proposed school 

expansion.  Said work included mapping review, NJDEP 

database searches and a wetland field sampling effort to 

documents that the proposed expansion would not impact 

freshwater wetlands, transition areas or state open waters 

and their associated floodplains. 

GARDEN STATE PARKWAY (GSP) INTERCHANGE 105 

IMPROVEMENTS 

NJ TURNPIKE AUTHORITY | MONMOUTH COUNTY, NJ 

Environmental Task Leader for preliminary and final design 

including preparation of environmental reports, alternative 

analysis, NJDEP EO 215 and NJDEP permits for construction 

of a new SB exit ramp to Wayside Rd/Route 18, new NB 

auxiliary lane to Exit 105, and reconfiguration/ widening/ 

signalization improvement to Hope Rd and Route 36.  Permits 

included NJDEP FHA Permit, Freshwater Wetland Individual 

Permit, and Hazardous Waste Investigation, NJ Reforestation 

Approval, SHPO approval and SCD certification.  

GARDEN STATE PARKWAY (GSP) INTERCHANGES 41 

AND 44 IMPROVEMENTS 

NJ TURNPIKE AUTHORITY | ATLANTIC COUNTY, NJ 

Environmental Task Leader for preparation of environmental 

documents and permits for the roadway improvements and 

the NJ State Police Barracks.  Responsible for environmental 

studies and permitting, including preparation of a CAFRA EIS 

including FHA and an Individual Freshwater Wetland Permit, 

and an application for Pinelands Commission Approval.  All 

critical issues were identified and addressed including H&H 

studies, wetlands and buffers, stormwater management, 

cultural resource evaluations, endangered/ threatened 

species habitat evaluations, water quality and air/noise 

evaluations.   

MORRIS TOWNSHIP MUNICIPAL BUILDING 

MORRIS TOWNSHIP, NJ 

Environmental Task Leader for this 6,000 SF addition to the 

existing building.  Identification of wetlands on-site and 

preparation of wetland permit applications for NJDEP. 

EAST ORANGE POLICE FACILITY 

CITY OF EAST ORANGE, NJ 

Environmental Task Leader for the conversion of an existing 

office building into a new police station for the City of East 

Orange.  The project included a two-story parking deck, which 

required extensive coordination with the structural engineer 

and the team of architects.  Environmental permits obtained 

included NJDEP wetlands and stream encroachment.  

EMERGENCY SERVICES & MUNICIPAL BUILDINGS 

BOROUGH OF LINCOLN PARK, NJ 

Environmental Task Leader for the facility improvements for 

the Borough’s Police Department, the Fire Department’s two 

Hose companies, and the First Aid Squad, as well as, the 

Borough Hall building.  Environmental services included 

delineation of wetlands, NJDEP regulatory analysis and 

environmental permits.  

PARSIPPANY-TROY HILLS POLICE DEPARTMENT 

PARSIPPANY-TROY HILLS, NJ 

Environmental Task Leader for the redevelopment of the 

police headquarters to include the municipal court functions.  

The project required relocation of a water main, the relocation 

of a cell tower, relocation of the gas pumping facility, and 

wetland delineation with NJDEP LOI. Project also required a 

NJDEP major stream encroachment permit.  

ESSEX COUNTY JAIL ANNEX IMPROVEMENTS 

ESSEX COUNTY, NJ 

Environmental Task Leader for $26 million improvements 

consisting of a new 48,000 SF, 252-bed modular women's 

detention center and a 10,000 SF male inmate processing 

center, visitor reception center, 30,000 SF support building, 

and temporary housing, for the County.  Environmental tasks 

involved wetland delineation and NJDEP permits.  
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NJDOT PORTWAY PROJECT 

NJDOT | ESSEX AND HUDSON COUNTIES, NJ 

Project Manager responsible for the preparation of technical 

environmental studies including air, noise, ecology, 

socioeconomics, hazardous waste, cultural resources, 4(f), 

and Environmental Justice.  These studies provide technical 

basis in the development of a NEPA environmental impact 

statement, which is also included in RBA’s scope of work.   

NJDOT MULTIDISCIPLINE MULTI-YEAR 

ENVIRONMENTAL TERM AGREEMENTS (2000-2008 

AND 2011-2013) 

NJDOT | STATEWIDE 

Project Manager for the provision of various environmental 

tasks under a three-year task order contract. This is the fifth 

consecutive term contract of this kind awarded to RBA by 

NJDOT.  As Project Manager, overseeing preparation of 

various environmental studies of road and bridge 

improvements throughout the state, involving NEPA 

compliance.  Tasks involve technical environmental studies 

and environmental screenings, including air quality, ecology, 

hazardous waste, noise, socioeconomics and land use, 

environmental justice analysis and integration within planning 

functions and projects, cultural resources (SHPO 

coordination/Section 106 and the standards for 

rehabilitation), as well as preparation of Categorical Exclusion 

Documents, Environmental Assessments, Section 4(f) 

Documents, Green Acres coordination, and EO 215 (EA/EIS) 

Documents, federal/state permit applications.  Utilized NJDEP 

Environmental Databases as part of constraints analysis and 

prepared numerous permits for NJDEP including wetlands 

(GP/IP), Stream Encroachment, CAFRA, Waterfront 

Development, Endangered/ Threatened Species and SHPO 

Approvals.    
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JASON SALMON, PE 

Principal Engineer 

 

Mr. Salmon has over 20 years of experience in construction and 
transportation/infrastructure engineering experience. He has 
performed structural design services on a variety of transportation and 
municipal infrastructure projects. Mr. Salmon also has extensive 
experience in design and analysis of various types and sizes of utility 
and traffic signal structures. Design experience includes use of the 
Allowable Stress Design and Load Resistance Factor Design Methods 
with projects completed in reinforced and prestressed concrete, steel, 
and timber. 

Project Experience 

RUTGERS UNIVERSITY 

RUTGERS UNIVERSITY | NEW BRUNSWICK, NJ 

Performed an inspection of the parking garage facilities on the various 
campuses and created a report that documented our findings, 
estimated repair costs, and recommended repairs.  

STRUCTURAL CONDITION ASSESSMENT OF THE MAIN 
BUILDING AT GREYSTONE PARK HOSPITAL 

DPMC| MORRIS COUNTY, NJ  

Performed a visual inspection noting the structural condition of the 
main elements of each room throughout the entire building. Prepared 
a report detailing the findings of the inspection both verbally and 
graphically to provide a basis for future decision making regarding the 
use of this structure. (2012) 

ROUTE 1 OVER ROUTE 1 BUSINESS 

NJDOT | LAWRENCE TOWHSHIP, MERCER COUNTY, NJ 

Oversight and quality control/assurance checking of final design for 
reinforced concrete deck and superstructure load rating and analysis 
for this NJDOT deck replacement project. Analysis and Design included 
effects of complex construction staging impacts. (2016-2017) 

REPLACEMENT OF CULVERTS CARRYING SPRINGERS MILL 
ROAD OVER A BRANCH OF DIAS CREEK AND HAND AVENUE 
OVER SKEETER ISLAND CREEK 

CAPE MAY COUNTY| MIDDLE TOWNSHIP, CAPE MAY COUNTY, NJ 

As part of Concept Development activities, performed a visual, hands-
on field inspection of two tidally influenced 4-sided concrete box 
culverts. Prepared an alternatives analysis which compared 
rehabilitation and replacement alternatives based on initial and life 
cycle costs and impacts with recommendation for replacement of both 
structures. The County agreed and Final Design activities including 
contract plans, specifications, and a construction cost and schedule 
are being advanced. (2017-Present) 

BRIDGE DESIGN  

Parsippany, NJ 

Jason.Salmon@NV5.com 

 

EDUCATION 

M.S., Civil Engineering, 2007, Norwich University 

B.S., Civil Engineering, 1996, Virginia Tech 

B.S., Building Construction, 1996, Virginia Tech 

EXPERIENCE  

22 years 

REGISTRATIONS  

Professional Engineer, NJ & VA 

TRAINING 

Design of Straight and Curved Girder Steel Bridges 

using LRFD Bridge Design Specifications—2007, 

Fourth Edition—Highway Bridge Services (2008) 

FHWA Bridge Inspection Refresher Training Course 
(2008) 

Accelerated Steel Solutions for Port & Infrastructure 
Construction, Skyline Steel (2011) 

Planning, Design and Implementation of Bridge 
Solutions in Engineering and Architectural Projects, 
Contech Engineered Solutions (2012) 

Subsurface Utility Engineering, Inframap (2012) 

Bridge Inspector Safety Course, American 
Association of Highway Engineers, North-Central  
NJ Section (2013) 

Basic Course on Bridge Safety Inspection, PennDOT 
(2014) 

Crane Sizing for ABC Bridges, Center for Accelerated 
Bridge Construction at Florida International 
University (2014) 

Ultra High Performance Concrete (UHPC) —NJDOT/ 
Posillico (2018) 
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REPLACEMENT OF BARNEGAT BRIDGE 

EAST BAY AVENUE OVER DOUBLE CREEK 
OCEAN COUNTY | BARNEGAT TOWNSHIP, OCEAN COUNTY, NJ 

This project included the demolition and replacement of the 
timber bridge carrying two alternating lanes of East Bay Avenue 

and an adjacent pedestrian bridge structure over Double 
Creek. The existing 9 spans of the bridge structure were 

located on a crest vertical curve with utility crossings mounted 
on either side of the bridge as well as overhead lines. The final 

configuration reduced the original number of spans from 9 to 
3 and provided a much larger channel width while maintaining 

the same vertical clearance that was present in the existing 
navigable channel. The minimal clearance that existed on this 

bridge along with a sanitary sewer force main that runs along 
the outside of the north fascia girder required site-specific 

mountings for the center channel navigation lights. Other 
challenges included maintenance of utilities and one-way 

traffic within limited right of way. These obstacles provided 
considerable constraint to the demolition and construction of 

the proposed bridge. All structural elements were designed in 
accordance with AASHTO LRFD Bridge Design Specifications 

and the NJDOT Design Manual for Bridges & Structures. This 

project required extensive coordination with utility companies 
as well as local, state, and federal environmental permitting 

and regulating agencies. Construction was completed and the 

bridge opened to traffic in June of 2016. (2013-2016) 

REPLACEMENT OF RIDGEWAY BOULEVARD BRIDGE – 

RIDGEWAY BOULEVARD OVER THE RIDGEWAY 

BRANCH OF THE TOMS RIVER 

OCEAN COUNTY | TOWNSHIP OF MANCHESTER, OCEAN COUNTY, NJ 

Completed and alternatives analysis with a recommendation 

to pursue a prestressed box beam simple span superstructure 

founded on integral abutments. The County agreed with the 

recommendation and final plans, specifications and a 

construction cost estimate are being completed. Other efforts 

included coordination of subsurface exploration and testing, 

utility relocation, and environmental regulatory permit 

application information. (2017-Present) 

NOTTINGHAM WAY OVER ASSUNPINK CREEK 

MERCER | TRENTON AND HAMILTON TOWNSHIP, MERCER COUNTY NJ 

This project included the demolition and replacement of the 
structure over Assunpink Creek, utility relocation, and 

approach roadway work. As one of the project engineers, Mr. 
Salmon was responsible for structural design and design 

checks for quality assurance/control purpose on many of the 
elements found in this bridge. The design was performed using 

the LRFD Design Methodology in accordance with AASHTO 

LRFD Bridge Design Specifications, and NJDOT Design Manual 
for Bridges and Structures and the NJDOT Specifications. The 

proposed structure is a 99 foot long simple span bridge of 
multi-girder steel composite construction founded on 

reinforced concrete caissons supported by semi-integral, 

reinforced concrete stub abutments. (2006-2016) 

GARDEN STATE PARKWAY INTERCHANGE 105 

NEW JERSEY TURNPIKE AUTHORITY  

Performed preliminary and final design activities including 

clearance geometry, cost estimates, constructability analysis 

associated with bridge type and size selection, deck design for 

rehabilitation of the existing mainline deck which was 

supported on skewed girders with variable girder spacing over 

the length of the span. Work also included construction 

support in the form of shop drawing review and approval as 

well as response to field inquiries. (2012-2017) 

NJ TURNPIKE, INTERCHANGE 6 TO 9 WIDENING 

PROGRAM, SECTION NO. 1 

NEW JERSEY TURNPIKE AUTHORITY 

Work on project included preliminary and final design of the 

concrete deck, the bearings, and the joint systems for four 

bridges over the mainline of the New Jersey Turnpike. Design 

work performed in LRFD. As part of the construction support 

scope, reviewed shop drawing submittals for various activities 

and elements as required throughout the construction 

timeline. (2008-2014) 

BROOKSTONE DRIVE BRIDGE 

TOWNSHIP OF PARSIPPANY TROY-HILLS | TOWNSHIP OF 

PARSIPPANY TROY-HILLS, MORRIS COUNTY, NJ 

Using information gained from field inspection, checked load 

ratings, and developed repair plans and estimates which 

included construction staging, repair details, concrete deck 

and integral backwall design for a local bridge structure. 

(2008) 

GARDEN STATE PARKWAY INTERCHANGES 41 & 44 

NEW JERSEY TURNPIKE AUTHORITY 

Performed bearing design, concrete deck design, joint 

detailing under staged construction, and load rating 

calculations for new parallel simple span steel girder 

structures. (2011-2014) 

GARDEN STATE PARKWAY MILEPOST 52.5—58 

NEW JERSEY TURNPIKE AUTHORITY 

Work included performing a field inspection, checking design 

calculations and reviewing shop drawings for the preparation 

of contract plans and specifications and construction of two 

concrete culvert extensions. (2010-2012) 

NJ TURNPIKE, INTERCHANGE 18W 

NEW JERSEY TURNPIKE AUTHORITY 

Work included shop drawing review for various construction 

items and procedures including temporary sheeting, drilled 

shafts, and precast concrete culvert sections. (2008-2009) 
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SUSSEX COUNTY BRIDGE S-16 

SUSSEX COUNTY | TOWNSHIP OF STILLWATER, SUSSEX COUNTY, NJ 

Performed structural design work including calculations and 

drawings for a cast-in-place headwall, wingwalls, and a closure 

pour between the existing structure and the proposed precast 

culvert, and cast-in-place concrete footings. Project included 

an emphasis on aesthetics as design elements were added to 

better incorporate the improvement into the site. Other 

activities included quantity take-off, NJDEP permit acquisition, 

and construction inspection. (2002-2003) 

CONCEPT DEVELOPMENT FOR (4) FOUR BRIDGES 

SPANNING THE DELAWARE & RARITAN CANAL—
ALEXANDER ROAD, MAIN STREET IN SOUTH BOUND 

BROOK, LANDING LANE IN AND CHAPEL DRIVE IN 

NJDOT | STATEWIDE 

These four historically sensitive bridges have been labeled 

structurally deficient. This study includes a context sensitive 

assessment and comparison of the rehabilitation and 

replacement alternatives for each site. Efforts include extensive 

coordination with the Delaware and Raritan Parks Commission 

and the Historic Preservation Office. (2017-Present) 

BRIDGE INSPECTION SURVEY OF MENLO PARK DRIVE 

OVER ROUTE 1 AND MENLO PARK DRIVE OVER 

LAFAYETTE AVENUE, EDISON, NJ 

Assisted with bi-annual inspection of two bridges at the Menlo 

Park Drive/Route 1 Interchange. Work included submission of 

a lane closure permit application to the NJDOT for inspection 

purposes, documentation of deterioration, repair 

recommendations, and updates to the Pontis condition states. 

(2010, 2013) 

RATING AND IN-DEPTH BRIDGE INSPECTION OF 

BRIDGE CROSSING THE BLACK RIVER NEAR STATE 

PARK ROAD, TOWNSHIP OF CHESTER, NJ 

Performed a first cycle in-depth inspection and load rating for 

the bridge maintained by the Morris County Parks 

Commission. (2009) 

BRIDGE CARRYING NJDOT ROUTE 15 OVER BRANCH 

OF THE PAULINS KILL RIVER, LAFAYETTE, NJ 

NJDOT | LAFAYETTE, SUSSEX COUNTY, NJ 

As part of the NJDOT project delivery process, performed 

preliminary design activities including constructability studies, 

foundation and superstructure design, construction estimates, 

and life cycle cost analysis, to arrive at a preferred alternative. 

(2008-2011) 
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BANNING REED, PE 
Structural Engineering Lead

Banning has been the engineer of record for a wide range of complex projects 
across the country, showcasing his extensive experience and expertise. His 
regular provision of clear and objective expert witness testimony in structural 
engineering litigation has been instrumental to legal counsel in various 
cases. As a long-standing member of the Civil Examination Subcommittee for 
the National Council of Examiners for Engineering and Surveying (NCEES), 
Banning’s contributions to the formulation of examination questions for the Civil 
Engineering Examination have been invaluable, and he has served as a subject 
matter expert on diverse material-related issues.

EDUCATION 
B.S. Civil Engineering, North 
Carolina State University, 1993

EXPERIENCE 
30+ years

REGISTRATIONS 
Professional Engineer: TN, AR, 
GA, KY, MD, MA, MO, NC, NJ, NY, 
SC, VA 

Active NCEES Council Record 
Holder

PROFESSIONAL AFFILIATIONS 
NCEES Civil Exam Committee

American Institute of Steel 
Construction

American Concrete Institute 

BUILDING STRUCTURES 
banning.reex@xxx.xxm

Project Experience
CHURCH + HENLEY 
MIXED USE BUILDING 
Knoxville, TN

CHARTER SQUARE SOUTH  
HIGHWOODS PROPERTIES 
Raleigh, NC

ONE GLENWOOD 
WEWORK COMPANIES, LLC 
Raleigh, NC

TRUIST LEADERSHIP INSTITUTE  
TRUIST FINANCIAL CORPORATION 
Greensboro, NC

BIOGEN BUILDING 26 
RTP CAMPUS NEW OFFICE, CONFERENCE, 
AND AMENITIES SPACE 
RALEIGH, NC

NCSU KEYSTONE CENTENNIAL 
SCIENCE CENTER 
LABORATORY SHELL BUILDING 
Raleigh, NC

DUKE HEALTH 
ARRINGDON MEDICAL OFFICE BUILDING 
Durham, NC

NC A&T  
RESURGENT OFFICE BUILDING 
Greensboro, NC

BRIER CREEK CORPORATE CENTER 
CLASS A OFFICE BUILDING CAMPUS 
Raleigh, NC

NC STATE BAR  
HEADQUARTERS 
Raleigh, NC

MEREDITH COLLEGE 
COMMUNICATION AND HEALTH, EXERCISE 
& SPORT SCIENCES BUILDING  
Raleigh, NC

NORTH CAROLINA STATE UNIVERSITY  
CENTER FOR TECHNOLOGY AND 
INNOVATION 
Raleigh, NC

SMOKY HOLLOW PHASE TWO 
MIXED USE BUILDING 
Raleigh, NC

PEPSI BOTTLING VENTURES 
DISTRIBUTION FACILITY 
Conway, SC

VENABLE APARTMENTS 
APARTMENT BUILDING/PARKING DECK 
Durham, NC

THE EDISON LOFT APARTMENTS 
RALEIGH, NC

The Edison Apartments project is a 
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GLENN CALABRESE, LSRP, CHMM, MBA 

Site Remediation/Hazardous Materials Manager 

 

Mr. Calabrese is the manager of the Site Remediation/Hazardous 

Waste Group and Technical Discipline Leader with more than 28 

years of experience in the environmental industry. His extensive 

experience includes hazardous waste investigations and remediation 

under state and federal regulatory programs and particularly with the 

New Jersey Department of Environmental Protection’s Technical 

Requirements for Site Remediation. He has managed all aspects of 

environmental projects including Preliminary Assessments, Site 

Investigations, Remedial Investigations, and remedial actions. 

Additional areas of expertise include Asbestos/Lead and Universal 

Waste investigations.  

As a senior project consultant, Mr. Calabrese has conducted 

environmental investigations for various classes of contaminants, 

including solvents and petroleum products, metals, 

pesticides/herbicides, and polychlorinated biphenyls. He specializes 

in the development and management of remedial programs 

facilitating the remedial investigation of sites known or suspected to 

be contaminated by hazardous materials. Mr. Calabrese is routinely 

involved in projects with a primary focus in soil, sediment, and 

groundwater medias, storage tank removals, vertical and horizontal 

delineation, and remedial actions such as excavation, engineering 

controls, deed notices, and groundwater treatment. 

Mr. Calabrese has created in-house health and safety polices and 

oversaw all office-wide field safety plans. He has developed 

environmental supplemental specifications/procedures and 

imported fill specifications, along with site remedial guidance 

documents for the New Jersey Turnpike Authority (NJTA) and is 

thoroughly familiar with New Jersey Department of Transportation 

(NJDOT) environmental procedures and operations. Mr. Calabrese, 

as Technical Discipline Leader, is responsible for the daily 

performance of environmental professionals. Duties include QA/QC 

document review to ensure strict conformance with applicable 

regulations such as SRRA, TRSR, ARRCS, USEPA, AHERA, and NJDCA. 

Mr. Calabrese performs business development, technical oversight, 

and staff mentoring, while managing projects and clients with 

exceptional detail to quality so that all work is completed on time and 

within budget. 

ENVIRONMENTAL  

Parsippany, NJ 

Glenn.Calabrese@NV5.com 

 

EDUCATION 

M.B.A., 2007, William Paterson University (AACSB) 

M.S., Geology, 1998, Montclair State University 

B.S., Earth Sciences/Minors in Geology, Biology, 

Anthropology, 1986, Upsala College 

EXPERIENCE  

28 years 

CERTIFICATIONS / LICENSES  

Licensed Site Remediation Professional (LSRP) 

Licensed NJDEP UST Subsurface Evaluator 

Licensed NJDEP UST Closure   

Certified Hazardous Materials Manager (CHMM)  

Certified AHERA Asbestos Inspector NJ/NY 

Certified Lead Inspector & Risk Assessor NJ/NY 

Certified Lead Inspector & Risk Assessor CT 

TRAINING 

OSHA 40-Hour Hazardous Waste Operations & 

Emergency Resp. (HAZWOPER) 

DOT HAZMAT Transportation (49 CFR- 172.704) 

DOT Security Awareness (49 CFR-172.704)  

Site Supervisor Training (28 CFR-1910.120 (p)(3)), 

NUS Corporation 

Applications in Advanced Hydrogeology (4-day), 

Rutgers University (2009) 

Groundwater Pollution & Hydrology Course (40-

Hour), Princeton GW (2006) 

The Rutgers University Wetland Delineator 

Program, Rutgers University (2009) 

Occupational Safety & Health Compliance Mgmt. 

Certification Series, EOHSI  

 Fundamentals of Occupational Safety Compliance 

 Fundamentals of Industrial Hygiene  

 Air Sampling for Toxic Substances  

 Practical Occupational Health & Safety Mgmt 

MEMBERSHIPS 

Institute of Hazardous Materials Management 

(IHMM) 

Licensed Site Remediation Professionals 

Association (LSRPA) 

LSRPA Nominating Committee Member since 2013 
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The following is a list of On-Call/Term 

Agreements that Mr. Calabrese has managed:  

THREE-YEAR HAZARDOUS WASTE INVESTIGATIONS AT 

NJDOT MAINTENANCE FACILITIES AND RIGHT-OF-WAY 

PROPERTIES CONTRACT 
NJDOT | VARIOUS LOCATIONS THROUGHOUT NJ 

As the LSRP for this contract, all work was oversaw and 

reviewed for the following work items: asbestos inspections, 

PEOSH in-door air testing, Preliminary Assessments (PA), Site 

Investigations (SI), Remedial Investigations (RI), Remedial 

Actions (RA), UST Investigations, Maintenance Facility 

investigations, Roadway Remedial Investigations, 

Groundwater Remediation, Hazardous Surveys, and Property 

Environmental Constraints Evaluations. This includes 

preparation of NJDEP reports: PAR; SIR; RIR, RAW; RAR; and 

RAO. (2014-2017) 

TWO CONSECUTIVE “ONE-YEAR ON CALL 

PROFESSIONAL ENVIRONMENTAL ENGINEERING 

SERVICES RELATED TO ASBESTOS AND LEAD AT 

VARIOUS MONMOUTH COUNTY LOCATION” CONTRACTS 
MONMOUTH COUNTY | VARIOUS LOCATIONS THROUGHOUT NJ 

Oversaw all aspects of asbestos and lead surveys, project 

specification designs, abatement air monitoring oversight and 

sampling, and ASCM requirements. The following task order 

assignments were conducted: asbestos and lead surveys, 

contractor abatement specifications, asbestos air monitoring 

oversight and sampling, and coordination of abatement 

contractors.  (2016-2018) 

TWO-YEAR AGENCY CONSULTANT PROGRAM 

ENVIRONMENTAL CONSULTING/LSRP SERVICES 

CONTRACT 
DPMC | VARIOUS LOCATIONS THROUGHOUT NJ 

Provided LSRP services for expert review of the PSE&G Former 

South Warren Street Gas Works Project documentation. This 

included: remedial action workplans; Remedial Investigation 

Report; and a Bench-Scale Treatability Study Report for In-Situ 

Solidification and Stabilization (ISS). Prepared a summation of 

findings letter and attended multiple DPMC meetings. The 

objective of the assignment was to determine the feasibility 

and NJDEP compliance of the proposed remedial action 

approach, potential impacts to present and future 

developmental projects within the project area, and provide 

other environmental constraints. (2016-2017) 

ENVIRONMENTAL SERVICES TASK ORDER CONTRACT 
NJTA | VARIOUS LOCATIONS THROUGHOUT NJ 

Managed and oversaw all work performed under this 

contract. Work items included the following assignments: 

Inspection and oversight for asbestos abatement at PNC Arts 

Center, Forked River Service Area, and the Hightstown Central 

Shop Maintenance Boiler Room. Prepared NJTA Internal 

Environmental Procedures for contaminated soil 

management; performed tracking and review of multiple E.O. 

215 documents and multidiscipline studies; provided support 

at regulatory meetings; provided input and oversight to NJTA 

on environmental standards, permit applications, and 

environmental documents. (2013) 

THREE-YEAR BLUE ACRES BUYOUT PROGRAM 
DPMC / NJDEP | VARIOUS LOCATIONS THROUGHOUT NJ 

Managed the hazardous evaluation of asbestos conditions of 

residential properties scheduled for demolition. (2016-2018) 

 

Mr. Calabrese has performed/managed hundreds of remedial 

projects that have included: 

 Phase I ESA/Preliminary Assessments for residential, 

commercial, industrial, public and private properties. 

Assessments were performed in New Jersey, New York, 

Pennsylvania, Connecticut, Delaware, North Carolina, 

Texas, Arizona, and Puerto Rico 

 Asbestos and Lead-Based Paint Projects  

 UST Investigations  

 Soil/Groundwater Investigations  

 New Jersey Channel Vibracore Sediment Investigations   

 Superfund Region II Investigations   

 Health & Safety/Industrial Hygiene Development   

Project Experience – New Jersey 

CHAMBERS SCHOOL 
CHAMBERS SCHOOL | CEDAR KNOLLS, NJ 

Project Manager for a Phase I ESA.  A suspected underground 

heating oil tank (UHOT) was identified. A geophysical survey 

was performed to confirm/refute the presence of the UHOT. 

Test pit excavations were conducted to assess the tank’s 

integrity. Soil samples were collected in the vicinity of the 

UHOT to assess subsurface conditions and characterize 

potential contamination. (2015) 

GREYSTONE PARK PSYCHIATRIC HOSPITAL 
DPMC | MORRIS PLAINS, NJ 

Project Manager for the remedial investigation of over 300 

AOCs.  Soil, sediment, surface water, and groundwater were 

investigated. This included the collection of 3,000 

soil/sediment/concrete/surface water/groundwater samples. 

Thirty (30) monitoring wells were installed and sampled to 

assess groundwater conditions. Groundwater plume 

assessment, contaminant fate and transport, and 

development of In-Situ Chemical Oxidation treatment were 

performed for groundwater. A landfill disturbance permit 

development, assessment, remediation, excavation and 

capping were completed for two landfills. Investigations 
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included wetland sediment/stream sampling, an ecological 

evaluation, and remediation. The following AOCs were 

identified: tank farm; two (2) solid waste landfills; a waste 

water treatment plant; creeks; railroad tracks; hazardous 

storage areas, historical pesticide areas, power plant, and 

sludge drying pads. Twenty-three (23) building interiors were 

assessed for contamination and oversaw all building 

demolition activities. Over 30,000 cubic yards of 

contaminated soil and 30,000 cubic yards of solid waste 

were disposed off-site. Prepared SI/RI/RAW/RA reports and 

associated submittal forms. Prepared contractor 

specifications and drawings for remediation of site-wide 

contamination and oversaw the site remedial contractor. 

(2012-2018) 

ROUTE 280 TIRE DUMP SITE 
NJDOT | HANOVER TOWNSHIP, NJ 

Project Manager for the assessment of a tire dump (i.e., 

landfill) along Route 280. A detailed file review / site history 

search for the property was conducted. It was determined 

that the approximately 5.3-acre site contained a large 

quantity of solid waste consisting primarily of whole tires, half 

tires, empty drums, scrap metal, plastic refuse, and various 

other car parts were identified. Remedial activities included 

the following tasks: Wetlands survey, completing Land Use 

General Permits, archeological surveys, soil/sediment/ 

surface water and groundwater sampling, soil gas survey, 

geophysical and property limit surveys. Future anticipated 

remedial tasks include a radiological survey, test pit 

excavations to assist in determining the horizontal and 

vertical extent of solid waste, installation of permanent 

groundwater monitoring wells and collection of groundwater 

samples. (2017-2018) 

ROUTE 287 DUMP SITE PROJECT 
NJDOT | BOONTON, NJ 

Project Manager for assessment of a dump site area along 

Route 287. A Preliminary Assessment and a Supplemental 

Site Investigation was performed to assess black silty 

chemical waste dumped in the 1940s and 1950s. Eighteen 

(18) soil borings throughout the site were collected to 

vertically and horizontally profile the extent of dumped 

“chemical waste material in the subsurface. Twenty (20) soil 

samples were collected from select locations above, within, 

and below dumped “chemical waste material to determine 

whether the “Darkco” material is contributing to soil and/or 

groundwater contamination beneath the site. Three (3) 

groundwater samples were collected to assess groundwater 

conditions. Off-site contamination migrated on-site from an 

adjacent Known Contaminated Site. Due to the location of the 

site adjacent to an active roadway (New Jersey Route 287), it 

was necessary to secure a Highway Occupancy Permit. Traffic 

control measures were employed to maintain worker safety. 

(2015-2018) 

ROUTE 15 ROW & MEADOWS ROAD 
NJDOT | LAFAYETTE, NJ 

Project Manager for a Supplemental Remedial Investigation 

for soils and groundwater. A former gasoline UST discharged 

to soils and groundwater. Performed vertical and horizontal 

soil delineation, permanent groundwater monitoring well 

installation, and groundwater sampling activities to define the 

extent of Benzene, Ethylbenzene, and Xylene contamination 

in the subsurface. Due to the location of the subsurface spill 

beneath an active roadway (New Jersey Route 15), it was 

necessary to perform investigative activities at night when 

traffic volume was lowest. A Highway Occupancy Permit was 

completed and approved by the NJDOT. Traffic control 

measures were employed and State Police officers were hired 

to divert vehicles from the work area and maintain worker 

safety. This included preparing an updated Receptor 

Evaluation, a Public Notification of Nuisance Conditions and 

development of a Public Participation Plan. (2015-2018) 

NEW JERSEY NATIONAL GUARD ARMORY FORMER 

BORDENTOWN CSMS 
NJDOT | BORDENTOWN, NJ 

Project Manager for the remedial investigation of the NJ Army 

National Guard Former Bordentown CSMS (owned by the NJ 

Department of Military and Veterans Affairs to be utilized as 

part of NJDOT’s Bordentown Maintenance Yard). Tasks 

included conducting a PEOSH indoor air evaluation, asbestos 

and hazardous material surveys, asbestos abatement 

specifications, lead-based paint inspection/risk assessment, 

property constraints evaluation, Preliminary Assessment, and 

Site/Remedial Investigations (35 AOCs). The remedial action 

of 12 AOCs included: hydraulic lifts, USTs, septic 

tank/leachate field, hazardous storage, natural metal 

background study, Benthic Toxicity Study, Ecological Risk 

Assessment, Benthic Macrovertebrate Survey, and excavation 

of 2,000 tons of contaminated soil. Additionally, an 

Environmental Constraints Evaluation (ECE) was done that 

included wetlands delineation, a wetlands Letter of 

Interpretation (LOI), and a stormwater assessment. (2015-

2017) 

OFFICE OF MARITIME RESOURCES 
NJDOT | WILDWOOD, NJ 

Project Manager for the NJDOT Wildwood Channel project for 

five channels that included: Channel 200 Ottens Harbor; 

Channel 201 Ottens Canal Lagoon; Channel 202 West 

Wildwood Channel; Channel 203 Ottens Canal; and Channel 

204 Sunset Lake. This also included developing a New Jersey 

Dredging Projects Sediment Sampling and Analysis Plan 

(SSAP), working with vessel operators, and preparing reports. 

Physical analysis included grain size distribution, TOC, and 

water content. Chemical analysis was performed on bulk 

sediment samples for Semi-Volatiles Organics, Dioxins/ 
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Furans, PCB Congeners, pesticides, and metals. Samples 

were collected via a Vibracore device. (2016-2017) 

OFFICE OF MARITIME RESOURCES, WAACKAACK CREEK 
NJDOT | KEANSBURG, NJ 

Project Manager for the NJDOT Keansburg Channel project 

for the Waackaack Creek Channel. This included developing a 

New Jersey Dredging Projects Sediment Sampling and 

Analysis Plan (SSAP), working with vessel operators, and 

preparing reports. Physical analysis included grain size 

distribution, TOC, and water content. Chemical analysis was 

not performed due to a high sand content. Samples were 

collected via a Vibracore device. (2016-2017) 

FACILITIES IMPROVEMENT PROGRAM 
NJTA | VARIOUS LOCATIONS THROUGHOUT NJ 

The NJTA implemented an improvement program for all 

maintenance districts currently servicing the Turnpike and 

Garden State Parkway highway corridors to upgrade 

antiquated facilities and improve operational efficiency. NV5, 

Inc. was the Environmental Program Manager to oversee 

three design consultants regarding CAPRA, permitting, 

wetlands, and site remediation. Managed and coordinated all 

site remedial design activities that included the development 

of multiple guidance documents for consultants to utilize in 

the remediation of maintenance facilities. Guidance 

documents included: Site Remediation Guidance; Site 

Remediation Notification Procedures, Environmental 

Screening Report; Field Sampling Investigation Report; and 

Hazardous Materials Assessment Report. This included 

interfacing between the Authority and design consultants and 

reviewed all environmental reports for technical quality and 

accuracy.  (2014-2016) 

NJDOT SECAUCUS MAINTENANCE YARD 
NJDOT | SECAUCUS, NJ 

Project Manager for the environmental assessment of a 

NJDOT maintenance yard. Conducted a Preliminary 

Assessment of the property. Two (2) AOCs were identified: (1) 

Historic Fill and (2) Above Ground Storage Tank. Performed a 

Site Investigation that included a geophysical survey, 

temporary well point installation, and soil/groundwater 

sample collection.  (2017) 

2 SWINBURNE STREET 
PATERSON, NJ 

Oversaw senior environmental specialist in the remedial 

action (excavation) to remove petroleum-contaminated soils. 

Collected post-excavation samples to confirm all 

contaminated material was removed. Applied a Regenesis 

brand of an Oxygen Release Compound (ORC) within 

excavation footprint at the soil/groundwater interface to 

remediate known groundwater contamination via oxidation-

reduction reactions. Responsible for oversight of permanent 

groundwater monitoring well installation for future sampling 

to confirm effectiveness of remediation via ORC. (2016-2017) 

97 ATLANTIC AVENUE 
MANASQUAN, NJ 

Oversaw senior environmental specialist with the 

management of groundwater sampling to assess extent of 

contamination remaining on-site after treatment of Volatile 

Organic Compounds (VOCs) with Oxygen Release Compound 

(ORC) to support aerobic biodegradation. (2017) 

MAHER TERMINALS PRELIMINARY ASSESSMENT AND 

PHASE I ENVIRONMENTAL SITE ASSESSMENT 
MAHER TERMINALS | ELIZABETH, NJ 

Project Manager for the Maher Terminals Preliminary 

Assessment/Phase I Environmental Site Assessment of the 

Maher Terminals leasehold property at the Port Elizabeth 

Marine Terminal. (2016) 

FORMER DELANCO INSPECTION STATION 
DPMC | DELANCO NJ 

Project Manager for environmental assessment of the former 

station. This included performing a Preliminary Assessment, a 

geophysical survey, and conducting a Site Investigation (i.e., 

collection of soil/groundwater samples).  (2016) 

NYS&W RAILWAY 
MORRIS COUNTY | WAYNE, NJ 

Project Manager for the environmental assessment of the 

NYS&W Railway. A Hazardous Waste Screening was 

performed along a 4-mile pedestrian/bike pathway along the 

New York, Susquehanna and Western (NYS&W) Railroad 

located in Morris County. This included a detailed evaluation 

of potential AOCs adjacent to railroad tracks and performing a 

Site Investigation/Remedial Investigation along the entire 

length of the pathway. PAH & metal (Historic Fill), pesticide, 

and PCB contamination was identified. Approximately 200 

soil samples were collected and analyzed. Several issues 

were encountered during the investigation that included 

unique site access issues, sampling over a 9-foot diameter 

water main adjacent to railroad tracks, legal concerns and 

NJDEP requirements pertaining to leasehold surface/ 

subsurface rights and sampling responsibilities on railroad 

property. A Deed Notice is anticipated to be utilized for the 

proposed capping (engineering control) of historic fill on and 

adjacent to tracks.  (2010-2012) (2015-2016) 

PSE&G REVIEW OF SITE REMEDIAL DOCUMENTATION 
DPMC | TRENTON NJ 

LSRP services included expert review of the PSE&G Former 

South Warren Street Gas Works Project. Documentation 

review included; Remedial Action Workplans, Remedial 

Investigation Report, and a Bench-Scale Treatability Study 
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Report for In-Situ Solidification and Stabilization (ISS). 

Prepared a summation of Findings Letter and attended 

multiple DPMC meetings. The objective of the assignment 

was to determine the feasibility and NJDEP compliance of the 

proposed remedial action approach, potential impacts to 

present and future developmental projects within the project 

area, and provide other environmental constraints. (2015) 

NUTLEY PROJECT 
ESSEX COUNTY | NUTLEY, NJ 

Project Manager for a commercial property consisting of nine 

(9) Areas of Concern (AOCs) that included: leaded gasoline 

USTs; former paint shop; impacted subsurface soils; waste pit 

with a subsurface drainage piping network; building subsurface 

contamination; and onsite pesticides derived from railroad 

tracks over spaying onto the site. Five (5) leaded gasoline USTs 

were removed and closed. Over 100 surface/subsurface soil 

samples were collected inside and outside of the building. A 

leaded gasoline tank leaked and impacted the shallow/deep 

water-bearing zones onsite and off-site. Nine (9) shallow and 

deep double-cased monitoring wells were installed to delineate 

groundwater BTEX and lead contamination. In-Situ Chemical 

Oxidation (ISCO) was selected as the remedial action to 

remediate impacted lead/BTEX soils and groundwater. Site 

activities included a baseline ecological evaluation, concrete 

testing, and waste characterization and off-site disposal of 

groundwater/soils. A vapor intrusion investigation was 

performed within the basement subfloor and the first floor 

living space.  (2010-2014) 

INTERCHANGE 105 
NJTA | EATONTOWN, NJ 

Project Manager for the preparation of environmental reports 

for the construction of a new southbound exit ramp to 

Wayside Road/Route 18, new northbound auxiliary lane to 

Exit 105, and reconfiguration/widening/signalization 

improvement to Hope Road and Route 36. Conducted an 

environmental screening and a site/remedial investigation of 

historical fill for the southbound exit ramp to Wayside Road. 

Prepared a Deed Notice for Historic Fill and prepared 

construction specifications/drawings. (2012-2016) 

ANDERSON PARK 
ESSEX COUNTY | UPPER MONTCLAIR, NJ 

Project Manager for a Preliminary Assessment of Anderson 

Park for the Essex County Improvement Project. Soil, surface 

water, and sediment Areas of Concern (AOCs) were identified 

at the park. A Preliminary Assessment Report was prepared 

and submitted to the NJDEP Green Acres. (2014) 

ROUTE 35 RESTORATION PROJECT 
NJDOT | OCEAN COUNTY, NJ 

Project Manager for oversight of Contractor conducting a 

Linear Construction Project for the Route 35 Restoration 

Project. (2014) 

GLENFIELD PARK 
ESSEX COUNTY | MONTCLAIR, NJ 

Project Manager for a Preliminary Assessment of Glenfield 

Park for the Essex County Improvement Project. Soil, surface 

water, and sediment AOCs were identified at the park. A 

Preliminary Assessment Report was prepared and submitted 

to the NJDEP Green Acres. (2014) 

MILLIE’S HOUSE, LLC 
MILLIE’S HOUSE, LLC | MONTVILLE, NJ 

Project Manager for the Preliminary Assessment, Site 

Investigation, Remedial Investigation, and Remedial Action. A 

final report was submitted to the NJDEP and an Unrestricted 

Use RAO for the Child Care Center leasehold portion of the 

property was issued. (2014-2015) 

ROUTE 35 DRAINAGE PROJECT 
NJDOT |Ocean County, NJ 

Performed a Hazardous Waste Screening along select sites 

on Route 35. Conducted a site investigation for two (2) 

properties to assess subsurface conditions. (2008) (2014) 

ROUTE 19/CR 609 TO ROUTE 46 VAN HOUTEN AVENUE 
NJDOT | CLINTON, NJ 

Project Manager for the environmental screening and site 

investigation of Historical Fill within proposed improvements. 

(2014) 

ROUTE 173 OVER POHATCONG CREEK 
NJDOT | GREENWICH TOWNSHIP, NJ 

Performed a Hazardous Waste Screening for the replacement 

of a bridge over Pohatcong Creek along Route 173. (2014) 

THE FLAT ROCK BROOK NATURE CENTER-QUARRY POND 
ENGLEWOOD, NJ 

Project Manager for conducting a Preliminary Assessment, 

Site Investigation, Remedial Investigation, Remedial Action, 

and construction oversight. Collected soil, sediment, and 

surface water samples with Quarry Pond and Outfall Area. 

Site contamination was derived from Diffuse Anthropogenic 

Pollution (DAP). Prepared construction specifications and 

drawings. Prepared PAR/SIR/RIR/RAW/RAR for NJDEP 

submissions. (2011-2014) 

FAIRVIEW AVENUE/RAILROAD AVENUE GAS MAIN 

INSTALLATION PROJECT 
PSE&G | FAIRVIEW, NJ 
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Project Manager for conducting an environmental 

assessment and site investigation within approximately 

1,400 feet of roadway. Collected soil and groundwater 

samples to assess potential AOCs for worker protection and 

soil disposal requirements. (2013) 

PARSIPPANY CHILD DAY CARE 
PARSIPPANY, NJ 

Performed a preliminary assessment for a childcare facility in 

full accordance with N.J.A.C. 7:26E and N.J.A.C. 10:122-5.2. 

(2013) 

INTERCHANGE 18W RAMP NWC 
NJTA | CARLSTADT, NJ 

Project Manager for a waste classification/soil testing 

program that identified on-site contamination. Responded to 

the $18 million construction project on an emergency basis 

and oversaw verification soil sampling and waste 

classification disposal requirements for the entire length of 

the ramp widening project. All site activities were performed 

with minimal disruption to excavation and construction 

activities. Approximately 35,000 cubic yards of material were 

tested, excavated and disposed off-site. Detail delineation 

and stockpile sampling was performed on a three day turn-

around-time to minimize scheduling conflicts and work 

stoppages.  A Preliminary Assessment/Site Investigation 

/Remedial Investigation Report/ Remedial Action Workplan 

/Remedial Action Report/ Deed Notice/Engineering Control 

were prepared for the Project located adjacent to the 

Hackensack Meadowlands. (2009-2011) 

GARDEN STATE PARKWAY, INTERCHANGE 41 AND 44 

IMPROVEMENTS 
NJTA | ATLANTIC COUNTY, NJ 

Environmental Hazardous Task Leader for preparation of 

hazardous waste screening for roadway improvements and 

the NJ State Police Barracks.  (2011) 

NEW BRUNSWICK BIKEWAY STUDY 
NEW BRUSWICK | NEW BRUNSWICK CITY, NJ 

Performed a Hazardous Waste Screening for a proposed 

bikeway located in a residential and commercial area of New 

Brunswick City. Rutgers University’s New Brunswick Campus 

and its related operations are in the general area. (2009) 

JEFFERSON SCHOOL PROJECT 
NJSDA | TRENTON, NJ 

Oversaw all technical and field activities of the investigation 

of DGA material under the former foundation of the school 

building. The project included air monitoring, excavation and 

backfilling activities of over 35, 000 cubic yards of material. 

(2008) 

OAK TREE ROAD 
MIDDLESEX COUNTY | EDISON, NJ 

Project Manager for the excavated and removal a 1,000-

gallon gasoline UST. Performed a soil remediation 

investigation and disposed of 30 tons of contaminated soil. 

Prepared all permits, NJDEP compliance forms, and 

submitted a Remedial Investigation Report to the NJDEP. 

Obtain a No Further Action Letter (NFA). (2007) 

TRENTON ELEMENTARY SCHOOL PROJECT 
NJSDA | TRENTON, NJ 

Oversaw the delineation, excavation and disposal of 

approximately 30,000 cubic yards of contaminated material 

over a four-month period. Project coordination was of a highly 

sensitive nature due to school involvement with different local 

and state agencies. (2007) 

GLADYS HILLMAN-JONES MIDDLE SCHOOL 
NJSDA | NEWARK, NJ 

Project Manager for Site/Remedial investigations for 

evaluating subsurface soil and groundwater conditions. 

Performed soil excavations and drummed contaminated 

material for off-site disposal. Prepared a Preliminary PAR and 

a SIR/RIR. (2005) 

PS-35 
JERSEY CITY, NJ 

Project Manager for site investigations for evaluating 

subsurface geotechnical soil/groundwater conditions. 

Performed GPR surveys and soil sample investigations for 

future school expansion. Conducted soil sampling on multiple 

properties: former PS&G Power Transfer Station; parking lot; 

and commercial/residential properties. (2005) 

PS-39 
NJSDA | JERSEY CITY, NJ 

Completed a Preliminary Assessment and directed site 

investigations for the school expansion project. Managed 

multiple UST investigations and coordinated between multi-

faceted client relationships. Oversaw the collection of soil 

samples on multiple properties. (2004) 
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RACHEL LIPALA RA, NCARB 
Director of Architecture  
 

Ms. Lipala is a licensed architect with over 15 years of experience in the design and 
construction industry including a wide range of projects and client market sectors. 
In most recent years, her primary focus has been construction administration and 
project management. Prior responsibilities include serving as Lead Designer, Project 
Manager, Construction Manager, Project Architect and Owner’s Representative. 
Past projects vary from traditional design-bid-build to large scale interdisciplinary 
team design-build with fast-tracked/phased delivery methods. Such exposure 
affords Ms. Lipala a unique perspective on every project, ensuring each project is 
detailed and constructed in accordance with the design intent, as well remaining 
responsible for client needs.  

Project Experience 
CLINTON FISH & WILDLIFE RESOURCE CENTER – HAMPTON, NJ 
DPMC | HUNTERDON COUNTY, NJ 

Principal-in-Charge responsible for overseeing  the design of a new 25,000 SF Silver 
LEED-certified headquarters facility for the Northern Regional Offices of the 
Conserve Wildlife Management Area (CWMA). The project supports eight operational 
divisions and includes a dedicated public exhibit space to foster community 
engagement and environmental education. The design concept creates a welcoming 
facility that embraces and complements the natural site characteristics (2022-
ongoing). 

HOPATCONG STATE PARK OFFICE EXTERIOR ADA REHABILITATION  
DPMC | MORRIS COUNTY, NJ 

Principal-in-Charge responsible for overseeing the development  s a project 
architect, developed design and construction documents for the project. The project 
scope included code compliant new entrance stairs, ramp, outdoor patio, sidewalk 
and partial renovation of existing parking area. (2024 – ongoing) 

HEALTH SCIENCE BLDG. RENOVATION – PHASE 2  
UNION COUNTY COLLEGE | CRANFORD, NJ 

Project Designer assisted with the proposal, and project award programming 
documents, existing conditions survey as well conducting surveys for different 
science departments. (2017) 

NASSAU COUNTY COMMUNITY COLLEGE CLUSTER C RENOVATION 
NASSAU COMMUNITY COLLEGE | GARDEN CITY, NY 

Senior Project Manager involved in the construction administration for a $25 million 
phased renovation project of an existing 3-story 48,000 sq. ft. precast concrete 
structure constructed in 1970 to be used as the prototype for the College's 
remaining 'cluster' classroom academic buildings. Scope included interior upgrades 
for the Academic /Administration office wing of the multi-cluster buildings campus, 
and new fenestration including operable windows along with exterior insulated wall 
system. Project also included new HVAC, electrical, plumbing, fire and sprinkler 
protection systems. (2022-2024) 

 

ARCHITECTURE 
Parsippany, NJ 
rachel.lipala@NV5.com 
973.946.5600 

 

EDUCATION 
Bachelor of Architecture, 2010, 
Philadelphia University 

EXPERIENCE 
14 years – 6 at NV5 

REGISTRATIONS 
Registered Architect: NY, NJ 

MEMBERSHIPS 
National Council of Architectural 
Registration Boards (NCARB) 
 
Association for Women in 
Architecture & Design (AWA+D) 
 
 
 

ARCHITECTURE 
Parsippany, NJ 
rachel.lipala@NV5.com 
973.946.5600 

 

EDUCATION 
Bachelor of Architecture, Philadelphia 
University, 2010 

EXPERIENCE 
15 years – 7 at NV5 

REGISTRATIONS 
Registered Architect: NY, NJ, PA 

MEMBERSHIPS 
National Council of Architectural 
Registration Boards (NCARB) 
 
Association for Women in 
Architecture & Design (AWA+D) 
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NJDOT CLINTON MAINTENANCE YARD NEW CREW 
BUILDING & FACILITY SITE IMPROVEMENTS  
DPMC | HUNTERDON COUNTY, NJ  

Project Manager responsible for construction administration 
services, particularly attending bi-weekly meetings and 
reviewing construction progress for developing various 
maintenance buildings including pre-engineered Crew office 
building with garage & wash bay, and material storage bin 
building. (2022-2023).  

T0621-00 - MAINTENANCE CREW FACILITY 
RENOVATION - POMONA MAINTENANCE YARD 
DPMC | EGG HARBOR CITY, ATLANTIC COUNTY, NJ  

Principal-in-Charge/ Construction Administrator for  an 800-
ton capacity pre-engineered salt storage structure, material 
storage building, fuel island and site related improvements. 
Provided construction administration support through 
construction coordination through biweekly progress meetings 
with client, contractor, & consultants. Work included 
coordinating submittal review, RFI responses, and change-
order evaluations, weekly site visits, field reports, puchlists, 
and closeout procedures. (2023-2024) 

NJDOT JERSEY CITY MAINTENANCE YARD FACILITY 
RENOVATIONS 
DMPC | HUDSON COUNTY, NJ  

Principal-in-Charge responsoible for overseeing design and 
construction for envelope repair of existing maintenance 
building. Repair work involved replacement of 25,000 SF of 
existing roof, replacement of exterior windows, doors, and 
repair of the masonry and brick exterior including HVAC 
upgrades. HVAC upgrades included MEP coordination with new 
roof construction. (2022-2025) 

HENDERSON HALL EXTERIOR WINDOW & DOOR 
REPLACEMENT 
COUNTY COLLEGE OF MORRIS | RANDLOPH, NJ  

Lead Designer and Assistant Project Manager for design and 
construction of the college’s academic/ alumni affairs building 
window replacement including construction documents, 
bidding, construction bi-weekly meetings and site inspection. 
(2016-2017) 

BIOLOGY, CHEMISTRY & PHYSICS LABS RENOVATION 
COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 

Assistant Project Manager, assisting in construction 
administration for this gut renovation of the college's Biology, 
Chemistry and Biology labs and associated lab preparation 
rooms. Rooms were reconfigured to improve circulation, 
safety, and functionality. Work included fume hoods and 
associated MEP systems, casework for storage and student 
work stations, safety equipment, suspended ceilings and 

drywall soffits, direct and indirect lighting, resilient flooring, 
new air conditioning system, information technology, and 
audio visual systems. (2013-2014)     

LEARNING RESOURCE CENTER RENOVATION & 
ADDITION 
COUNTY COLLEGE OF MORRIS | RANDOLPH, NJ 

Architectural Designer for this project involving the gut 
renovation and reconfiguration of the existing 60,000-square-
foot, 2-story Library and Media Center Annex, and an addition 
for a café. Floors were reconfigured to consolidate library 
functions. Departments for Testing and Disability Services 
were added. Other functions include general purpose 
classrooms, multipurpose rooms and an art gallery. 
Responsible for color and finish selections, as well as partial 
submittal review. (2013-2014) 

BIOLOGY, CHEMISTRY & PHYSICS LABS RENOVATION 
COLLEGE OF SAINT ELIZABETH | CONVENT STATION, NJ  

Lead Architectural Designer/Assistant Project Manager for this 
second phase gut renovation of the college's Biology and 
Chemistry labs and associated lab preparation rooms. Rooms 
were reconfigured to improve circulation, safety and 
functionality. Work included fume hoods and associated MEP 
systems, casework for storage and student work stations, 
safety equipment, suspended ceilings and drywall soffits, 
direct and indirect lighting, resilient flooring, new air 
conditioning system, information technology, and audio visual 
systems. Project was broken into two phases to facilitate 
continued availability of each Lab type. (2014-2016) 

SERVERY/CAFETERIA/ CAMPUS STORE/ HENDERSON 
HALL LOBBY RENOVATION 
COLLEGE OF SAINT ELIZABETH | CONVENT STATION, NJ  

Lead Designer/Assistant Project manager for the design and 
construction for various improvement projects including 
interior fit out for café, Academic building lobby and corridor 
renovation. (2016-2017) 

NJDOT BORDENTOWN TRAINING FACILITY 
RENOVATIONS 
DPMC | BORDENTOWN, NJ 

Senior Project Architect provided construction administration 
services, particularly punchlist and closeout process support of 
this multi-building rehabilitated training campus to 
accommodate multiple DOT divisions. Project involved 
comprehensive renovation, refurbishment, and 
reconfiguration of a 40,000 SF space. Provided construction 
administration support through construction coordination 
through biweekly progress meetings with client, contractor, & 
consultants. Work included coordinating submittal review, RFI 
responses, and change-order evaluations. (2022-2023) 



PLANNING & DESIGN 
Jxxx.xxxxxxxxx@xxx.xxm
516.319.8294

JOHN MARINACCI, PE 
Director – Electrical Engineering

John is a seasoned Electrical Engineer with experience in residential, 
commercial, healthcare, and industrial sectors. His expertise encompasses 
MEP design, project management, and technical consulting, with a proven 
track record of leading projects to successful completion. John’s ability 
to translate complex client needs into actionable engineering solutions, 
coupled with his leadership in guiding multidisciplinary teams, makes him an 
invaluable asset in any project.

John is committed to the highest standards of practice. He is known for his 
innovative approach to energy efficiency and sustainable design, having 
significantly enhanced the energy systems of numerous facilities. His skill set 
includes advanced electrical system design, comprehensive project oversight, 
and a focus on regulatory compliance and safety.

John’s career is highlighted by his involvement in diverse and significant 
engineering projects, where he has demonstrated not only technical 
proficiency but also an innovative approach and a steadfast commitment to 
excellence. His dedication to professional development and mentorship within 
the engineering community underscores his commitment to advancing the 
field.

EDUCATION 
BS, Electrical Engineering, 
Manhattan College

EXPERIENCE 
18 years

REGISTRATIONS 
Professional Engineer, Electrical: 
AZ, CA, FL, OR, NY 

AFFILIATIONS 
National Council of Examiners 
for Engineering and Surveying 
(NCEES)

Project Experience

STONYBROOK UNIVERSITY*
ADMINISTRATIVE OFFICES FIT-OUT
Stonybrook, NY

SUNY OLD WESTBURY*
CLASSROOM & OFFICE SPACE FIT-OUT
Old Westbury, NY

HARRISON SCHOOL DISTRICT*
PV FEASIBILITY STUDY
Harrison, NY

CREEKSIDE BY THE HARBOR*
MULTIFAMILY DEVELOPMENT MEP 
SYSTEMS ASSESSMENT
Huntington, NY

CITY OF LAGUNA WOODS
CITY HALL COMPLEX PARKING LOT 
IMPROVEMENTS
Laguna Woods, CA

SAP
OFFICE CAMPUS FIT-OUT 
Palo Alto, CA

*Project under previous employment
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Project Experience

GEORGETOWN UNIVERSITY*
DINING SERVICES & KITCHEN FACILITY 
RENOVATION
Washington, DC

GEORGETOWN UNIVERSITY*
RETAIL SPACE RECONFIGURATION
Washington, DC

PLAZA COLLEGE*
NURSING SIMULATION &  
CLASSROOM FACILITY
Queens, NY

PLAZA COLLEGE*
COVID-19 MITIGATION MEASURES,  
BIPOLAR IONIZATION HVAC DESIGN
Queens, NY

PLAZA COLLEGE*
CLASSROOM & OFFICE SPACE  
EXISTING CONDITIONS ASSESSMENT
Queens, NY

THE COLLEGE OF NEW JERSEY*
STEM LAB & CLASSROOM BUILDING 
RENOVATION
Ewing Township, NJ

HEBREW ACADEMY OF NASSAU 
COUNTY
SCHOOL RENOVATION & EXPANSION
West Hempstead, NY

DORMITORY AUTHORITY OF THE 
STATE OF NEW YORK (DASNY)
BROOKLYN CHILDREN’S CENTER NEW 
STORAGE FACILITY
Brooklyn, NY

NEW YORK CITY DEPARTMENT OF 
ENVIRONMENTAL PROTECTION 
(NYCDEP)
ASHOKAN RESERVOIR OFFICE &  
WAREHOUSE BUILDING
Olive, NY

MOSHE YEGANEH, PE 
NYC Mechanical Engineering Team Manager

In addition to his many years of experience, Moshe has an educational 
background that features a Bachelor of Science in Mechanical Engineering 
with a focus in HVAC and Sustainable Energy. His professional experience 
includes mechanical design and oversight of interdisciplinary design teams 
for commercial office, academic, restaurant, retail, warehouse, laboratory and 
power generation facilities. In his role as NYC Mechanical Engineering Team 
Manager, Moshe is responsible for leading and reviewing mechanical design 
for NYC projects and coordinating with other discipline leaders to ensure 
delivery of a cohesive, efficient and cost-effective final product for our clients.

PLANNING & DESIGN 
Moshe.Yeganex@xxx.xxm  
646.300.7179 

EDUCATION 
BS, Mechanical Engineering, 
Binghamton University

EXPERIENCE 
9 years

REGISTRATIONS
Professional Engineer, 
Mechanical: CT, DC, MD, NJ, NY, 
PA

NV5.COM  |  Beyond Engineering
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Brian D. Arone, P.E. 

Senior Business Unit Manager/ Project Manager 

 

Mr. Arone has more than seventeen years of experience in the management of 

comprehensive geotechnical engineering services for providing cost- effective 

solutions for earth- related challanges. His responsibilities include managing 

background research, permitting, field exploration, soils laboratory testing, 

engineering analysis, reporting and construction observation. Mr. Arone has 

worked on many diverse projects throughout the States of New Jersey, New York 

and Pennsylvania. As a Senior Project Manager, Mr. Arone supervises the field and 

laboratory staff. Active Projects/Workload 

Project Experience 

LaSalle Academy- Multipurpose Room Addition 

Educational | Philadelphia, PA 

Managed NV5’s services for Geotechnical Engineering for a new Multipurpose 

Room Addition to LaSalle Academy, a Private School located in Philadelphia, PA. 

Mr. Arone supervised and managed geotechnical field work, completed the 

engineering analysis and prepared a Geotechnical Report with our findings and 

recommendations for foundation designs for this urban site. 

Princeton University- New Architectural Lab 

Educational | Princeton, NJ 

Managed NV5’s services for Geotechnical Engineering Services for a new 

approximately 5,000 SF Architectural Lab to replace the existing Lab Building on 

the same site, which will be demolished, on the Princeton Univesity Campus. Mr. 

Arone supervised and managed geotechnical field work for the academic facility, 

and completed the engineering analysis of the field data. Mr. Arone prepared the 

Geotechnical Report containing our findings of the subsurface conditions and our 

recommendations for foundation design. 

Princeton University- PPPL Infrastructure and Operational Improvements 

Educational- Research | Princeton, NJ 

Managed NV5’s services for Geotechnical Engineering for converting the C90 

RESA Building from a machine shop into a storage facility and adding a new 

mezzanine. Also, Alterations to the C-Site MG Building to include infilling portions 

of the slab and addinga  new cast- in- place concrete area. PPPL is operated by 

Princeton University. Mr Arone managed the field and lab work as well as 

completed the engineering analysis of field data. He prepared a Geotechnical 

Report indication our findings of the subsurface conditions and our 

recommendations for foundation support. 

 

QA/Geotech | Infrastructure 

Rahway, NJ 

Brian.Arone@NV5.com 

732.382.3553 

 

CATEGORIES 

Geotechnical Engineering 

EDUCATION 

B.S., Civil Engineering, New Jersey 

Institute of Technology 

M.S., Engineering  Management, 

New Jersey Institute of 

Technology 

EXPERIENCE 

17 years 

REGISTRATIONS 

Professional Engineer: State of 

New Jersey (4617100); State of 

New York (0857611); State of PA 

(PE 076804) 

CERTIFICATIONS 

State of New Jersey Department 

of Community Affairs Special 

Inspector: Reinforced Concrete, 

Structural Masonry, Spray- 

Applied Fireproofing, Structural 

Steel Bolting and Welding, EIFS 

ACI Concrete Filed Testing 

Technician- Grade I; ACI Strength 

Training Technician; ACI 

Aggregate Level I; ACI Lab Level I; 

ACI Lab Level 2; U.S. Nuclear 

Regulatory Commission 

Radiological Safety Training 

Course; U.S. Nuclear Regulatory 

Commission Radiation Safety 

Officer Training Course 

mailto:xxxxx.xxxxx@xxx.xxx
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Union County College Student Services Building 

Educational | Cranford NJ 

Managed NV5’s Geotechnical Engineering Services and completed the Geotechnical Report for the Design Team. The project is 

a two- story, 42,000 SF building on the Cranford Campus. Mr Arone managed and supervised the field work for the new 

Academic Building and completed the enegineering analysis of the field data. Mr. Arone prepared the Geotechnical Report 

containing our findings of subsurface conditions and our recommendations for foundation design. 

Bound Brook School District- Alterations/ Additions to five Schools 

Educational | Bound Brook, NJ 

Managed NV5’s services for Geotechnical Engineering for alterations/ additions to five Schools for the Bound Brook Board of 

Education for the $27.1 Million Project. Mr. Arone managed and supervised the field and lab work for multiple project sites, as 

well as completed the engineering analysis of the field data. Mr. Arone then prepared a comprehensive Geotechnical Report 

indicating our findings for subsurface conditions and our recommendations for foundation designs.  

Felician University- New Competitive Gymnasium and Fitness Center Addition 

Educational | Rutherford, NJ 

Managed NV5’s Services for Geotechnical Engineering for a New Competitive Gymnasium of approxiamtely 17,600 SF and a 

New Fitness Center Addition od approxiamtely 2,600 SF on the Rutherford Campus of Felician University. Mr. Arone managed 

and supervised the field and lab work, as well as completed an engineering analysis of the field data. Mr. Arone also prepared 

the Geotechnical Report indicating the subsurface conditions and our recommendations for foundation design. 

Rider University- Practice Facility Addition 

Educational | Lawrenceville, NJ 

Managed NV5’s Services for Geotechnical Engineering for a Practice Facility Addition to the Alumni Gymnasium Building on the 

Lawrenceville Campus of Rider University. Mr. Arone managed and supervised the field and lab work as well as completed an 

engineering analysis of the field data. He also prepared the Geotechnical Report indicating the subsurface conditions and our 

recommendations for foundation design.  

Lockheed Martin - Space Fence Program Facilities 

Commercial- Research/Development | Moorestown, NJ 

Managed NV5’s Services for Geotechnical Engineering for a New Two- Story Building, a 60 foot mono- pole tower and a 200 foot 

lattice tower for the Space Fence Program in Moorestown, NJ. Mr Arone managed and supervised the field and lab work, as well 

as completed an engineering analysis of the field data. Mr. Arone also prepared the Geotechnical Report showing the findings of 

subsurface conditions and our recommendations for foundation supports for the project.   

New Four Story Hotel- Staten Island, NY 

Commercial/Hospitality | Staten Island, NY 

Managed NV5’s Services for Geotechnical Engineering for a New Four Story Hotel of approximately 25,266 SF for a Private 

Owner in Staten Island, NY. Mr Arone managed and supervised the field and lab work and completed an engineering analysis of 

the field data. Mr. Arone prepared a Geotechnical Reporyty containing our findings for subsurface conditions and our 

recommendations for foundation design.  

Tottenville Square Shopping Center Expansion Project 

Commercial | Staten Island, NY 

Managed NV5’s Geotechnical Engineering Services for a Shopping Center Expansion Project in Staten Island, NY. Mr. Arone 

managed and suprvised the field and lab work, completed an engineering analysis of the field data and prepared a 

Geotechnical Report indicating our findings for subsurface conditions and recommedations for foundation design 
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INSTITUTIONS OF SIMILAR SIZE AND SCOPE SERVED SINCE 2012 

a. County College of Morris 
b. Ms. Karen VanDerhoof, Vice President, Business & Finance, (973) 328-5012 
c. Services Provided (2012 to present):  site engineering; architecture; landscape architecture; 

survey; environmental permitting; recreational facility design; traffic engineering; MEP 
engineering; utility engineering; geotechnical engineering/testing; construction administration. 

Fees for services: $20K to $150K (per task) 
 

a. New Jersey Department of Transportation  
b. Sean Henry, Bureau of Landscape and Environmental Solutions (609) 963-1899 
c. Services Provided (2012 to present):  Highway engineering; survey; floodplain studies; 

stormwater management and drainage design; environmental permitting; geotechnical 
engineering; structural engineering; traffic engineering; planning; cultural resources; 
construction administration. 

Fees for services: $20K to $200K (per task) 
 

a. New Jersey Department of Transportation, Division of Support Services 
b. Mr. Dennis Meszaros, Supervising Engineer, (609) 963-2174 
c. Services Provided (2020 to present):  site engineering; architecture; landscape architecture; 

survey; environmental permitting; site remediation; utility engineering; geotechnical 
engineering/testing; construction administration. 

Fees for services: $1 million to $3 million (per project) 
 

a. New Jersey Turnpike Authority 
b. Ms. Lisa Navarro, Supervising Engineer, (732) 750-5300 ext. 8263 
c. Services Provided (2013 to 2021):  Site engineering; highway engineering; survey; environmental 

permitting; site remediation; geotechnical engineering; structural engineering; traffic 
engineering; cultural resources; construction administration. 

Fees for services: $1 million to $10 million (per project) 
 
 
As a testament to our extensive experience serving higher education institutions, following is a list of 
higher education projects completed by NV5 since 1985: 
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County College of Morris 
• Addition to Engineering Services (Security Bldg.) 
• Salt Storage Facility 
• Addition to Agricultural Science Bldg. 
• Emeriti Hall, New Building 
• Renovation of Henderson Hall (1995 & 2007) 
• Addition to Academic Buildings 
• Addition and Renovation to Dalrymple House for 

Child Care 
• New Elevator at Student Center 
• Wetlands Restoration 
• Alterations to Bookstore at Student Center 
• New Roof, Henderson Hall 
• New Roof, DeMare Hall 
• Cafeteria Alterations at Student Center 
• ADA Alterations to Restrooms, Learning Resource 

Center 
• Ramp and Railing, Cohen Hall 
• ADA Entrance Doors and Glass Enclosures, 

Academic Buildings A & C 
• Alterations to Restrooms, Bldg. B 
• New ADA Entrance Door, Bldg. B 
• Computer Lab, Bldg. C 
• Energy Conservation Modifications 
• Wrestling & Dance Facilities – Health & Phys. Ed 

Bldg. 
• New Roof – Health & Phys Ed Bldg. 
• Construction of Exterior Stair, Parking Lot #3 
• Conversion of Walkway Lights 
• New Roof – Learning Resource Center Patio 
• Multiplex Fire & Security Alarm 
• Exterior Masonry Waterproofing 
• Barrier Free Modifications to Existing Restrooms 
• Foundation Wall Waterproofing-Bldg. C 
• Penthouse Roofing – Bldg. C 
• Modifications to Roadway Lighting 
• Communication Conduit & Scoreboard, Baseball 

Field 
• Barrier Free Modifications to Existing Entrances 
• Engineering Lab Modification 
• Refurbishing of Main Circuit Breakers – Facilities 

Building 
• Health Service Offices and Patient Rooms 
• Modification to Existing Classrooms 
• Music Studio 

• Pointing and Waterproofing – Academic Complex 
 and Library 

• Modifications to Health & Phys Ed Bldg. 
• Construction Inspection Services for: High 

Technology Building; Media Center Addition to LRC 
Building; Aquatic Facility 

• Water Penetration 
• Infrared Analysis of Roofs and Stonework – various 

Buildings 
• Gym Floor Renovations-Health & Phys Ed Bldg. 
• HVAC Improvements – Academic Buildings 
• Roof – Student Center 
• Planning Document for Academic Expansion 
• Modification of Dental Lab 
• (Dimmer Board) Electric Improvements @ Student 

Center Auditorium 
• Automatic Door Operators, Bldgs. A, B, C 
• Roadway, Walkway, Parking Improvements 
• HVAC Improvements to Lecture Hall 
• Renovation of Chemistry Labs 
• Gymnasium Lighting 
• New Rooftop HVAC Units at Henderson Hall 
• Underground Gasoline Storage Tanks 
• Contaminated Soil Removal 
• Monitoring Well Closure 
• Modification to Rm B-113 for Materials Testing 

Labs 
• Natural Gas Service to Campus Buildings 
• Cafeteria Renovation @ Student Center 
• Asbestos Removal/Lecture Hall 
• Art Gallery-Learning Resource Center 
• Health & Phys Ed Bldg. Bleacher Repair 
• New Roof at Student Center 
• Infrared Moisture Surveys 
• Door Modification at Learning Resource Center 
• Energy Audit Review 
• De-ionized Water Service, Chemistry Lab #A215 
• Barrier-Free Access, Bldg. B 
• Walkway at Lower Level, Academic Science Bldg. C 
• Lighting Modifications for Addition to Learning 

Resource Center 
• Playground for Child Care 
• ADA Survey 
• Electric Ground Fault @ Learning Resource Center 
• Cable Closet-Learning Resource Center 
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• Interior/Exterior Stair Repairs, Addition to Learning 
Resource Center 

• Animal Room – Academic Expansion 
• Lecture Hall Renovations 
• Roof Leak, A132 Lecture Hall 
• Modification to Chemistry Lab, A216 
• Asbestos Removal-Plaza, Sheffield Hall 
• Stair Renovation at Henderson Hall 
• Asbestos Removal, Chemistry Lab #216 
• Learning Resource Center-Accessibility Review 
• Study-Henderson Hall Barrier Free Access Walk 
• New Partition, Room C100 
• AutoCAD Plans for all Campus Buildings 
• Renovation of Biology/Chemistry Prep Lab A229 - 

Sheffield Hall 
• B-Cafeteria AC system 
• Stair @ Engineering Building 
• Metal Coping at the Learning Resource Center 
• Storage Cage - Auditorium 
• Terrace Renovation at Henderson Hall 
• Asbestos Removal – Room 229 
• Furniture B-Cafeteria 
• Learning Resource Ctr. Mezzanine and Sprinkler 
• Modification of Room 100 
• Asbestos Abatement – Bldg. A 
• Fire Alarm Renovations 
• Auditorium Renovations 
• Elevator Addition – Henderson Hall 
• Academic Bldg., Modifications - Photo Labs 
• Faculty/Admn. Office Renovations 
• Renovation of Ext. Entrance to Lower Sheffield Hall 
• College Map and Updates 
• Dalrymple Pond Improvements 
• Lower Entrance Improvements, Cohen Hall 
• Natural Gas Master Plan Update 
• Conversion of Room A226 to Classrooms 
• Multimedia Center, Room B150 
• Air Shaft Modification, Emeriti Hall 
• Auditorium Seating 
• Chillers 
• Science Labs, Sheffield Hall 
• Emeriti Hall–Code Rev. for Partitioned Office Space 
• Rebld./Repair Stone Cheek Walls at Exterior Stairs 
• Roofs at Academic Bldgs. 
• Aquatic Facility Program Document 
• Kitchen HVAC Improvements 

• Facilities Master Plans 
• Renovation of Science Labs A217 and A219 
• Penthouse Wall Leaks 
• Health & Phys Ed Bldg. Chiller Renovation 
• Learning Resources Center Re-roofing and 

Renovation 
• Room A105 – Modifications 
• Records and Supplies Storage Building – Schematic 

Design 
• Emeriti Hall – Roof Replacement 
• Entry Plaza – Academic Area I & II 
• Auditorium Rigging System, Lighting Pipe and stage 

drapes 
• Parking Lot Repavement – 2009 
• Henderson Hall – Gut Renovation 
• Emerti Hall – Renovation 
• Tennis Courts 
• Softball Field 
• Library Annex, Plant Bldg, & DeMare Hall – Roof 

Replacement 
• Academic Complex Corridors & Restrooms, Phase I 
• Academic Complex Waterproofing, Restrooms and 

Corridors, Phase II 
• Exterior Lighting Replacement 
• Learning Resource Center Renovation and Addition 
• Renovation of Biology Chemistry and Physics Labs 
• Roadway Reconstruction Project 
• New Rte 10 Entrance to CCM Library & College Ave. 
• Lot 3 Reconstruction and New Storage Building 
• Walkway and Plaza Reconstruction 
• Lot 1 Reconstruction 

 

Passaic County Community College 
• 2 Story Addition/Renovation Academic Hall 
• Enrollment Center 
• Academic Building: General Purpose Classrooms; 

Lecture Halls; Library Expansion/Renovation; and 
Child Care Center 

• Exterior Windows and Masonry Restoration 
• Restroom Renovation 
• ATM Machine 
• Antenna at Academic Building 
• HVAC Equipment Replacement 
• Center For Success & Conference Center 
• Academic Complex – New Entrance and Plaza 
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• Child Care Center – Expansion 
 

New Jersey City University 
• Renovation /Rehabilitation of Gilligan Student Union 
• Multicultural Department- Renovation for relocated 

Offices 
• Vodra Hall- programming and schematic design 
• Bookstore Modifications 
• Campus Barrier Free Access Route 
• Annual Facilities Inspection and Report 
• Temporary Offices for Student Union Staff 
• Entrance Plaza – Student Union 
• Science Buildings Renovation 
 

Wagner College 
• Building Exterior Restoration, Main Hall 
• Renovation for Darkroom, Main Hall 
• Renovation for Faculty Offices, Main Hall 
• ADA access walk/ramp/stair, Student Center 
• Expansion/Renovation Computer Cntr, Science Bldg.  
• Feasibility Study for Elevator – Student Center 
• Building Analysis and Repairs Recommendation 
• Report – Main Hall 

 
College of St. Elizabeth 
• St. Rita Hall Dormitory Study 
• Renovations to Student Center and Cafeteria 
• Repair/Rehab to Administration Bldg. 
• Storage Building 
• Henderson Hall Academic Bldg. Renovations 
• Admissions Relocation 
• Renovation of Chemistry Labs and Faculty Office 
• Renovation of Biology Labs 
 
William Paterson University 
• Barrier Free Restrooms & Ramps 
• Locker Facilities 
• TV Studio 
• Temporary Classrooms 
• Scoreboard 
• Wayne Hall Lobby Renovation 
• Athletic Field Cost Estimating 
• Press Box 

• Dorm parking 
• Hobart Manor Historic Restoration 
• Main Cafeteria Kitchen Floor Replacement 
• Hunziker Hall Alternations 
• Kitchen/Dining Renovations 
 

Ramapo College 
• Historic Restoration of “The Mansion” 

(Administration Bldg.) 
• Restoration of the Havemeyer House  (Presidents 

Residence) 

 
Nassau Community College 
• Plaza Deck Restoration 
• Reconstruction of the Parking Field 
 

Union County College 
• Cranford Campus Entry Road Realignment and 

Parking Lot 1 Reconfiguration 
• Cranford Campus Soccer and Lacrosse Field  
• Plainfield Health and Science Building renovations 
• Plainfield HSB New Parking Lot 
 

Rutgers University 
• Livingston Campus Precinct Plan Circulation Study 
• Cook Douglas Recreation Center 
• CAD drawings for existing College Avenue Campus 

Building 
• Rutgers University Parking Asset Management 

Survey, New Brunswick and Piscataway 
 
Kean University 
• Downs Hall Building Addition 
• Crossing Studies 
 
Raritan Valley Community College 
• Student Center Cafeteria Renovation  
 
Monmouth University 
• Route 71 Pedestrian Crossing 
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Suffolk County Community College 
• CR 97 / SCCC Campus Roads & Access Improvements 
 
William Paterson University 
• Transportation Master Plan and other circulation and 

roadway improvements 
 
Montclair State University 
• Traffic Master Plan and numerous other circulation 

and roadway improvements 
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OFFICE LOCATIONS 

Engineering and architectural work related to this agreement will be generated in our New Jersey 
Headquarters with support readily available from our New York City and Melville, NY Offices.  
Geotechnical and testing services are provided from our Rahway office 
 
 
Principal Office:   NV5, Inc. 
     800 Lanidex Plaza, Suite 300 
     Parsippany, NJ 07054 

     Phone:  973-946-5600 
     Fax:  973-984-5421 
 
Contact Person:   William Garro, III, PE 
     Project Manager/Supervising Engineer 
     973-946-5701 
     E-mail:  William.Garro-III@nv5.com 
 
Branch Offices: 
 
1. 903 E. Hazelwood Ave. 
 Rahway, N.J. 07065 

732-382-3553 
 
3. 32 Old Slip 
 New York, NY 10005 
 
4. 40 Marcus Drive, Suite 201 
 Melville, NY 11747 
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STATEMENT OF ASSURANCE 

 
NV5, Inc. is not in violation of any regulatory rules and regulations that will have an impact on 
our firm’s operations.  
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CURRENT ACTIVE PROJECTS & WORKLOAD - KEY STAFF 
 

PROJECT CURRENT PHASE CLIENT 

 
ANTICIPATED 

COMMITMENT 
Next 12 Months 

Sum to 100% 
Project Manager: William Garro, PE 

Various DPMC Projects 
GSP over Passaic River 
NJDOT Assignments 
Miscellaneous Site Work / Hyd. Studies 
Non-project related duties pending new assignments 
 

 
Design/Construction 
Design 
Design 
Design 
 

 
NJDPMC 

NJTA 
NJDOT 

Misc. Clients 
NV5 

 
15% 
15% 
30% 
15% 
25% 

Key Staff Person: Charlie Cunion, LLA 
Westside Park Project  
Collinsville-Tucker Park Master Plan 
NJ Fish and Wildlife Center 
Miscellaneous Site Work 
Non-project related duties pending new assignments 

 
Design 
Design 
Design 
Design 

 
City of Paterson 
Morris Township 

DPMC 
Misc. Clients 

NV5 

 
20% 
20% 
10% 
10% 
40% 

Key Staff Person: Kevin Perry, LLA 
Various DPMC Projects 
TAP & SRTS Projects 
NJDOT Assignments 
Miscellaneous Site Work / LA projects 
Non-project related duties pending new assignments 
 

 
Design/Construction 
Design 
Design 
Design 
 

 
NJDPMC 

Various Municipalities 
NJDOT 

Misc. Clients 
NV5 

 
5% 

20% 
10% 
15% 
50% 
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PROJECT CURRENT PHASE CLIENT 

 
ANTICIPATED 

COMMITMENT 
Next 12 Months 

Sum to 100% 
Key Staff Person: Brian Stankus , PE 

NJDOT Railroad Crossing Detours 
Collingswood School Travel Plan 
Temple Univ Health Sciences Campus Traffic Study 
Cross County Trail Traffic Study/Design 
D&L Canal Trail Improvements 
Warren County TIS Reviews 
Hamilton Street, Franklin Twp. Traffic Signal Design 
Non-project related duties pending new assignments  

 
Design 
Design 
Design 
Design 
Design 
Design 
Design 
 

 
NJDOT 
NJDOT 

Temple University 
Montgomery Co. Plan Comm 

D&L Canal Commission 
Warren County 

NJTPA 
NV5 

 
15% 
10% 
5% 
5% 
5% 
5% 
5% 

50% 
Key Staff Person: Jason Salmon, PE 

Appalachian Tr. Bridge over Wallkill River & Bdwalk 
Essex Hudson Greenway Structures 
Camden Cross County Trail 
NJDOT Task Order Assignments 
Regional Office Structural Project Work 
Miscellaneous Work 
Non-project related duties pending new assignments 

 

 
Design 
Design 
Design 
Design/Management 
Design 
 

 
ATC 

NJDEP 
Camden County 

NJDOT 
Regional/East Coast 

Misc. Clients 
NV5 

 
10% 
10% 
10% 
10% 
10% 
10% 
40% 

Key Staff Person Rachel Lipala, RA, NCARB 
New York City DEP New Building at Ashokan 
DPMC/NJDOT HQ Fernwood Roof  
DPMC/NJDEP Clinton Wildlife 
Miscellaneous Work 
Non-project related duties pending new assignments 

 

 
Construction 
Design/Construction  
Construction 
Construction 
 

 
NYC-DEP 

DPMC 
DPMC 

Various 
NV5 

 
5% 

20% 
10% 
15% 
50% 
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PROJECT CURRENT PHASE CLIENT 

 
ANTICIPATED 

COMMITMENT 
Next 12 Months 

Sum to 100% 
Key Staff Person: James Brazel 
 NJDOT Glimmer Glass 
 NJDOT Staff Augmentation Term Agreement 
 NJDOT Environmental Term Agreement 
 Miscellaneous Environmental projects 

Non-project related duties pending new assignments  

 
Design/Permitting 
Design/Permitting 
Design/Permitting 
Permitting 
 

 
NJDOT 
NJDOT 
NJDOT 

Various Clients 
NV5 

 
5% 

25% 
10% 
25% 
35% 

Key Staff Person: Glenn Calabrese, LSRP 
NJDOT Route 15 ROW & Meadows Road  
NJDOT Route 280 Tire Dump Site  
NJDOT Route 287 Dump Site  
Greystone Psychiatric Hospital Spill/Biennial Cert. 
Essex County Greenway  
Non-project related duties pending new assignments 

 
Site Remediation  
Site Remediation 
Site Remediation 
Site Remediation 
Site Remediation 

 
NJDOT 
NJDOT  
NJDOT  

DHS- DPMC  
NJDEP  
NV5 

 
25% 
5% 

10% 
10% 
5% 

45% 
Key Staff Person: Ryan Broadwater 

On-Call Asbestos & Lead  Assessments/Remediation 
Various DPMC Projects 
Miscellaneous Work 
Non-project related duties pending new assignments 
 

 
Lead & Asbestos 
Lead & Asbestos 
Lead & Asbestos  

 
Monmouth County  

DPMC 
Misc. Clients 

NV5 

 
25% 
35% 
10% 
20% 

 
 
Completed By:         Date:  5/28/25  Company Name:  NV5  

Drew Markewicz, PE, PMP 
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LIST OF IN-HOUSE PROFESSIONAL SERVICES & LIST OF OUTSIDE 
CONSULTING SERVICES 
 
a. NV5 Professional Services 

NV5’s diverse staff provides a wide range of professional services including: 
 
• Site Engineering 
     

• Ecology / T&E Species  
      • Architecture & Interior Design • Environmental Engineering/Permitting 

• Landscape Architecture • Planning 
• Hazardous Materials/Site Remediation • Mechanical/Electrical/Plumbing Engineering 
• Structural Engineering • Highway & Traffic Engineering 
• Cultural Resources / Archaeology 
   

• Geotechnical Testing and Investigation 
   • Structural Engineering • Utility Engineering 
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SCHEDULE A - FEE PROPOSAL FOR BASIC SERVICES 

A majority of the services anticipated will likely be negotiated, due the varying nature and 
complexity of approvals, studies, or coordination that may be required for site/civil engineering 
projects.  A seemingly simple project can require extensive permitting and higher engineering 
costs; while a large repaving project may have a large construction cost, yet require little complex 
engineering or permitting.  Therefore, we believe cost negotiation to be the fairest practice for 
both CCM and NV5. 
 
If applicable, and agreeable to both NV5 and CCM, the following table may be used as an estimate 
for Basic Services: 
 

ESTIMATED  
CONSTRUCTION COST 

FEE AS PERCENTAGE OF  
CONSTRUCTION COST 

Less than $500,000 Negotiated 

$500,000 – 1,000,000 10% 

$1,000,000 - 2,000,000 8% 

$ 2,000,000 - 3,000,000 7% 

$3,000,000 -5,000,000 6% 

$5,000,000 – 10,000,000 5% 

$10,000,000-$20,000,000 4.5% 

 
When multiple projects are assigned concurrently, NV5 will negotiate with CCM for reduction in 
rates to recognize areas of reduced efforts such as trips and meetings. 
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Payment Schedule 

The following typical payment schedule is based on a typical site engineering assignment.  As 
described above, certain complex projects may require more up-front analysis and design. 

  

Ref. Phase of Work % of Fee 

1 Programming 10 

2 Schematic design 20 

3 Design Development 30 

4 Contract Documents 20 

5 Bid Period / Bid Review 2 

6 Construction Administration 15 

7 Project Closeout 3 

8 Total   100.00% 

 

Reimbursable Expenses 

Direct Expenses: 
Mileage (other than survey field crew) Prevailing IRS rate 
Tolls, Prints, Plots, Fed. Exp., etc. Direct cost 

 Note:  Assume a 3% escalation per year beyond the time period identified above. 

 
Printing Reimbursable Expenses 
 

Category Cost 

Reimbursable Plan Reproduction .25 sq ft 

Specifications 8 ½ X 11 Black and White .06 side 

Specifications 11 X 17 Black and White Z Fold .15 side 

Color Copies 8 ½ X 11  .45 side 

Color Copies 11 X 17 Z Fold .65 side 

Big Color Graphics Plot 8.00 sq ft 

Mount on Foamcor 4.00 sq ft 

Laminate 3.60 sq ft 
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SCHEDULE B – HOURLY RATES BY POSITION FOR ADDITIONAL SERVICES 
Hourly Rate Schedule – Additional Services 

 

Personnel Category Hourly Rates 
Vice President $300.00 
Director $280.00 
Supervising Engineer $260.00 
Supervising Environmental Specialist $267.00 
Supervising Cultural Resource Specialist $280.00 
Supervising Planner $175.00 
Chief Surveyor $200.00 
Supervising Landscape Architect $155.00 
Principal Engineer $160.00 
Project Architect $190.00 
Principal Planner $160.00 
Principal Landscape Architect $120.00 
Principal Environmental Specialist $135.00 
Principal Archaeologist $120.00 
Senior Engineer $174.00 
Senior Architect $150.00 
Senior Planner $135.00 
Senior Environmental Specialist $115.00 
Senior Archaeologist $110.00 
Architectural Historian $130.00 
Principal Technician/CADD $125.00 
Senior Surveyor $170.00 
Engineer $142.00 
Planner $110.00 
Assistant Engineer $130.00 
Assistant Planner $105.00 
Architect $130.00 
Construction Project Manager $140.00 
Senior Landscape Architect $120.00 
Survey Party Chief $120.00 
Senior Technician $90.00 
Environmental Specialist $75.00 
Landscape Architect $85.00 
Technician/CAD $75.00 
Survey Technician (Instrument Person) $85.00 
Clerical $75.00 
Direct Expenses Mileage (other than survey field crew) Prevailing IRS Rate 
Tolls, Prints, Plots, Fed. Exp., etc. Direct cost 
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SCHEDULE C - VENDOR CONTRACT REQUIREMENTS AND EXCEPTIONS 

If the responding engineering firm requires specific contract terms or rider, or if the responding 
engineering firm takes exception to any of the contract terms set forth in this RFP, the proposed 
contract rider or exceptions must be set forth on or attached to this Schedule C. 
 
NV5 takes no exceptions to terms set forth in the RFP.  We have worked with the College’s 
Administrative and Legal Council on past projects successfully developing a form of contract that 
was mutually satisfactory to CCM and NV5. NV5 will do the same for projects under this 
agreement. 
 
 
 
 
 
            
     Drew Markewicz, PE 
     Vice President 
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