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OFFICE OF THE COUNTY COUNSEL

Hall of Records, Room 535, Newark, New Jersey 07102
973.621.5003 --- 973.621.4599 (Fax)
WWw.essexcountynj.org

Joseph N. DiVincenzo, Jr. Jerome M. St. John
Essex County Executive Essex County Counsel
July 5, 2023

Ava V. opratrequest-47299-e5 1 9eX X X (DX XXX XXXX. XXX XXXXXXXX. XXX

Re: OPRA Request No. 10396, “Turtle Back Zoo”

Dear Ms Ava,

The OPRA Office of Essex County received your Open Public Records Act (hereafter
“OPRA”) request on July 3, 2023. The official Custodian of Records, George Seylaz, received
your OPRA request on July 3, 2023 and therefore, the deadline for the County’s response to your
request concludes on July 12, 2023. Your OPRA request sought access to the following:

“This is a request for public records made under OPRA and the common law
right of access. Please acknowledge receipt of this message.

Records requested:

Please send the final and compiled bid tabulation (Bid Tally), including all
quantities and unit pricing for each bidder, for Construct Conservation Pavilion
@ Turtle Back Zoo that was submitted on 3/13/2020.

Below is an example of the format we are looking for that the engineer usually
creates at the completion of the bid:
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|  BIDDER1 |  BIDDER2 |

Item | Description| QNT | UNIT | AMOUNT | UNIT| AMOUNT |

Please send all documents electronically.

Thanks,
PPA.”

The Dept of Purchasing has produced fifty one (51) pages of records which are responsive
to your request and same are enclosed with this response letter. These records are being provided

to you in their properly redacted form, the legal justifications for which are set forth below.

Plutting Lesex County Finst
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It is well established that OPRA allows a custodian of records to either deny access to or
redact that information which is exempt from access, under OPRA or any other law. Truland v.

Borough of Madison, GRC Complaint No. 2006-88 (September 2007).

Additionally, OPRA places an express obligation on a public agency’s production and
disclosure of documents and mandates that...

“A public agency has a responsibility and an obligation to safeguard from
public access a citizen's personal information with which it has been entrusted
when disclosure thereof would violate the citizen's reasonable expectation

of privacy.”
N.J.S.A. 47:1A-1, emphasis added.

You will notice that any home addresses and telephone numbers, and email addresses have
been redacted from the records being provided to you. This information was entrusted to Essex
County with the expectation that it remain confidential and the disclosure of same would violate
reasonable expectations of privacy. Accordingly, same has been lawfully redacted pursuant to
N.J.S.A. 47:1A-1.

As all responsive records are provided with this letter, OPRA Request No. 10396 is now
considered closed.

If your request for access to a government record has been denied or unfilled within the
seven (7) business days required by law, you have a right to challenge the decision by the OPRA
Office of Essex County to deny access. At your option, you may either institute a proceeding in
the Superior Court of New Jersey or file a complaint with the Government Records Council (GRC)
by completing the Denial of Access Complaint Form. You may contact the GRC by toll-free
telephone at 866-850-0511, by mail at P.O. Box 819, Trenton, NJ, 08625, by e-mail at
XXX(@XXX.XXXXX.XX.XX, or at theweb site at www.state.nj.us/grc. The GRC can also answer other
questions about the law. All questions regarding complaints filed in Superior Court should be

directed to the Court Clerk in your County.

Regards,

George Seylaz

George Seylaz
OPRA Custodian of Records
XXXXXXXXXXXX@XXXXXXX.XXXXXXXXXXXXX.XXX
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PURCHASING.ADMIN

the County of Essex, N

Enter Opportunity #:

OPPORTUNITY INFORMATION

'*_ Download Admin Manual | User: vspeller@admln.essexcountynj.org"

VIEW

Prev - Next

B [P @ K

Viewer

Vendors Reports Settings

Menu:

---Choose Option--- v

Title

Conservation Pavilion at Turtle Back Zoo
Opportunity Type
Bid

Status

Rejected

Opportunity Number

20-004

Rebid Opportunity Number

Subject

| To Provide the Construction of a Conservation Pavilion at Turtle Back Zoo in West Orange, N.J. as

per specifications

Requesting Agency
Department of Public Works

Agency Contact

Select Existing Administrative Account:

Name:

Christopher Calvanese
Phone:

Fax:

Email;
Questions
Fax to:



BID PROPOSAL PRICING PAGE P-1

For the purpose of: CONTRACT NO. 20-004
CONSERVATION PAVILION AT TURTLE BACK ZOO

In the COUNTY OF ESSEX
To the Governing Body of COUNTY OF ESSEX.

The Undersigned hereby declares that he has carefully examined the Adverfisement, Standard
Specifications, Supplementary Specifications, Plans and Form of Contract and Bond for the Project
named above; that he carefully examined the site of the Project; and that he will carry out and complete

said project as specified and delineated at the price per unit of measure for each scheduled item of work

stated in the Schedule of Prices sheet following,

It is understood that the TOTAL PRICE stated by the unhdersigned is based on the estimated
quantities and will control in the awarding of the Contract. It is further understood that the quantities
stated in this Bid Pricing Worksheet from the following proposal page(s) starting on sheet 58, for the
varions items are estimated only and may be increased or decreased as provided in the Specifications.

Bidders shall submit a price for each and every bid item shown en the following Bid Pricing
Worksheet. Failure to do so shall be cause for antomatic disqualification of the Bid.

The vndersigned proposes to furnish and deliver the above project pursuant to the bid specification in the
following total amount (base bid and allowances from the following proposal page(s) / worksheet(s)):

s /3, 3/8 s07 —

Tom%u;smm , Hron ZZM )V /z/mﬁﬁ%/ 74@# dposmen FroZ %fffé@;‘d o,

Total Amount written
Brockwell & Carrington Contractors, Inc.

Company Name

Addre
N |
State Zip Code
. 313 / 2020
/S'ignature of Authorized Agent Date |
Frank A. Melhus PM/Bid Coordinator

Type or Print Name Title

’I‘elcphone Numbet Fax Number E-Mail Address

Corporate Seal . **
MUST BE COMPLETED AND CORPORATE SEAL :

Revised as 10-04-19 57
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BID PROPOSAYL PRICING PAGE P-1

For the purpose of: CONTRACT NO. 20-004

CONSERVATION PAVILION AT TURTLE BACK Z0OO

In the COUNTY OF ESSEX

T'o the Governing Body of CQUNTY OF ESSEX.

The Undersigned hereby declares that he has carefully examined the Advertisement, Standard
Specifications, Supplementary Specifications, Plans and Form of Contract and Bond for the Project
named above; that he carefully examined the site of the Project; and that he will carry out and complete
said project as specified and delineated at the price per unit of measure for each scheduled item of work
stated in the Schedule of Prices sheet following.

It is understood that the TOTAL PRICE stated by the undersigned is based on the estimated
quantities and will control in the awarding of the Contract. It is further understood that the quantities
stated in this Bid Pricing Worksheet from the following proposal page(s) starting on sheet 58, for the
various items are estimated only and may be increased or decreased as provided in the Specifications.

Bidders shall submit a price for each and every bid item shown on the following Bid Pricing
Worksheet. Failure to do so shall be cause for automatic disqualification of the Bid.

The undersigned proposes to furnish and deliver the above project pursuant to the bid specification in the
following total amount (base bid and allowances from the following proposal page(s) / worksheet(s)):

s_10,269 ANy, FO

Total Amount in numbers

en mi Lo N Three Hundl eect Fifty-nine Thousand Two Hundred Seventy- 3t o
Total Amount written “Fuw e,nﬁj cents
John O'Hara Company Inc

Company Name
!ﬁess

State Zip Code
O % 3/13/20
}@ﬁre of Authorized Agent "~ Date
__James Pittman Vice President
Type or Print Name Title
Telephone Number Fax Number E-Mail Address

[
I

Corporate Sea! A

|l

MUST BE COMPLETED AND CORPORATE SEAL - .

Revised as 10-04-19 57



BID FORM - UNIT PRICES

THE CONSTRUCTION OF THE CONSERVATION PAVILION AT TURTLE BACK ZOO
TOWNSHIP OF WEST ORANGE, ESSEX COUNTY, NEW JERSEY

BID SCHEDULE:

To the Purchasing Agent
County of Essex

Hall of Records

Newark, New Jersey 07102

The undersigned proposes to furnish alf labor, equipment and materials as indicated below and as outlined in the plans and/or
specifications. The Contractor is responsible for the construction of al| items shown on the plans and/or indicated within the project Manual unless identified as "By
QOthers".

BID ITEM UNIT ESTIMATE
4 SECTION DESCRIPTION MEASURE QUANTITY UNIT PRICE TOTAL PRICE
A. BASE BID
1 Demolition L.S. 1 X000 0¢ 183,032.20
2 1 1/2" Mill Depth from the Zoo Main Bituminous Concrete walkway . S.F. 8,000 1.75 14,060
3 Remove Existing Stamp Concrete Walkway S.F. 200 19.15 3,830
4 Soil Erosion and Sediment Control Measures L.S. 1 FH O xx 30,022.25
Site Preparation and Earthwork including the collecting and installation of the native
5 stone retaining walls as shown on the grading and drainage plan. LS. ! XK xx | 578,394.18
5 Stamped Concrete Compass Rose Plaza - includes but is not limited to the install of SF 975 23 6.325
the stamped concrete and scoring the concrete in the shape of a compass, T ’
7 Embedded Metal Compass Letter UNIT 4 1,930 7,720
8 Modular Concrete Block Retaining Wail : S.F. 75 196 14,700
9 Natural Stone Retaining Wall L.S. 1 SO xx | 29,815.20
10 |1' High Concrete Curb L.F. 600 78 46,800

Conservation Pavilinn DA 4




BID ITEM
#

SECTION DESCRIPTION

UNIT ESTIMATE
MEASURE QUANTITY

UNIT PRICE

TOTAL PRICE

i1

Animal Habitat Building - The facility will consist of but not be iimited to foundation,
stucco treatment, manufactured stone veneer, bamboo wrapped corner posts, infetior
and exterior walls, all masonry, all aluminum mesh panels and door system, all railing
and barrier systems, all wood trusses, all roofing systems described in these plans, all
exterior and interior doors, all door hardware, all interior painting and wal! finishes, all
exterior painting and staining, all faux wood plank veneer, interior and building mounted
lighting, all the electric systems within the building, the electrical panels mounted the
exterior of the building, faux wood carvings along parapet, all cast in place concrete, ail
building mounted exterior light fixtures, all floor finishes, installation of gas generator
and its concrete pad, stainless steel refrigeration, slop sink, kitchen work including
counters and sink, trainer office furniture, all interior and exterior signage, entire HVAC
system, concrete troughs, all the troughs mechanical equipment and electrical
equipment, all trough plumbing and electrical required to make a working trough
system, skylights, gutters and roof leaders, all sheetrock, all insulation, all new interior
surfaces and finishes, all plumbing and plumbing fixtures, CMU wail system with door
jambs and any other improvement described within the construction documents to
construct the animal habitat building. The contractor shall include in this bid item the
installation and maintenance of the field offices, computers, oxblue camera and
construction material testing. The contractor will be responsible for the supply and
installation of all materials shown and/or described within the bid documents to
construct the animal habitat building.

L.S. 1

SXX XN xx

3,796,110.19

12

Stage Area - The stage will consist of but not be limited o concrete foundation, all
carved wood art stage front, all precast columns, all stage curtains, all steel columns,
the space frame canopy structure system, concrete floor, concrete walkways from
guest viewing to stage, (3) set of concrete stairs along the front of the stage. all exterior
paints epoxies & stains, all finishes, decorative railings and any other improvement
described within the construction documents associated with the stage. The contractor
will be responsible for the supply and installation of all materials shown and/or
described within the bid documents to construct the stage area.

L.S. 1

$XXXH xx

948,116.11

Conservation Pavilion ea 9




BID ITEM
#

SECTION DESCRIPTION

UNIT
MEASURE

ESTIMATE
QUANTITY

UNIT PRICE

TOTAL PRICE

13

Guest Seating Area - The guest seating area will consist of but not be limited to
concrete foundation, all surface mounted aluminum benches with a back rest, all
surface mounted aluminum benches, all riser wall mounted aluminum benches, all riser
wall mounted aluminum handrails, all concrete walls, all concrete stairs, all concrete
parapets, all decorative timber post and rail barriers, decorative handrails, all aluminum
stair handrails, the installation of the recessed step lights, concrete floor/sidewalks.

The contractor will be responsible for the supply and installation of all materials shown
and/for described within the bid documents to construct the Guest seating area.

L.S.

SX, XX XK xx

939,172.59

14

Controt Booth - The contral booth will consist of but not be limited to concrete
foundation, all masonry, ail windows, all high density urethan wood trim, all man doors,
all door hardware, HVAC system, concrete floors and floor surfaces, all interior paint, all
interior furnishings, all interior lighting EPDM roofing system. The contractor will be
responsible for the supply and installation of all materials shown and/or described within
the bid documents to construct the control booth.

LS.

SO0 xx

140,944.53

15

Conservation Pavilion Theatrical Lighting System - The contractor will be responsible
for the supply and installation of all materials shown and/or described within the bid
documents to construct the Conservation Pavilion lighting system. This includes but is
not limited to: the two (2) lighting towers, the concrete foundations for the lighting
towers, all trenching & backfilling, all Theatrical light fixtures, all required conduit and
wiring, painting all exposed conduits, securing all conduits and Theatrical lighting
fixtures, installing all electric panels, installing all theatrical light controt systems and any
material/accessories required to provide a fully working Theatrical lighting system as
shown in the construction documents.

L.S.

EXXAXHxx

518,969.79

16

Conservation Pavilion Stage Audio and Video System - The contractor will be
responsible for the supply and installation of all materials shown and/or described within
the bid documents to construct the Conservation Pavilion audio system. This includes
but is not limited 1o all LED video screens, all speakers, all subwoofers, all electric and
communication wiring, all conduits, all trenching & backfilling, all audio, video and
electric panels, all control boards, all stage cameras and all materials/faccessories

required to provide a fully working stage audio and video system as shown in the
construction documents.

L.S.

XX xx

395,975.88

Conservation Pavilion
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BID ITEM UNIT ESTIMATE
" SECTION DESCRIPTION MEASURE QUANTITY UNIT PRICE  TOTAL PRICE
Shade Canopy System - The shade canopy system will include but not be limited to four
(4) integrally colored & sealed precast tree formed columns, concrete foundations for
the four precast columns, all shade canopy fabric sails, all hardware to connect shade 115,263.70
17 . . . . LS. 1 XX xx >
canopy sails to the precast structures, supply and install the light support rail, all
excavation and backfilling and any other material/accessory required to provide a
complete shade canopy system as shown on the construction documents.
18 |Full Depth Bituminous Concrete Driveway S.F. 7,500 10.30 77,250
19 Zoo Main Walkway Bituminous Concrete Overlay, 1 1/2" in Depth S.F. 8,000 2.17 17,360
20  |Zoo Main Watkway Full Depth Bituminous Concrete Driveway S.F. 200 44 8,800
21 Stamped Concrete Sidewalk,4" Thick - Stamp Pattern A S.F. 4,100 12.42 50,922
22 |Stamped Concrete Sidewalk,4" Thick - Stamp Pattern B S.F. 2,350 12.42 29,187
23 Stamped Concrete Sidewalk,4" Thick - Stamp Pattern C SF. 1,300 1242 16,146
24 Bituminous Concrete Pathway S.F. 2,600 7.84 20,384
25  |Concrete Generator Pad S.F. 100 29 2,900
26 [Rip-Rap Stone Swale, 10' Wide S.F. 6,100 5.16 31,476 area
27 |Rip-Rap Stone Swale, 15' Wide S.F. 2,000 5.95 11,900
28 Rip-Rap Apron SF. 1,200 5.85 7,140 area
29  IStone Driveway SF. 4,000 1.40 5,560
30  {Aluminum Stair Handrail L.F. 55 162 8,910

Conservation Pavilion
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BID ITEM
#

SECTION DESCRIPTION

UNIT
MEASURE

ESTIMATE
QUANTITY

UNIT PRICE

TOTAL PRICE

3

Post and Rope Barrier

L.F.

200

bl, *

13,330

32

14" x 20" Prefabricated Shed A - will consist of but not be limited to installation of the
DGA and smooth concrete slab with hunched footings, the installation of the
prefabricated shed structure onto concrete slab, installation of the 3/8" outdoor C-D
plywood and FRP on the entire interior space, interior mounting lighting, the shed
electric systern, instaliation of the poly-vinyl coated chain link fence and {2) poly-vinyl
coated chain fink fence gates, (3) Guillotine doors systems, heating system, roofing
materials, standard windows, all spray foam insulation with fire proof agent, all metal
doors and locking hardware, painting all the exterior wood surface, all plumbing and any
other improvements described within the construction documents to construct the 14' x
20" prefabricated shed. The contractor will be responsible for the supply and installation
of all materials shown and/or described within the bid documents to construct the 14'
x20' prefabricated shed.

L.S.

X, XXX .xx

71,603.07

33

14’ x 20' Prefabricated Shed B - will consist of but riot be fimited to installation of the
DGA and smooth concrete stab with hunched footings, the installation of the
prefabricated shed structure onto concrete slab, installation of the 3/8" outdoor C-D
plywood and FRP on the entire interior space, interior mounting lighting, the shed
electric system, instalfation of the poly-vinyl coated chain link fence and {2) poly-vinyl
coated chain link fence gates, (3) Guillotine doors systems, heating system, roofing
materials, standard windows, all spray foam insulation with fire proof agent, aft metal
doors and locking hardware, painting all the exterior wood surface, all plumbing and any
other improvements described within the construction documents to construct the 14' x
20’ prefabricated shed. The contractor will be responsible for the supply and installation
of all materials shown and/or described within the bid documents to construct the 14
x20' prefabricated shed.

L.S.

X XXX xx

71,603.07

Conservation Pavilion Po_g




BID ITEM SECTION DESCRIPTION MEASURE oummATC UNITPRICE  TOTAL PRICE
34 Rustic Rope and Net Barrier L.F. 180 206.50 37,170
35 8' Hight Solid Rustic Fence L.F. 117 233 27,261
36 10" Hight Solid Rustic Fence L.F. 205 253 51,865
37  |Split Rail Fence With Wire Mesh L.F. 200 4555 9,110
38 (10" High PVC Coated Perimeter Fence With Barbed Wire L.F. 750 21.10 68,325
39 Rustic Entry Gate, 8' Wide UNIT 4 5,134 20,536
40  |Rustic Entry Net Gate, 10" Wide UNIT 2 2,821 5,642
41 |12' Wide Double Swing Wood Gate UNIT 1 7,350 7,350
42 [Relocate 12' Wide PVC Coated Perimeter Fence Double Swing Gate L.S. 1 XXX | 10,766

Outdoor Habitat Area with Mesh Roof, Trainer alley and Animal Run Area - Outdoor
Habitat Area consists of the off-exhibit outdoor habitats areas, the trainers alley and the
Animal Runs. The contractor will be responsible for all fuse bonded PVC coated fence
3 |ovemmang cometions, i anging ks vl ol o e al fenco e, al Ls. | 00 | 227,547.95
corrugated steel roofing, all PVC coated mesh roof, all fence burrowing barriers, all
PVC panels, all, hardware to hang PVC Panels, all concrete footings and all other
improvements shown on the construction details sheets for this bid itern.
44 0utdoor Habitat Area with Mesh Roof Stone Dust C.Y. 150 97 14,550
45 Information Sign L.S. 1 EXXXXxx | 9,938.40
46 |Type “A" Inlet UNIT 5 6,853 34,265
47 2' X 2" Yard Drain UNIT 3 4,762 14,286
48 12'% 12" Yard Drain - includes but is not limited to 12" x 12" sun grate and frame UNIT 13 3,734 48,542

Conservation Pavilinn

Do _ o




BID ITEM UNIT ESTIMATE
4 SECTION DESCRIPTION MEASURE QUANTITY UNIT PRICE TOTAL PRICE
49  |Storm Sewer Manhole UNIT 2 6,625 13,250
50 Gas Line Trench, Backfill and Restoration L.F. 800 40 32,000
51 Fire Hydrant UNIT 1 7,867.90 7,867.90
52 8" Ductile lron Water Pipe L.F. 475 153 72,675
53 8" Gate Valve UNIT 1 1,345.83 1,345.83
54 3" CPVC Pipe Schedule 40 L.F. 65 170 11,050
55 3" Gate Valve UNIT 1 828.20 828.20
56 |2" CPVC Pipe Schedule 40 L.F. 40 272 10,880
57 2" Gate Valve UNIT 1 621.15 621.15
58  [6" PVC Schedule 40 Sanitary Sewer Line LF. 375 84.50 31,687.50
59 8" HDPE PIPE L.F. 375 120 45,000
60 12* HDPE Pipe L.F. 425 134 56,950
61 15" HDPE Pipe L.F. 200 122 24,400
62 12" Diameter HDPE Flared End Section UNIT 2 310 620
63  |15" Diameter HDPE Flared End Section UNIT 2 414 828
64  |Outlet Structure and Trash Rack (0S-1) UNIT 1 22,568.45 | 22,568.45
65 {Preformed Scour hole UNIT 2 931 1,862

Conservation Pavilinn




BID ITEM UNIT ESTIMATE
2 SECTION DESCRIPTION MEASURE QUANTITY UNIT PRICE TOTAL PRICE
66 Storm Cleanout UNIT 3 276 828
67 Sanitary Cleanout UNIT 10 176 1,760
68 Prefabricated Fiberglass Duplex Lift Station UNIT 1 91,619.63 91,619.63
69 4" PVC Force Main L.F. 300 114 34,200
70  }4" x 6" Sanitary Cleanout UNIT 1 207.05 207.05
71 Rock Excavation CY. 100 309 30,900
72 Composite Adirondack Bench UNIT 10 331 3,310
73 Animal Habitat Accessories (See Architectural for accessory list) L.S. 1 XXX xx | 163,831.42
Exterior Electrical Service - The installation of the electric and teleco service will include
but not be limited to the connection to the power sources as shown on the electrical
plans, installation of the wire and conduit, manholes, handholes, trenching and
74 |backiiling, installation of the transformer pad, all exterior light fixtures, installation of LS. 1 SXXXX.xx | 220,818.83
telco cable and exterior GFI receptacles shown on the electrical plans and connection
to the proposed facilities and any other material or labor required to install a fully
working electrical service.
75 Landscaping L.S. 1 S XXX xx | 121,124.25
Irrigation System - The Contractor will provide an irrigation shop drawing identifying the
different irrigation zones, drip lines, sprinklers, irrigation controls, quick coupler 55385 88
76 connections, irrigation line, control valves, water connection and any piece of material LS. 1 $X X0 xx 203

needed to install a working irrigation system. The Contractor shall also include any
necessary equipment to complete the work and any labor necessary to perform the
work in this bid line item.

Conservatian Pavilion
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BID u_ﬁ._.mz_ SECTION DESCRIPTION Emﬂ“ﬂwm M.m._._‘””_ﬂﬁw UNIT PRICE  TOTAL PRICE
77 Laboratory Testing/Material Testing Allowance Allowance 1 $100,000.00 $100,000.00
78 Unsuitable Material Allowance Aflowance 1 $75,000.00 $75,000.00
79 Police Director/Officer Allowance 1 $50,000.00 $50,000.00
80 PSE&G Electrical and Gas Connection Allowance Allowance 1 $225,000.00 $225,000.00
Total Base Bid: 59 111

Signature % \%\\Q_m Vice President Date  3/13/20

¥
B. >=m...._mﬁmm»\\

Deduct-Alternate “A" Remove Milling and Overlaying a Portion of the Zoo's Main Walkway

B1 1 1/2* Mili Depth from the Zoo Main Bituminous Concrete walkway S.F. 8,000 1.75 { 14,000 )
Remove Existing Stamp Concrete Walkway S.F. 200 19.15 ( 3,830 )
Zoo Main Walkway Bituminous Concrete Overlay, 1 1/2" in Depth S.F. 8,000 2.17 {( 17,360 }
Zoo Main Walkway Full Depth Bituminous Concrete Driveway S.F. 200 44 { 8,800 )
Deduct-Alternate "B" Remove Theatrical Light Fixtures off of Shade Structure
B2 Remove Theatrical Light Fixtures off of shade Structure L.S. 1 SXHH K xx { 25,700 )
Deduct-Alternate "C" Remove LED Video Screen House Leit and LED Video Screen House Right
B3 Remove LED video Screen House Left and LED Video Screen House Right L.S. . 1 U xx ( 90,289 )
Deduct-Alternate "D” Remove Shade Structure System
B4  [Remove Shade Structure System LS. 1 XKoo | (114,824
Deduct-Alternate "E" Remove Animal Habitat Accessories
B5 Remove Animal Habitat Accessories L.S. 1 BAXAK xx ( 158,253 )

* The Contractor will be responsible for reviewing the specification section 01 23 00 - Altemates for dotailed information regarding Deduct - Alternate B1, B2, B3, B4 and

B5.

The signee acknowledges that the total price for each task listed in the Deduct-Alternate Items B1 thru B5 may be added to the Conservation Pavilion total base bid

price at the County's sole discretion.

Signature Title

Vice President

Date  3/13/20

Conservation Pavilinn pPY a




BID PROPOSAL PRICING PAGE P-1
For the purpose of: CONTRACT NO. 20-004

CONSERVATION PAVILION AT TURTLE BACK Z00

In the COUNTY OF ESSEX
To the Governing Body of COUNTY OF ESSEX.

The Undersigned hereby declares that he has carefully examined the Advertisement, Standard
Specifications, Supplementary Specifications, Plans and Form of Contract and Bond for the Project
named above; that he carefully examined the site of the Project; and that he will carry out and complete
said project as specified and delincated at the price per unit of measure for each scheduled item of work
stated in the Schedule of Prices sheet following,

It is understood that the TOTAL PRICR stated by the undersigned is based on the estimated
quantities and will control in the awarding of the Contract. It is further understood that the quantities
stated in this Bid Pricing Worksheet from the following proposal page(s) starting on sheet 58, for the
various items are estimated only and may be increased or decreased as provided in the Specifications.

Bidders shall submit a price for each and every bid item shown on the following Bid Pricing
Worksheet. Faikure to do so shall be cause for automatic disqualification of the Bid.

The undersigned proposes to furnish and deliver the above project pursuant fo the bid specification in the
following total amoumt (base bid and allowances from the following proposal page(s) / worksheet(s)):

$_12,957,270.28
?&%ﬁ%ﬁiﬁgﬁﬁsﬁ HUNDRED FIFTY SEVEN THOUSAND, TWO HUNDRED SEVENTY DOLLARS AND 28/100

Total Amount written

DMD CONTRACTING LLC
Company N

Address

\ State Zip Code
| 3/13/2020

3 Tized Agent Date
MICHAEL DOBRIC MEMBER
Type or Print Name Title

Telephone Number Fax Number E-Mail Address

Corporate Seal
MUST BE COMPLETED AND CORPORATE SEAL

Revised as 10-04-19 57



BiD FORM - UNIT PRICES
THE CONSTRUCTION OF THE CONSERVATION PAVILION AT TURTLE BACK Z0O
TOWNSHIP OF WEST ORANGE, ESSEX COUNTY, NEW JERSEY

8iD SCHEDULE:

To the Purchasing Agent
County of Essex

Hall of Records

Newark, New Jersey 07102

The undersigned proposes to fumish all fabor, equipment and materials as indicated below and as outlined in the plans and/or

specifications. The Contractor is responsible for the construction of all items shown on the plans and/or indicated within the project Manual unless identified as “By
Others”. . .
BID M,m_s SECTION DESCRIPTION . UNIT ESTIMATE

MEASURE _quanTiTy UNITPRICE  TOTAL PRICE

A BASE BIb

1 Demolition LS. 1 $176,200.00 $176,800.00
2 11/2" Mill Depth from the Zoo Main Bituminous Concrate walkway SF 8,000 $1.69 $13,520.00
3 Remove Existing Stamp Concrete Walkway 8.F. 200 $18.50 $3,700.00
4 Soil Erosion and Sediment Control Measures LS. 1 $29,000.00 $29,600.00
Site Preparation and Earthwork including the collecting and instaltation of the native .
S stone retaining walls as shown on the grading and drainage plan. ) Ls. 1 $558,000.00 §558,000.00
Stamped Concrete Compass Rose Plaza - includes but is not limited to the instal) of
6 the stamped concrete and scoring #he concrete in the shaps of a compass. SF. 278 $58.55 $16,101.25
7 |Embedded Metal Compass Letter UNIT 4 $1,925.00 $7,700.00
8 Modular Concrete Block Retaining Wall S.F 75 $189.33 $14,199.75
] Natural Stone Retaining Wall LS. 1 $28,800.00 $28,800.00
10 |1' High Concrete Curb LF, 600 $75.33 $45,198.00

Conservation Pavifion P2-1 January 28, 2020




BID ITEM
#

SECTION DESCRIPTION

UNIT
MEASURE

ESTIMATE

QuANTITY UNIT PRICE

TOTAL. PRICE

i

Animal Habitat Building - The facility will consist of but not be limited to foundation,
stucco treatment, manufactured stone veneer, bamboo wrapped corner posts, interior
and exterior walls, all masonry, all aluminum mesh panels and door system, all railing
and barrier systems, all wood trusses, all roofing systems described in these plans, all
exterior and interior doors, all door hardware, alf interior painting and wall finishes, all
exterior painting and staining, all faux wood plank veneer, interior and building mounted
lighting, all the electric systems within the building, the electrical panels mounted the
exterior of the bullding, faux wood carvings along parapet, all cast in place concrets, all
building mounted exterior light fixtures, all floor finishes, installation of gas generator
jand its concrete pad, stainless stes! refrigeration, slop sink, kitchen work including
counters and sink, trainer office fumiture, all interior and exterior signage, entire HVYAC
system, concrete troughs, all the troughs mechanical equipment and electrical
equipment, all trough plumbing and electrical required to make a working trough
system, skylights, gutters and roof leaders, all sheetrock, all insulation, all new jnterior
surfaces and finishes, ali plumbing and plurbing fixtures, CMU wall system with door
jambs and any other improvernent described within the construction documents fo
construct the animal habitat building. The contractor shall include in this bid ltem the
installation and maintenance of the fisld offices, computers, oxblue camera and
construction material testing. The contractor will be responsible for the supply and
installation of all materials shown and/or described within the bid documents to
construct the animal habitat building.

L.S.

1 $4,745,640.00

$4,745,640.00

12

Stage Area - The stage will consist of but not be limited 1o concrete foundation, all
carved wood art stage front, all precast columns, all stage curtains, all steel columns,
the space frame canopy structure system, concrete floor, concrete walkways from
guest viewing to sfage, (3) set of concrete stairs along the front of the stage. all exterior
paints epoxies & stains, all finishes, decorative railings and any other improvement
described within the construction documents associated with the stage. The contractor
will be responsible for the supply and installation of all materials shown and/or
described within the bid documents to construct the stage area.

L.S.

1 $616,625.00

$616,625.00

Conservation Pavilion P2-.2
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BID ITEM
#

SECTION DESCRIPTION

UNIT
MEASURE

ESTIMATE
QUANTITY

UNIT PRICE

TOTAL PRICE

13

Guest Seating Area - The guest seating area will consist of but not be Jimited to
concrete foundation, all surface mounted aluminum benches with a back rest, all
surface mounted aluminum benches, all riser wall mounted aluminum benches, all riser
wall mounted aluminum handrails, all concrate walls, all concrete stairs, alf concrete
parapets, all decorative timber post and raif barriers, decorative handrails, all aluminum
stair handrails, the installation of the recessed step lights, concrete floor/sidewalks.

The contractor will be responsible for the supply and installation of all materials shown
and/or described within the bid documents to construct the Gueast sealing area.

LS.

$1,160,975.00

$1,160,975.00

14

Control Booth - The controt booth will consist of but not be limited to concrete
foundation, alf masonry, all windows, all high density urethan wood trim, all man doors,
all door hardware, HVAG system, concrete floors and floor surfaces, all interior paint, all
Interior furnishings, all interior lighting EPDM roofing system. The contractor will be

responsible for the supply and instaflation of all materials shown and/or described within
the bid documents to construct the: control booth.

LS.

$234,437.50

$234,437.50

15

Conservation Pavilion Theatrical Lighting System - The contractor will be respansible
for the supply and installation of all materials shown and/or descyibed within the bid
documents fo construct the Conservation Pavilion lighting system. This includes but is
niot limited to: the two (2) lighting towers, the concrete foundations for the lighting
towers, all trenching & backlitling, all Theatrical light fixtures, all required conduit and
wiring, painting all exposed conduits, securing alf conduits and Theatrical lighting
fixtures, installing all electric panels, instaliing all theatrical light control systems and any
materialaccessories required to provide a fuily waorking Theatrical lighting system as
shown in the construction documents.

LS.

$751,250.00

$751,250.00

16

Conservation Pavilion Stage Audic and Video System - The contractor will be
responsible for the supply and installation of all materials shown and/or described within
the bid documents to construct the Conservation Pavilion audio system. This includes
but is not limited to all LED video sereens, all speakers, all subwoofers, all slectric and
communication wiring, all conduits, all frenching & backiilling, all audio, video and
electric panels, all control boards, all stage cameras and all materals/accessories
required to provide a fully working stage audio and video system as shown in the
construction documents.

LS.

$1,262,500.00

$1,262,500.00

Conservation Pavilion

P2-3
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BID ITEM

SECTION DESCRIPTION

UNIT ESTIMATE

# MEASURE QUANTITY UNIT PRICE  TOTAL PRICE

Shade Canopy System - The shade canopy systern will include but not be limited to four

(4} integrally colored & sealed precast tree formed columns, concrete foundations for

the four precast columns, all shade canopy fabric sails, all hardware to connect shade 00
17 canopy sails to the precast structures, supply and install the light support rait, alt LS. 1 $22,625.00 - $22,625.

excavation and backfilling and any other material/accessory required to provide a

complete shade canopy system as shown on the construction documents.
18 Full Depth Bituminous Concrete Driveway S.F. 7,500 $9.97 $74,775.00
18 |Zoo Main Walkway Bituminous Concrete Qverlay, 1 1/2" in Depth SF, 8,000 $2.10 $16,800.00
20 1Zoo Main Walkway Full Depth Bituminous Concrete Driveway S.F. 200 $42.50 $8,500.00
21 Stamped Concrete Sidewalk,4" Thick - Stamp Pattemn A S.F 4,100 $22.50 $92,250.00
22 Stamped Concrete Sidewalk,4” Thick - Stamp Pattern B S.F. 2,350 $22.50 $52,875.00
23 |Stamped Concrete Sidewatk,4" Thick - Stamp Pattern C S.F 1,300 $22.50 $29,250.00
24  |Bituminous Concrete Pathway S.F. 2,600 $7.58 $19,708.00
25 |Concrete Generator Pad SF. 100 $28.00 $2,800.00

) $33,550.00

26  iRip-Rap Stone Swale, 10' Wide SF. 6,100 $5.50 “area
27 Rip-Rap Stone Swale, 15" Wide S.F. 2,000 $5.50 $11,000.00
28 Rip-Rap Apron S.F. 1,200 $5.50 mm@m@%o
29 Stone Driveway S.F. 4,000 $1.35 $5,400.00
30 [Aluminum Stair Handrail LF. 55 $175.00 $9,625.00
Conservation Pavilion P2-4
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BID ITEM
#

SECTION DESCRIPTION

UNIT
MEASURE

ESTIMATE
QUANTITY

UNIT PRICE

TOTAL PRICE

31

Post and Rope Barrier

LF.

200

$200.00

$40,000.00

32

14" x 20" Prefabricated Shed A - will consist of but not be limited to installation of the
DGA and smooth concrete slab with hunched foolings, the installation of the
prefabricated shed structure onto concrete slab, installation of the 3/8" ouidoor G-D
plywooed and FRP on the entire interior space, interior mounting lighting, the shed
electric system, installation of the poly-vinyl coated chain link fence and (2} poly-vinyl
coated chain link fence gates, (3) Guillotine doors systems, heating system, roofing
materials, standard windows, all spray foam insulation with fire proof agent, all metal
doors and locking hardware, painting all the exterior wood surface, all plumbing and any
other improvements described within the construction decuments to construct the 14' x
20" prefabricated shed. The contractor will be responsible for the supply and Installation
of all materials shown and/or described within the bid documents ta construct the 14'
x20' prefabricated shed.

L.8.

*$63,750.00

$63,750.00

33

14' x 20' Prefabricated Shed B - will consist of but not be limited to installation of the
DGA and smooth concrete slab with hunched footings, the installation of the
prefabricated shed structure onto conerete slab, installation of the 3/8" outdoor G-D
plywood and FRP on the entire interior space, interior mouriting lighting, the shed
electric system, installation of the poly-vinyl coated chain link fence and (2) poly-vinyl
coated chain fink fence gates, (3) Guillotine doors systems, heating system, roofing
materials, standard windows, all spray foam insulation with fire proof agent, all metal
doors and locking hardware, painting all the exterior wood surface, all plumbing and any
other improvermnents desctibed within the construction documents to construct the 14' x
20" prefabricated shed. The contractor will be responsible for the supply and installation
of all materials shown and/or described within the bid documents to construct the 14*
x20' prefabricated shed,

L.S.

$62,500.00

$62,500.00

Conservation Pavilion P2.5
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BID ITEM

# SECTION DESCRIPTION gmﬂ“ﬂ.ﬁm MM.MH.”HW UNIT PRICE ._..O._.>r PRICE
34 Rustic Rope and Net Barrier L.F. 180 $200.00 $36,000.00
35 8' Hight Solid Rustic Fence L.F. 17 $475.00 $55,575.00
36 |10' Hight Solid Rustic Fence LF. 205 $460.00 |  $94,300.00
37 Split Rail Fence With Wire Mesh LF 200 $175.00 $35,000.00
38 10" High PVC Coated Perimeter Fence With Barbed Wire L.F. 750 $180.00 a_umboodo
32 [Rusfic Entry Gate, 8' Wide UNIT 4 $6,200.00 $24,860.00
40  Rustic Entry Net Gate, 10" Wide UNIT 2 $2,000.00 $4,000.00
41 12' Wide Double Swing Wood Gate UNIT 1 $2,000.00 $2,000.00
42 Relocate 12' Wide PVC Coated Perimeter Fence Double Swing Gate LS. 1 $800.00° $800.00

Qutdoor Habitat Area with Mesh Roof, Trainer alley and Animal Run Area - Outdoor

Habitat Area consists of the off-exhibit outdoor habitats areas, the trainers alley and the

Animal Runs. The contractor will be responsible for all fuse bonded PVC coated fence
43 |Cuernan commectons, o fening s i, o foet ey b fence i, al Ls. T | se2000000} - $620000.00

corrugated steel roofing, all PVC coated mesh roof, all fence burrowing barriers, afl

PVC panels, all, hardware to hang PVC Panels, all concrete footings and afl other

improvements shown on the construction details sheets for this bid item.
44 |Outdoor Habitat Area with Mesh Roof Stane Dust C.y. 150 $93.33 $13,999.50
45 information Sign L.S. 1 :
48  [Type "A" Inlet UNIT 5 $6,620.00 $33,100.00
47 2'x 2' Yard Drain UNIT 3 $4,600.00 $13,800.00
48 112'x 12" Yard Drain - includes but is not limited to 12* x 12" sun grate and frame UNIT 18 $3,607.69 $46,899.97

Conservation Pavilion
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BID ITEM

SECTION DESCRIPTION

UNIT

ESTIMATE

& MEASURE  QUANTITY UNIT FRICE TOTAL PRICE
49 |Storm Sewer Manhole UNIT 2 $6,400.00 $12,800.00
50  |Gas Line Trench, Backiill and Restoration L.F. 800 $39.00 $31,200.00
51 Fire Hydrant UNIT 1 $7,600.00 $7,600.00
52 8" Ductile Iron Water Pipe L.F. 475 $148.42 $70,499.50

.53 |8" Gate Valve UNIT 1 $1,300.00 $1,300.00
54  |3" CPVC Pipe Schedule 40 L.F. 65 $164.62 $10,700.30
85 |3" Gate Valve UNIT 1 $800.00 $800.00
56 2* CPVC Pipe Schedule 40 LF, 40 $262.50 $10,500.00
57 N... Gate Valve UNIT 1 $600.00 $600.00
58 6" PVC Schedule 40 Sanitary Sewer Line L.F. 375 $81.60 $30,600.00
53  |8"HDPE PIPE LF. 375 $116.27 $43,601.25
60 |12" HDPE Pipe LF. 425 $129.65 $55,101.25
61  [15" HDPE Pipe LF. 200 $118.50 $23,700.00
62 12" Diameter HOPE Flared End Section UNIT 2 $300.00 $600.00
63 15" Diameter HDPE Flared End Section UNIT 2 $400.00 $800.00°
64  Outlet Structure and Trash Rack (0S-1) UNIT i $21,800.00 $21,800.00
65  [Preformed Scour hole UNIT 2 $900.00 $1,800.00

Conservation Pavilion
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BID ITEM

SECTION DESCRIPTION

UNIT

ESTIMATE

# MEASURE QUANTITY UNIT PRICE  TOTAL PRICE
66  |Storm Cleanout UNIT 3 $266.67 $800.01
67  |Sanitary Gleanout UNIT 10 $170.00 $1,700.00
88  Prefabricated Fiberglass Duplex Lift Station . UNIT 1 $88,500.00 $88,500.00
69  {4"PVC Force Main LF. 300 $110.33 $33,099.00
70 14" x 6" Sanitary Cleanout UNIT 1 $950.00 $950.00
71 jRock Excavation c.y. 100 $200.00 $20,000.00
72 |Composite Adirondack Bench UNIT 10 $300.00 $3,000.00
73 Animal Habitat >oomwmozmw (See Architectural for accessory list) LS. 1

Exterior Electricat Service - The installation of the electric and teleco service will include

but not be limited to the connection to the power sources as shown on the electrical .

plans, installation of the wire and conduit, manholes, handholes, frenching and
74 |backfilling, installation of the transformer pad, all exterior light fixtures, installation of LS. 1 $255,700.00 $255,700.00

telco cable and exterior GFI receptacles shown on the electrical plans and connection

to the proposed facilities and any other material or labor required to install a Tully

working electrical service.
75 |Landscaping LS. 1 $99,180.00 $99,180.00

Irrigation System - The Contractor will provide an irrigation shop drawing identifying the

different irrigation zones, drip lines, sprinklers, itrigation controls, quick coupler
76  |connections, irrigation _mam. control valves, water connection and any piece of material LS. 1 $70,610.00 $70,610.00

needed to install a working irrigation systern. The Contractor shall aiso include any

nacessary equipment to complete the work and any Iabor necessary to perform the
work in this bid fine item.

Conservation Pavilion
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BID ITEM

UNIT ESTIMATE
# SECTION DESCRIPTION MEASURE QUANTTY UNIT PRICE  TOTAL PRICE
77 Laboratory Testing/Material Testing Allowance Allowance 1 $100,000.00 $100,000.00
78 Unsuitable Material Allowance Allowance 1 $75,000.00 $75,000.00
79 Police Director/Officer Allowance il $50,000.00 $50,000.00
80 PSE&G Electrical and Gas Oo_._sm u_oimsom Allowance 1 $225,000.00 $225,000.00
Total Base Bid: & 12.957,270.28 |
Signature Title Héw?mwmw Date  3/13/2020
OBRIC
B. ARernates*
- |Deduct-Alternate “A" Remove Milling and Overlaying a Portion of the Zoo's Main Walkway
B1 11 1/2" Mill Depth from the Zoo Main Bituminous Concrete walkway S.F. 8,000 $1.50 ( $12,000.00
Remove Existing Stamp Concrete Walkway S.F. 200 $5.00 { $1,000.00)
Zoo Main Walkway Bituminous Concrete QOverlay, 1 1/2" in Depth S.F. 8,000 $1.75 ( $14,000.00 }
Zoo Main Walkway Full Depth Bituminous Concrete Driveway 8.F. 200 $6.00 { $1,200.00
Deduct-Alternate "B® Remove Theatrical Light Fixtures off of Shade Structure
B2 Remove Theatrical Light Fixtures off of shade Structure LS. q $20,000.00 ($20,000.00 )
Deduct-Alternate "C* Remove LED Video Screen House Left and LED Video Screen House Right
B3 Remove LED video Screen House Left and LED Video Screen House Right L.5. 1 $265,000.00 ($265,000.00 )
Deduct-Alternate "D" Hemove Shade Structure System
B4  |Remove Shade Structure System LS. 1 $13,000.00 ( $18,000.00 )
Deduct-Alternate “E" Remove Animal Habitat Accessories
B5 |Remove Animal Habitat Accessories L.S. 1 $253,000.00 |  ($253,000.00 )

Bs.

* The Contractor will be responsible for reviewing the specification section 01 23 00 - Alternates f

or detailed information regarding Deduct - Alternats B1, B2, B3, B4 and

The signee acknowledges that the total price for each task listed in the Deduct-Altemate ltems B1 thru BS may be added fo the Conservation Pavilion total base bid

price at, the County’s sol

Signature{ /| Titte  MEMBER

MICHAEL DOBRIC

Conservation Pavilion P2.9

Date  3/13/2020
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ID PROPOSAL PRICING PAGE P-1

For the purpose of: CONTRACT NO. 20-0904
CONSERVATION PAVILION AT TURTLE BACK Z0O

In the COUNTY OF ESSEX
To the Governing Body of COUNTY OF ESSEX.

The Undersigned hereby declares that he has carefully examined the Adverfisement, Standard
Specifications, Supplementary Specifications, Plans and Form of Contract and Bond for the Project
named above; that he carefully examined the site of the Project; and that he will carry out and complete
said project as specified and delineated at the price per unit of measure for each scheduled item of work
stated in the Schedule of Prices sheet following,

It is understood that the TOTAL PRICE stated by the undersigned is based on the estimated
quantities and will control in the awarding of the Contract. It is further understood that the quantities
stated in this Bid Pricing Worksheet from the following proposal page(s) starting on sheet 58, for the
various items are estimated only and may be increased or decreased as provided in the Specifications.

Bidders shall submit a price for each and every bid item shown on the following Bid Pricing
Worksheet. Failure to do so shall be cause for automatic disqualification of the Bid.

The undersigned proposes fo furnish and deliver the above project pursuant to the bid specification in the
following total amount (base bid and allowances from the following propesal page(s) / worksheet(s)):

$ 11, 676, pvo—ep
Total Amount in numbets
ELevien Milpend 41X LoedteD L EVETTY THovins) boeAts
Total Amount written : :
ALNA Construction Corp.
Comiaui Name
Address
— [ [
City State Zip Code
gl 3 < | 03/13/2020
Signature of Authorized\ Agent Date
. _Rajesh G. Shah Vice President
Type or Print Name Title
I 2.
Telephone Number Fax Number E-Mail Address

RN .

Corpbrate Seal
MUST BE COMPLETED AND CORPORATE SEAL . -

L)

Revised as 10-04-19 57
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BID PROPOSAL PRICING PAGE P-1

For the purpose of: CONTIRACT NQ. 20-004
CONSERVATION PAVILION AT TURTLE BACK 200

In the COUNTY OF ESSEX
To the Governing Body of COUNTY OF ESSEX.

The Undersigned hereby declares that he has carefully examined the Advertisement, Standard
Specifications, Supplementary Specifications, Plans and Form of Contract and Bond for the Project
named above; that he carefully examined the site of the Project; and that he will carry out and complete
said project as specified and delineated at the price per unit of measure for each scheduled item of work
stated in the Schedule of Prices sheet following,

It is understood that the TOTAL PRICE stated by the undersigned is based on the estimated
quantities and will control in the awarding of the Contract. It is further understood that the quantities
stated in this Bid Pricing Worksheet from the following proposal page(s) starting on sheet 58, for the
various items ate estimated only and may be increased or decreased as provided in the Specifications.

Bidders shall submit a price for each and every bid item shown on the following Bid Pricing
‘Worksheet, Failure to do so shall be canse for automatic disqualification of the Bid.

The undersigned proposes to furnish and deliver the above project pursuant to the bid specification in the
following total amount (base bid and allowances from the following proposal page(s) / worksheet(s)):

e
To unt in ers
len vwaallion One \Avw:\wui Q%Tw.s’mc\:. _

Total Amount written

Terminal Construction Corporation
Companhy Name

!tate Zip Code

March 13, 2020

Signature of Authorized Agent Date
Donald N. Dinallo - President and CEO
Type or Print Name Title

Telephone Number Fax Number E-Mail Address

N SRS

Corporate Seal -, ~

MUST BE COMPLETED AND CORPORATE SEAL ...

oo Joa Ty

Revised g5 10-04-19 57 AR



BiD FORM - UNIT PRICES
THE CONSTRUCTION OF THE CONSERVATION PAVILION AT TUHTLE BACK Z0O
TOWNSHIP OF WEST ORANGE, ESSEX COUNTY, NEW JERSEY

BiD SCHEDULE:

To the Purchasing Agent
County of Essex

Hell of Records

Newark, New Jersey 07102

The undersigned propases te furnish all fabor, eguipment and materials as indicated below and as outlined in the plans and/or
specifications. The Contractor is responsible for the construction of all itars shown on the plans and/or indicated within the project Manual unless identified as "By

Others". .

BIDITEM UNIT ESTIMATE .

8 SECTION DESCRIPTION MEASURE QUANTITY UNIT'PRICE TOTAL PRICE

A, BASERID ]

1 Damalltion LS. 1 XXX | $178,800.00

2 {1 1/2" Mill Depth from the Zoo Main Bituminous Goncrate walkway SF. 8,000 $1.69 $13,520

3  |Remove Existing Stamp Concrete Walkway . SF. 200 $18.50 $3,700

4 Soll Eroslon and Sediment Confrol Measuras - L3, 1 XXX xx $20,000
Site Preparation and Earthwork Including the collecting and instalfation of the native s y

5 stone retaining walls as shown on ihe grading and drainage plan. LS. 1 X 000xx Wl Wg—,gv ?7/ '}/; =
Stamped Concrete Compass Rose Plaza - inciudes but is not limited to the install of

€ lthe gtamped concrete and scoring the concrete In the shape of a compass. 8.F. 275 $59.00 $16,225

7  |Embedded Metal Compass Letter UNIT 4 $1925.00 $7.700

g Modular Concreta Block Retaining Wall SF. 75 $189.00 $14.175

9 Natural Stone Retaining Wall . L.8. 1 SX, XXX xx $28,800

10 |1' High Concrets Curb LF. 600 $75.00 $45,000
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¥

SECTION DESCRIPTION

UNIT ESTIMATE
MEASURE QUANTITY

UNIT PRICE  TOTAL PRICE

11

Anlmal Habitat Building - The facility will consist of but not be limited to foundation,
siucco Irealment, manufaclured stane veneer, bamboo wrapped corner posts, interior
and exterior walls, alt masonry, all aluminum mesh panels and door system, al! railing
and barrler systems, all wood trusses, all roofing sysiems described in these plans, all
exterior and [nterior doors, all door hardware, ail interior painting and wall finishes, all
exterior painting and staining, all faux waod plank venaer, interior and building mounted
lighting, all the electric systems within the bullding, the electrical panels mounted the
extarior of the bullding, faux wood carvings afong parapet, all cast in place concrete, all
buliding mounted exterlor light fixtures, all floor finishes, Installation of gas generator
and its concrete pad, stainless steel refrigeration, slop sink, kitchen work including
counters and sink, tralner office furniture, all interior and exterlor signage, entire HVAGC
system, concrate troughs, all the troughs mechanlcal equipment and electrical
aquipment, all trough plurmbing and electrical required to make a working trough
systamn, skylights, gutters and roof leaders, all shestrock, all insulation, all new interior
surfaces and finishes, all plumbing and plumbing fixtures, CMU wall system with door
jarnbs and any other improvement desctibed within the construction documents to
construct the animal habitat bullding. The contracter shall include in this bid item the
installation and maintenance of the fisld offlces, computers, oxblue camera and
conatruction matarial testing, The contractor will be responsible far the supply and
installation of all materials shown and/or described within the bid documents to
construct the animal habitat building,

L.8. 1

XK. xx 3,7 0,059

12

Stage Area - The siage will consist of but not be limitad to conerete foundation, all
catved wood art stage front, all precast columns, all stage curtains, all steal columns,
the space frame canopy structure system, concrete floor, concrate walkways from
guest viewing to stage, (3) set of concrete stairs along the front of the stage. all exterior
paints epoxies & stains, all finishes, decorative rallings and any other improvemant
described within the construction documents assoclated with the stage. The coniractor
will be responsible for the supply end installation of all materfals shown and/or
described within the bid documents to construct the stage area.

LS. 1

sx 0 | &% (000

Conservation Pavilion

pP2-2

January 2B, 202



BID ITEM UNIT ESTIMATE
# SECTION DESCRIPTION MEASURE QUANTITY UNITPRICE  TOTAL PRICE

Gues! Sealing Arsza - The guest seating area will consist of but not be limited to
concrete foundation, all surface mounted aluminum benches with a back rest, all
surface mounted aluminum benches, all riser wall mounted aluminum benches, all riser
wall mounted aluminum handralls, all concrete walls, all concrete stalrs, all concrate

13 parapets, ail decorative timber post and rail barriers, decorative handrails, all aluminum L'S.‘ 1 XX xx 7 Zb‘iw
stalr handralls, the instailation of the recessed step lights, concrete floor/sidewalks.
The contractor will be responsibls for the supply and installation of all materials shown
andfor describad within the bid documents o construct the Guest seating area.

Control Booth - The control booth wilt consist of but not be iimited to concrete
foundation, all masonry, all windows, all high density urethan wood trim, alt man doors,
all door hardware, HVAC system, concrete floors and floor surfaces, all Interlor paint, all YUy, Ol
14 intesior furnishings, all interlor lighting EPDM rooflng system, The contractor will be LS, 1 $X,XXXxx G"b Oi
responsible for the supply and installation of all materiala shown and/or described within
the bid documents to construct the control booth,

( Consarvation Pavilion Theatrical Lighting System - The contractor will be responsible
for the supply and Instatfation of all materfals shown and/or described within the bid

documents to construet the Conservation Pavillon lighting system. This Includes but is

not limited to: the twa (2) lighting towers, the concrete foundations for the lighting

16 towers, afl tranching & backfilling, all Theatrical light flxtures, all reguired conduit and L.S.. 1 $X, XXX xx qug OSD

witing, painting all exposed conduits, securing all conduits and Theatrical lighting |

fixturas, installing all electric panals, installing ail theatrical light control systems and any

material/accessories required 1o provide a fully working Theatrical lighling system as

shown in the construction documants.

Conservatlon Pavilion Stage Audio and Video System - The contractor will be
responsible for the supply and installation of all materials shown and/or described within
the bid documents to construct the Conservation Pavilion audio system. This includes
but is not limited to all LED video screens, all speakers, all subwoofars, all electric and , p—
18 communication wiring, all condulis, all trenching & backfilling, all audio, videe and LS. 1 X XXX bcib i DbD
electric panels, all control hoards, all stage cameras and all materials/accessories
reguired to provide a fully working stage audio and video system as shown in the
construction documents.
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UNIT ESTIMATE

BID ITEM '
4 SECTION DESCRIPTION MEASURE QUANTITY UNIT PRICE TOTAL PRICE
Shade Canopy System - The shade canopy system will include but not be limited to four
{4) intagrally colored & sealsd precast tree formed columns, concrate foundations for
the four precast columns, all shade canopy fabric sails, all hardwars to connect shade
17 canopy salls to the precast structures, supply and instail the light support rall, all LS. L $X, XXX xx | Q0 A alo/®
excavation and backiilling and any other mataerial/accessory required to provids a
complete shade canopy system as shown on the construction documents.
18  |Full Depth Bituminous Concrote Driveway S.F. 7,500 $9.97 $74,775
19  |Zoo Main Walkway Bituminous Concrete Overlay, 1 1/2" In Depth S.F. 8,000 $2.10 $16,800
20  |Zoo Main Walkway Full Depth Bituminous Goncrete Driveway 8.F, 200 $42.50 $8,500.00
21 |Stamped Concrete Sidewalk,4* Thick - Stamp Pattern A S.F, 4,100 $16.78 $64,698
22  |Stamped Concrete Sidewalk,4" Thick - Stamp Pattern B S.F. 2,350 $21.40 $50,290
23  |Stamped Concrete Sidewalk,4® Thick - Stamp Pattern 5.F. 1,300 §22.77 $28,601
24  |Bituminous Concrate Pathway S.F. 2,600 $7.58 $19,708
25  |Concrete Genarator Pad S.F. 100 $28.00 $2,800
26  |Rip-Rap Stone Swale, 10' Wide S.F. 6,100 $4.08 area
$30,378
27  |Rip-Rap Stene Swale, 16' Wide S.F. 2,000 $5.75 $11,500
28 |Rip-Rap Apron S.F. 1,200 ] arga
$5.75 $6.800
29  |Stone Driveway S.F. 4,000 $1.35 $5,400
30 Aluminum Stalr Handrail LF. 55 $165.00 $9,075
P2-4 January 28, 2020
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MEASURE QUANTITY

UNIT PRICE  TOTAL PRICE

31

Post and Rope Barrier

LF,

200

$45.00 $9,000.00

32

14" x 20* Prafabricated Shed A - will consist of but not be limited to instaliation of the
D@GA and smonth congrate slab with hunched focfings, the installation of the
prefabricated shed structure onto concrete slab, Installation of the 3/8" outdoor C-D
plywood and FRP on the entire [ntarior space, Interior mounting lighting, the shed
electrlc system, installation of the poly-vinyl coated chain link fence and (2) poly-vinyt
coated chaln link fence gates, (3) Guillotine doors systems, heating sysiem, roofing
malterials, standard windows, all spray foam insulation with firs proof agent, all metal
doors and locking hardware, painting all the exterior wood surface, all plumbing and arwy|
other improvemnents described within the construction documents to construct the 14'x
20' prefabricated shed. The contractor will be responsible for the supply and installation
of all materials shown andfor dascribed within the bid documents to oonstruct the 14'

%20' prefabricated shed.

LS.

SX 00 l oo I oa)

33

14" x 20' Prefabricated Shed B - will conslst of but not be limited o Instaliation of the
DGA and smooth concrate slab with hunched footings, the instaliation of the
prafabricated shed structure onto conerate slab, installatlon: of the 3/8" outdoor C-D
plywood and FRP on tha antire interior space, Interior mounting lighting, the shed
electric system, installation of the poly-vinyl coated chaln Iink fence and (2) poly-vinyl
coated chain link fence gates, (3) Guillotine doors systemns, heating system, roofing
maisrials, standard windows, all spray foam insulation with fire proof agent, all metal
doors and locking hardware, painting all the exterlor wood surface, all plumbing and any
cther improvernents described within the construction documents to construct the 14' x
20" prefabricated shed. The contractor will be responsibla for the supply and installation
of all materals shown and/ar deseribsed within the bid documents to construct the 14'
x20' prefabricated shed.

LS.

joo, 000

SH XX xx
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BID ITEM UNIT  ESTIMATE ..
g SECTICN DESCRIPTION MEASURE QUANTITY UNIT PRICE TOTAL PRICE
34  |Rustic Rope and Net Barrler L.F. 180 $50.00 $9,000.00
35  |B8'Hight Solid Rustic Fence L.F, 117 $423,00 $49,491.00
36 10" Hight Solid Austic Fence L.F. 205 $326.00 $66,830.00
37  |Split Rail Fence With Wire Mesh LF. 200 $39.00 $7,800.00
a8 10" High PVC Coated Perimeler Fence With Barbed Wire L.F. 750 $99.00 $74,250.00
89 ]Rustic Entry Gate, B Wide UNIT 4 $6,750.00 | $27,000.00
40 |Rustic Entry Net Gate, 10' Wide UNIT 2 $6,750 $13,500.00
A 12" Wide Double Swing Wood Gate UNIT 1 $7,100.00 | $7,100.00
42 Rslocate 12' Wide PVC Coaled Perimeter Fence Double Swing Gate L.S, 1 XX xx $3,500.00
$3.500.00 i

Outdoor Habitat Area with Mesh Roof, Trainer alley and Animal Run Area - Outdoor

Habitat Area conslsts of the off-exhibit cutdoor habitats areas, the traihars alley and the

Animal Runs, The contractor will be responsible for all fuse bonded PVC coated fence ]

material, all fence hardware, all man gates, all 1/4" acryilc panels, all fence tizs, all
43 overhang connections, all fencing brace ralls, all fence posts, all guillotine doors, ali L.8. 1 $X, XXX 3¢ M 1 Oov

corrugated sieel rocfing, all PVC coated mash roof, all fence burrowling barrders, all

PVC panels, all, hardware to hang PVC Panels, all concrete footings and all other

improvements shown on the constructlon details sheets for this bld item.
44  [Outdoor Habitat Area with Mesh Roof Stone Dust C.Y. 150 $94.00 $14,100.00
45 |Information Sign LS. 1 XOx | (2,000
48  |Type "A"Inlet UNIT 5 $6,620.00 | $33,100.00
47 2'x 2' Yard Draln UNIT 3 $4,600.00 { $13,800.00
48 (12" 12" Yard Draln - includes but (s not fimited fo 12" x 12" sun grate and frame UNIT 13 $3,608.00 | $46,904.00
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BID ITEM UNIT ESTIMATE
# SECTION DESCRIPTION MEASURE GUANTITY UNIT PRICE TOTAL PRICE
48 |Storm Sewsr Manhele UNIT 2 $6400.00 $12,800.00
60  |Gas Line Trench, Backiill and Restoration LF. le) $39.00 $31,200.00
51 Fire Hydrant UNIT 1 $7.600.00 $7,600.00
52  [8" Dustile Iron Water Pipe LF. 475 $140.00 $70,775.00
83 |8" Gate Valve UNIT 1 $1300.00 | $1300.00
54 |3" CPVC Pipe Schedule 40 LF. B85 $165.00 $10,725.00
55  [3" Gale Valve UnNIT 1 $800.00 $800.00
56 [2" CPVC Pipe Schedule 40 L.F. 40 $263.00 $10,520.00
57 |2 Gate Valve UNIT 1 $600.00 | $600.00
58 8" PVC Schedule 40 Sanitary Sewer Line L.F. ars $82.00 $30,750.00
59  |8" HDPE PIFE L.F. 375 $116.00 | $43,500.00
60 12" HDPE Pipe L.F, 425 $130.00 $55,250.00
&1 15" HDFE Pipe L.F. 200 $118.50 $23,700.00
62  [12" Diamatar HDPE Flared End Section UNIT 2 $300.00 $600.00
63 15" Dlameter HDPE Flared End Section UNIT 2 $400.00 $800.00
84  [Cutlet Structure and Trash Rack {(OS-1} UNIT 1 $21,800.00 $21,800.00
€65 Preformed Scour hole UNIT 2 $900.00 $1800.00
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UNIT

ESTIMATE

BID ITEM
# SECTION DESCRIFTION MEASURE QUANTITY UNIT PRICE  TOTAL PRICE
66 Storm Cleanaut UNIT 3 $267.00 $801.00
67  |Sanitary Cleanout UNIT io $170.00 $1,700.00
68 Prefabricated Fiberglass Duplex Lift Station UNIT 1 $88,500.00| $88,500.00
a9 4* PVC Force Main LF, 300 $110.50 $33,150.00
70 (4" x 6" Sanitary Cleanout UNIT 1 $200.00 $200.00
7 Rock Excavation c.Y. 100 $299.00 $29,900.00
72 |Composits Adirondack Bench UNIT 10 $600.00 $6,000.00
78 Animal Habitat Accessorles (See Architectural for accessory list) L.S. 1 FX XK xx A \"‘ . éot)
Exterior Electrical Service - The Instaliation of the slectric and telaco service will include
but not be limlted to the connection to the power sources as shown on the alectrical
plans, instaflation of the wira and condult, manholes, handholes, tranching and
74 backfilling, Instaliation of the transformer pad, all exterior light fixtures, installation of LS. 1 SUXXKK 3,36‘ D
telco cable and axtarior GFI receptacles shown on the electiical plans and connection
to the proposed facilities and any othar material or labar required to install a fully
working elactrical service.
75  |Landscaping LS. 1 PLXXKxx [V, DO
Irrigation System - The Contractor will provide an Irrigation shop drawing identifying the
different irrigation zanes, drip lines, sprinklers, irrigation controls, quick couplar
. . " . . .
76 connections, friigation line, control valves, water connaction and any pieca of material LS. 4 $XKX00Hx L‘I C{ gm'
?

needed to install a working irrigation systemn. The Contractor shall also include any
necessary equlpment to complete the work and any labor nacessary to perform the
wark In this bid line item.
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UNIT

ESTIMATE

BID ITEM
¥ SECTION DESCRIPTION MEASURE QUANTITY UNIT PRICE  TOTAL PRICE
77  [Lakoratory Testing/Material Testing Allowance Allowance 1 $100,000.00 $100,000.00
78  |Unsultable Material Allowance Allowanea 1 $75,000.00 $75,000.00
79 |Police Director/Offlcer Allowance 1 $50,000.00 $50,000.00
80 [PSEaGElectigal pd e ComagonAlgwance Allowanca 1 |szes00000|  $225,000.00
Teftal Base Bic_ 1G58 GO
Signa : e President and CEQ pate  March 13, 2020
N
B, Alternates* _
Deduct-Alternate "A” Remove Milling and Ovaerlaying & Portlon of the Zoo's Main Walkway
B1 1 1/2" Mill Depth from the Zoo Main Bituminous Concrete walkway . S.F. 8,000 i-, lo (oG #( i 3. s2a0)®
Remove Exlsting Stamp Concrate Walkway S.F. 200 |ﬂ 18.5pn |6l 2, 200.)9
Zoo Maln Walkway Bituminous Concrete Overlay, 1 1/2" in Depth S.F. 8,000 b‘ 2. 10 |R( 16,8604
Zoo Maln Walloway Full Depth Bituminous Concrete Driveway S.F. 200 F gz2.50 |21 8 56 I

Deduct-Alternate "B" Remove Theatrical Light Fixtures off of Shade Structure

I POk | (5,608 )

B2 |Remove Theatrical Light Fixtures off of shade Structure
Deduct-Alternate "C" Remove LED Video Screen House Left and LED Video Screen House Right
B3 f{Remove LED video Screen House Left and LED Video Scresn House Right LS. 1 $XXNK X% (7']“):D }
Deduct-Alternate "D" Remove Shade Structure System
B4 |Remove Shads Stucture System LS. 1 X0k | (GR,000)
Deduct-Altemate "E" Aemove Animal Habitat Accessories
LS. 1| oo | (AB,000)

B5

Remove Animal Habitat Accessories

Con

* The Conkraclor will be responsible Tor reviewing the spooilica
BS. .

ton seclfon 01 23 00 - Allemates Tor datalied mionmalion rogarding Deduct - Altemale B4, B2, 83, B4 and

Tile  President and CEO

The signac-aekneyledges g totahp ebaci lask listed In the Deduct—Allemat-e ltems B1 thru BS may be added to the Conservation Pavilion total basa bld

pate March 13, 2020
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