

SUMMARY OF BIDS RECEIVED FEBRUARY 6, 2020
BY THE GOVERNING BODY OF THE TOWNSHIP OF NORTH BRUNSWICK
FOR THE FINNEGAN'S LANE AND QUARRY LANE IMPROVEMENTS



NAME:		KM CONSTRUCTION CORP.				LUCAS BROTHERS, INC.				BLACK ROCK ENTERPRISES, LLC				S. BROTHERS, INC.				TOP LINE CONSTRUCTION CORP				GREEN CONSTRUCTION, INC.				S & G PAVING, INC.				P & A CONSTRUCTION, INC.											
ADDRESS:		14 CORDIER STREET				80 AMBOY ROAD				1316 ENGLISH TOWN ROAD				P.O. BOX 317				22 FIFTH STREET				P.O. BOX 550				224C FORSGATE DRIVE				P.O. BOX 28											
CITY / STATE:		IRVINGTON, NJ 07111				MORGANVILLE, NJ 07751				OLD BRIDGE, NJ 08857				SOUTH RIVER, NJ 08882				SOMERVILLE, NJ 08876				SOUTH RIVER, NJ 08882				JAMESBURG, NJ 08831				COLONIA, NJ 07067											
BID GUARANTEE:		YES				YES				YES				YES				YES				YES				YES				YES											
SURETY:		10% NTE \$20,000.00				10% NTE \$20,000.00				10% NTE \$20,000.00				10% NTE \$20,000.00				10% NTE \$20,000.00				10% NTE \$20,000.00				10% NTE \$20,000.00															
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT					
FINNEGAN'S LANE ITEMS (A-1 THROUGH A-60)																																									
A-1	Medication	LUMP SUM	\$69,000.00	\$69,000.00	\$175,000.00	\$175,000.00	\$140,000.00	\$140,000.00	\$20,000.00	\$20,000.00	\$400,000.00	\$400,000.00	\$194,802.20	\$194,802.20	\$50,000.00	\$50,000.00	\$250,000.00	\$250,000.00																							
A-2	Breakaway barricade	3 UN	\$390.00	\$1,170.00	\$0.01	\$0.03	\$250.00	\$750.00	\$1.00	\$3.00	\$0.01	\$0.03	\$0.01	\$0.03	\$1.00	\$3.00	\$0.01	\$0.03	\$1.00	\$3.00	\$0.01	\$0.03	\$1.00	\$3.00	\$0.01	\$0.03	\$1.00	\$3.00	\$0.01	\$0.03	\$1.00	\$3.00	\$0.01	\$0.03	\$1.00	\$3.00					
A-3	Drum	12 UN	\$85.00	\$1,020.00	\$0.01	\$0.12	\$1.00	\$12.00	\$1.00	\$12.00	\$0.01	\$0.12	\$0.01	\$0.12	\$1.00	\$12.00	\$0.01	\$0.12	\$1.00	\$12.00	\$0.01	\$0.12	\$1.00	\$12.00	\$0.01	\$0.12	\$1.00	\$12.00	\$0.01	\$0.12	\$1.00	\$12.00	\$0.01	\$0.12	\$1.00	\$12.00					
A-4	Traffic cone	200 UN	\$8.60	\$1,720.00	\$0.01	\$2.00	\$15.00	\$3,000.00	\$1.00	\$200.00	\$0.01	\$2.00	\$0.01	\$2.00	\$1.00	\$200.00	\$0.01	\$2.00	\$1.00	\$200.00	\$0.01	\$2.00	\$1.00	\$200.00	\$0.01	\$2.00	\$1.00	\$200.00	\$0.01	\$2.00	\$1.00	\$200.00	\$0.01	\$2.00	\$1.00	\$200.00					
A-5	Construction signs	48 SF	\$31.00	\$1,488.00	\$50.00	\$2,400.00	\$5.00	\$240.00	\$1.00	\$48.00	\$25.00	\$1,200.00	\$0.01	\$0.48	\$12.00	\$576.00	\$20.00	\$960.00																							
A-6	Traffic director: Municipal Police Allowance (\$65,000.00)	ALLOWANCE	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00							
A-7	Portable variable message sign	2 UN	\$3,000.00	\$6,000.00	\$0.01	\$0.02	\$2,500.00	\$5,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$0.01	\$0.02	\$1,500.00	\$3,000.00	\$0.01	\$0.02																							
A-8	Asphalt price adjustment (\$25,000.00)	DOLLARS	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00							
A-9	Fuel price adjustment (\$10,000.00)	DOLLARS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00							
A-10	Allowance for work not specified (\$25,000.00)	ALLOWANCE	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00							
A-11	Remove existing curb or related curb and gutter	2,412 LF	\$9.29	\$22,407.48	\$1.00	\$2,412.00	\$3.00	\$7,236.00	\$5.00	\$12,060.00	\$0.01	\$24.12	\$6.00	\$14,472.00	\$5.00	\$12,060.00	\$5.00	\$12,060.00																							
A-12	Remove and dispose of existing storm sewer structures (sewerage catchers)	8 UN	\$596.88	\$4,775.04	\$115.00	\$920.00	\$1,600.00	\$12,000.00	\$200.00	\$1,600.00	\$181.35	\$1,450.80	\$500.00	\$4,000.00	\$250.00	\$2,000.00	\$250.00	\$2,000.00																							
A-13	Remove and dispose of existing storm sewer pipes	90 LF	\$46.78	\$4,210.20	\$10.00	\$900.00	\$35.00	\$3,150.00	\$30.00	\$2,700.00	\$29.46	\$2,651.40	\$12.00	\$1,080.00	\$10.00	\$900.00	\$12.00	\$1,080.00																							
A-14	Clearing site (L.S. \$30,000.00)	LUMP SUM	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00							
A-15	Excavation, unclassified	2,213 CY	\$30.00	\$72,390.00	\$50.00	\$120,650.00	\$15.00	\$36,195.00	\$1.00	\$2,413.00	\$20.00	\$48,260.00	\$30.00	\$72,390.00	\$35.00	\$84,455.00	\$20.00	\$48,260.00																							
A-16	Remove and replace roadway base	2,250 SY	\$8.11	\$18,247.50	\$0.01	\$22.50	\$0.01	\$22.50	\$0.01	\$36.91	\$83,047.50	\$0.01	\$22.50	\$18.00	\$40,500.00	\$0.01	\$22.50																								
A-17	Gravelly excavation, unclassified	109 CY	\$40.18	\$4,379.62	\$55.00	\$5,995.00	\$45.00	\$4,905.00	\$60.00	\$6,540.00	\$0.01	\$1.09	\$50.00	\$5,450.00	\$35.00	\$3,815.00	\$100.00	\$10,800.00																							
A-18	Excavation, unclassified, test pit	209 CY	\$20.00	\$4,180.00	\$0.01	\$2.09	\$0.01	\$2.09	\$1.00	\$209.00	\$10.00	\$2,090.00	\$0.01	\$2.09	\$25.00	\$5,225.00	\$0.01	\$2.09																							
A-19	Removal of pavement up to 14" deep	792 SY	\$15.21	\$12,046.32	\$13.00	\$10,296.00	\$15.00	\$11,880.00	\$12.00	\$9,504.00	\$17.46	\$13,828.32	\$30.00	\$23,760.00	\$40.00	\$31,680.00	\$22.00	\$17,424.00																							
A-20	Soil aggregate, type G	227 CY	\$31.34	\$7,114.18	\$31.00	\$7,037.00	\$45.00	\$10,215.00	\$1.00	\$227.00	\$0.01	\$2.27	\$65.00	\$14,755.00	\$35.00	\$7,945.00	\$0.01	\$2.27																							
A-21	Disposal of contaminated (hazardous) soil	1,437 TON	\$60.00	\$86,220.00	\$60.00	\$86,220.00	\$60.00	\$86,220.00	\$60.00	\$86,220.00	\$80.00	\$114,960.00	\$60.00	\$86,220.00	\$150.00	\$215,550.00	\$60.00	\$86,220.00																							
A-22	2" to 2 1/2" clean																																								