

TOWNSHIP OF EVESHAM
PUBLIC WORKS BUILDING-03 ADDITION AND ALTERATIONS
RYEBREAD PROJECT #5596E

REDESIGN BID RESULT FORM

10:00 AM, 25 AUG 20
BUDGET: \$800,000

Bidder	Base Bid	Alt-01 Bldg-06 Restroom	Alt-02 Underslab Heating	Base Bid + Alt-01	Base Bid + Alt-02	Base Bid + Alt-01 + Alt-02
Aliano Bros	\$1,443,000.00	\$94,000.00	\$95,200.00	\$1,537,000.00	\$1,538,200.00	\$1,632,200.00
Eagle Const	\$1,245,514.00	\$82,000.00	\$100,000.00	\$1,327,514.00	\$1,345,514.00	\$1,427,514.00
JH Williams	\$1,432,400.00	\$46,000.00	\$40,000.00	\$1,478,400.00	\$1,472,400.00	\$1,518,400.00
Duall Bldg	\$1,389,555.00	\$88,600.00	\$93,600.00	\$1,478,155.00	\$1,483,155.00	\$1,571,755.00
Altec Bldg	\$1,464,125.00	\$60,000.00	\$90,000.00	\$1,524,125.00	\$1,554,125.00	\$1,614,125.00
Levy Const	\$1,362,600.00	\$66,600.00	\$144,600.00	\$1,429,200.00	\$1,507,200.00	\$1,573,800.00
Straga Bros	\$1,336,900.00	\$90,653.00	\$114,900.00	\$1,427,553.00	\$1,451,800.00	\$1,542,453.00
Average	\$1,382,013.43	\$75,407.57	\$96,900.00	\$1,457,421.00	\$1,478,913.43	\$1,554,321.00