

UNOFFICIAL BID RESULTS

ACCESS IMPROVEMENTS

BIDS RECEIVED: APRIL 7, 2022 @11:00 AM Zoom

PROJECT 22-05

	Item #1	Item #2	Item #3	Item #4
	Mobilization	Construction Layout	Soil Erosion & Sediment Control Measures	Site Grading
TOTAL BID	1	1	1	1
CONTRACTOR	Lump Sum	Lump Sum	Lump Sum	Lump Sum
John Garcia Constructio Co. Clifton, NJ	\$ 10,000.00 \$ 5,000.00 \$ 4,000.00 \$ 16,000.00	\$ 10,000.00 \$ 5,000.00 \$ 4,000.00 \$ 16,000.00		
Regal Utility Services Inc. Hewitt, NJ	\$ 5,527.20 \$ 9,870.00 \$ 11,037.60 \$ 63,756.00	\$ 5,527.20 \$ 9,870.00 \$ 11,037.60 \$ 63,756.00		

