GREGORY AVENUE SANITARY SEWER REPLACEMENT				UNOFFICIAL BID RESULTS	
BIDS RECEIVED: APRIL 21, 2022					
PROJECT 22-15					
		Item #1	Item #2	Item #3	Item #4
		Mobilization/	Maintenance &	Trench	8" PVC Sewer
		Demobilization	Protection of Traffic	Protection	Pipe, SDR 35
	TOTAL BID	1	1	1	100
CONTRACTOR	ITEMS 1 - 14	Lump Sum	Lump Sum	Lump Sum	$/LF/Subtotal
John Garcia Construction		$ 3,000.00	$ 3,000.00	$ 4,000.00	$ 210.00
Clifton, NJ	$ 177,529.66	$ 3,000.00	$ 3,000.00	$ 4,000.00	$ 21,000.00
Your Way Construction		$ 17,895.00	$ 0.01	$ 0.01	$ 255.90
Irvington, NJ	$ 221,655.52	$ 17,895.00	$ 0.01	$ 0.01	$ 25,590.00
Shauger Property Services		$ 5,000.00	$ 10,000.00	$ 3,000.00	$ 240.00
East Orange, NJ	$ 260,550.00	$ 5,000.00	$ 10,000.00	$ 3,000.00	$ 24,000.00
Montana Construction		$ 15,000.00	$ 53,373.00	$ 3,261.00	$ 220.00
Lodi, NJ	$ 271,500.00	$ 15,000.00	$ 53,373.00	$ 3,261.00	$ 22,000.00
William J. Guarmi Inc.		$ 28,000.00	$ 5,000.00	$ 3,000.00	$ 250.00
Jersey City, NJ	$ 324,930.00	$ 28,000.00	$ 5,000.00	$ 3,000.00	$ 25,000.00
Colonnelli Brothers Inc.		$ 25,000.00	$ 15,000.00	$ 25,000.00	$ 650.00
Hackensack, NJ	$ 425,850.00	$ 25,000.00	$ 15,000.00	$ 25,000.00	$ 65,000.00

Item #5	Item #6	Item #7	Item #8	Item #9	Item #10
10" PVC Sewer Pipe, SDR 35	Reconstruct Manhole	Sanitary Sewer Service Connection	3/4" Clean Stone Pipe Bedding	Dense Graded Aggregate Backfill	HMA Asphalt 19M64 Base Course, 4" Thick
260	3	16	50	400	60
$/LF/Subtotal	$/Unit/Subtotal	$/Unit/Subtotal	$/CY/Subtotal	$/CY/Subtotal	$/Ton/Subtotal
$ 230.00	$ 1,200.00	$ 0.01	$ 0.01	$ 0.01	$ 80.00
$ 59,800.00	$ 3,600.00	$ 0.16	$ 0.50	$ 4.00	$ 4,800.00
$ 259.00	$ 470.00	$ 3,020.00	$ 0.01	$ 0.01	$ 114.75
$ 67,340.00	$ 1,410.00	$ 48,320.00	$ 0.50	$ 4.00	$ 6,885.00
$ 260.00	$ 2,100.00	$ 3,400.00	$ 35.00	$ 30.00	$ 125.00
$ 67,600.00	$ 6,300.00	$ 54,400.00	$ 1,750.00	$ 12,000.00	$ 7,500.00
$ 235.00	$ 1,500.00	$ 1.00	$ 75.00	$ 65.00	$ 125.00
$ 61,100.00	$ 4,500.00	$ 16.00	$ 3,750.00	$ 26,000.00	$ 7,500.00
$ 383.00	$ 3,000.00	$ 4,000.00	$ 45.00	$ 40.00	$ 110.00
$ 99,580.00	$ 9,000.00	$ 64,000.00	$ 2,250.00	$ 16,000.00	$ 6,600.00
$ 650.00	$ 5,000.00	$ 100.00	$ 25.00	$ 25.00	$ 150.00
$ 169,000.00	$ 15,000.00	$ 1,600.00	$ 1,250.00	$ 10,000.00	$ 9,000.00

Item #11 Milling, 2" Depth	Item #12 HMA 9.5M64 Surface Course, 2" Thick	Item #13 Final Cleanup and Restoration	Item #14 Allowance for Testing and Disposal of Classified Material
1500	200	1	1
$/SY/Subtotal	$/Ton/Subtotal	Lump Sum	Lump Sum
$ 12.75	$ 146.00	$ 5,000.00	$ 25,000.00
$ 19,125.00	$ 29,200.00	$ 5,000.00	$ 25,000.00
$ 5.80	$ 102.55	$ 1.00	$ 25,000.00
$ 8,700.00	$ 20,510.00	$ 1.00	$ 25,000.00
$ 10.00	$ 120.00	$ 5,000.00	$ 25,000.00
$ 15,000.00	$ 24,000.00	$ 5,000.00	$ 25,000.00
$ 10.00	$ 150.00	$ 5,000.00	$ 25,000.00
$ 15,000.00	$ 30,000.00	$ 5,000.00	$ 25,000.00
$ 9.00	$ 130.00	$ 2,000.00	$ 25,000.00
$ 13,500.00	$ 26,000.00	$ 2,000.00	$ 25,000.00
$ 25.00	$ 125.00	$ 2,500.00	$ 25,000.00
$ 37,500.00	$ 25,000.00	$ 2,500.00	$ 25,000.00