HAZEL STREET IMPROVEMENTS			UNOFFICIAL RESULTS		
TUESDAY, MARCH 3, 2021					
PROJECT 19-23		Item 1	Item 2	Item 3	Item 4
		Mobilization	Site Preparation/	Maintenance and	Waste Characterization
	TOTAL BID		Clear Vegetation	Protection of Traffic	Sampling & Analysis of Soil Pile
	ITEMS 1 - 16	1	1	1	1
CONTRACTOR		Lump Sum	Lump Sum	Lump Sum	Lump Sum
DS Meyer Enterprises		$ 10,000.00	$ 5,000.00	$ 5,000.00	$ 4,500.00
Waldwick, NJ	$ 629,820.00	$ 10,000.00	$ 5,000.00	$ 5,000.00	$ 4,500.00
Persistent Construction		$ 18,400.00	$ 13,350.00	$ 6,220.00	$ 8,000.00
Fairview, NJ	$ 930,610.00	$ 18,400.00	$ 13,350.00	$ 6,220.00	$ 8,000.00
Montana Construction		$ 95,000.00	$ 63,000.00	$ 20,000.00	$ 15,000.00
Lodi, NJ	$ 972,450.00	$ 95,000.00	$ 63,000.00	$ 20,000.00	$ 15,000.00
AJM Contractors		$ 39,000.00	$ 10,000.00	$ 2,000.00	$ 10,000.00
Clifton, NJ	$ 994,900.00	$ 39,000.00	$ 10,000.00	$ 2,000.00	$ 10,000.00

H:\Projects\YR 2019\19-23 Hazel Street Improvements\Bid Results-Bid Date 030321

Item 5	Item 6	Item 7	Item 8
Separation of PCB Contaminated Soil Portion from Pile	Loading, Transportation and Disposal of PCB Contaminated Soil - Hazardous	Loading, Transportation and Disposal of Contaminated Soil - Non-Hazardous (ID-27)	Loading, Transportation and Disposal of Concrete Debris
1	1,500	6,000	50
Lump Sum	$/Ton/Subtotal	$/Ton/Subtotal	$/Ton/Subtotal
$ 10,000.00	$ 80.00	$ 45.00	$ 36.00
$ 10,000.00	$ 120,000.00	$ 270,000.00	$ 1,800.00
$ 7,290.00	$ 265.00	$ 45.00	$ 115.00
$ 7,290.00	$ 397,500.00	$ 270,000.00	$ 5,750.00
$ 50,000.00	$ 75.00	$ 65.00	$ 80.00
$ 50,000.00	$ 112,500.00	$ 390,000.00	$ 4,000.00
$ 15,000.00	$ 280.00	$ 55.00	$ 35.00
$ 15,000.00	$ 420,000.00	$ 330,000.00	$ 1,750.00

Item 9	Item 10	Item 11	Item 12	Item 13
Loading, Transportaton and Disposal of Asphalt Debris	Unsuitable Material Transportation and Disposal	Milling, Variable Depth, 2"	Hot Mix Asphalt Surface Course 9.5M64 2" Thick	Traffic Markings Lines, 4"
50	50	5,500	1,050	4,800
$/Ton/Subtotal	$/Ton/Subtotal	$/SY/Subtotal	$/Ton/Subtotal	$/LF/Subtotal
$ 36.00	$ 68.00	$ 5.00	$ 100.00	$ 1.40
$ 1,800.00	$ 3,400.00	$ 27,500.00	$ 105,000.00	$ 6,720.00
$ 115.00	$ 45.00	$ 8.00	$ 84.00	$ 1.00
$ 5,750.00	$ 2,250.00	$ 44,000.00	$ 88,200.00	$ 4,800.00
$ 80.00	$ 200.00	$ 9.00	$ 91.00	$ 1.00
$ 4,000.00	$ 10,000.00	$ 49,500.00	$ 95,550.00	$ 4,800.00
$ 35.00	$ 70.00	$ 3.50	$ 75.00	$ 1.00
$ 1,750.00	$ 3,500.00	$ 19,250.00	$ 78,750.00	$ 4,800.00

Item 14	Item 15	Item 16
Allowance for Add'l Testing and Disposal of Classified Material	Allowance for Stockpile Storage	Asphalt Price Adjustment
1	1	1
Allowance	Allowance	Allowance
$ 50,000.00	$ 8,000.00	$ 1,100.00
$ 50,000.00	$ 8,000.00	$ 1,100.00
$ 50,000.00	$ 8,000.00	$ 1,100.00
$ 50,000.00	$ 8,000.00	$ 1,100.00
$ 50,000.00	$ 8,000.00	$ 1,100.00
$ 50,000.00	$ 8,000.00	$ 1,100.00
$ 50,000.00	$ 8,000.00	$ 1,100.00
$ 50,000.00	$ 8,000.00	$ 1,100.00