

NAME:		COMPASS CONSTRUCTION		BLACK ROCK ENTERPRISES		HALECON INC.		SALMON BROS., INC.		EARLE ASPHALT CO.		
ADDRESS:		P.O. BOX 191		1316 ENGLISH TOWN ROAD		136 BILLIAN ST.		P.O. BOX 67		P.O. BOX 556		
CITY / STATE:		NEW EGYPT, NJ 08533		OLD BRIDGE, NJ 08857		BRIDGEWATER, NJ 08807		NETCONG, NJ 07857		FARMINGDALE, NJ 07727		
BID GUARANTEE:		10% OF AMOUNT BID		10% NTE \$20,000		10% NTE \$20,000		10% NTE \$20,000		10% NTE \$20,000		
SURETY:		YES		YES		YES		YES		YES		
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	MOBILIZATION	LUMP SUM	\$24,000.00	\$24,000.00	\$27,500.00	\$27,500.00	\$30,000.00	\$30,000.00	\$20,000.00	\$49,571.81	\$49,571.81	\$49,571.81
2	PRELIMINARY MARKING, 1" X 1/8"	6 LNS	\$65.00	\$390.00	\$0.01	\$0.06	\$100.00	\$600.00	\$1.00	\$6.00	\$0.01	\$0.06
3	CONSTRUCTION SIGNS	96 SF	\$15.00	\$1,440.00	\$15.00	\$1,440.00	\$10.00	\$960.00	\$1.00	\$96.00	\$0.01	\$0.96
4	GRUM	12 LNS	\$75.00	\$900.00	\$0.01	\$0.12	\$50.00	\$600.00	\$1.00	\$12.00	\$0.01	\$0.12
5	THIN C-CORNE	16 LNS	\$5.00	\$80.00	\$10.00	\$180.00	\$95.00	\$1,710.00	\$1.00	\$18.00	\$0.01	\$0.18
6	ALLOWANCE FOR ASPHALT PRICE ADJUSTMENT (SUBMIT)	DOLLAR	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7	ALLOWANCE FOR PAUL PRICE ADJUSTMENT (SUBMIT)	DOLLAR	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
8	CLEARING SITE (E & S) (SUBMIT)	LUMP SUM	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
9	EXCAVATION UNCLASSED	1,104 CY	\$20.00	\$22,080.00	\$40.00	\$44,160.00	\$25.00	\$27,600.00	\$80.00	\$88,320.00	\$50.00	\$55,200.00
10	GRADE BRACED ADAPTABLE BASE COURSE	820 CY	\$63.00	\$51,660.00	\$60.00	\$49,200.00	\$25.00	\$20,500.00	\$75.00	\$61,500.00	\$40.00	\$32,800.00
11	2" TO 3" GRANULAR SUBGRADE	174 CY	\$21.00	\$3,654.00	\$0.01	\$1.74	\$10.00	\$1,740.00	\$80.00	\$13,920.00	\$50.00	\$8,700.00
12	CRUSHED STONE (SUBMIT NO. 10)	174 CY	\$20.00	\$3,480.00	\$0.01	\$1.74	\$10.00	\$1,740.00	\$80.00	\$13,920.00	\$50.00	\$8,700.00
13	NOT ARIE ASPHALT SURFACE AND LEVELER COURSE, 1/2" TO 3" GRANULAR SUBGRADE	20 LF	\$22.00	\$440.00	\$70.00	\$1,400.00	\$18.00	\$360.00	\$120.00	\$2,400.00	\$100.00	\$2,000.00
14	REMOVE AND REPLACE CONCRETE VERTICAL CURB	580 TONS	\$131.00	\$76,380.00	\$150.00	\$87,000.00	\$336.00	\$196,896.00	\$128.00	\$75,008.00	\$250.00	\$146,500.00
15	TOPSOIL (NO. 1) THICK	2,770 SY	\$2.00	\$5,540.00	\$7.00	\$19,453.00	\$5.00	\$13,850.00	\$7.00	\$19,453.00	\$15.00	\$41,685.00
16	VERTICLING AND BEDDING, TYPE G	2,770 SY	\$1.00	\$2,770.00	\$2.00	\$5,540.00	\$1.00	\$2,770.00	\$1.00	\$2,770.00	\$2.50	\$6,925.00
17	STRAW MULCHING	2,770 SY	\$1.00	\$2,770.00	\$2.00	\$5,540.00	\$1.00	\$2,770.00	\$1.00	\$2,770.00	\$2.50	\$6,925.00
18	PAVING & REEL DECORATIVE PAVING (REWORK, 1" LONG)	1 LNS	\$2,200.00	\$2,200.00	\$5,500.00	\$5,500.00	\$3,200.00	\$3,200.00	\$3,500.00	\$3,500.00	\$7,500.00	\$7,500.00
19	ALLOWANCE FOR WORK NOT ANTICIPATED (SUBMIT)	ALLOWANCE	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
TOTAL				* \$228,774.00		\$278,392.66		\$333,834.00		\$334,386.00		\$396,913.13
APPARENT LOW BIDDER				\$228,783.00				\$335,544.00				
				IRREGULARITIES		IRREGULARITIES		IRREGULARITIES		IRREGULARITIES		
				* CORRECTED DUE TO ERROR IN ADDITION.		* CORRECTED DUE TO ERROR IN MULTIPLICATION.		1. SIGNATURE NOT PROVIDED ON PAGE GC-45 OF THE GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS.		NONE NOTED		
				1. SIGNATURE NOT PROVIDED ON PAGE GC-45 OF THE GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS.		** CORRECTED DUE TO ERROR IN ADDITION.		1. SIGNATURE NOT PROVIDED ON PAGE GC-45 OF THE GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS.				
				2. CORPORATE SEAL NOT EVIDENT IN ALL PLACES.		1. SIGNATURE NOT PROVIDED ON PAGE GC-45 OF THE GENERAL CONDITIONS FOR CONSTRUCTION CONTRACTS.		2. LISTING OF REFERENCES NOT PROVIDED.				
				3. DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN INCOMPLETE								