

LOVATO

PROJECT: Mehrhof Road Sanitary Sewer Rehabilitation (Replacement) MUNICIPALITY: Borough of Little Ferry BIDS RECEIVED: Tuesday, May 2, 2023			Montana Construction Corp. Inc. 80 Contant Avenue Lodi, N.J. 07644		IEW Construction Group Inc. 1AAA Drive, Bldg. B Hamilton, N.J. 08691		Colonnelli Bros. Inc. 409 South River Street Hackensack, N.J. 07601		LaSalle Landscape & Construction 77A Lawrence Street Hackensack, N.J. 07601		The Shauger Group, Inc. 429 Dodd Street East Orange, N.J. 07017		Dodge Construction Network LLC 300 American Metro Blvd. Suite 185 Hamilton, N.J. 08619	
Item	Est. Qty	Description	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
1	624 LF	10" Sanitary Sewer												
2	210 LF	6" PVC House Connection, Extra Strength												
3	1 Unit	Deep House Connection												
4	14 Unit	PVC Fittings, "T"s or "Y"s												
5	14 Unit	PVC Fittings, 1/8 Bend												
6	14 Unit	Connection of Existing House Connection to PVC Sewer Lateral, Excluding Pipe												
7	8 Unit	Connect to Existing Manhole												
8	2 Unit	10" Flexible Coupling, Fernco Series 1056 or Approved Equal												
9	110 CY	Stone Foundation												
10	1175 CY	Borrow Excavation												
11	232 Tons	6" Bituminous Concrete Stabilized Base Course Mix I-2												
12	92 Tons	2" Bituminous Concrete Surface Course Mix I-5												
13	\$ \$	Asphalt Price Adjustment												
		TOTAL BID AMOUNT:		361,111 ⁰⁰		NO BID		379,477 ⁰⁰		385,070 ⁴⁵		323,824 ⁰⁰		NO BID

KENNETH J. JOB, P.E.
 Borough Engineer
 Borough of Little Ferry

PROJECT: Mehrhof Road Sanitary Sewer Rehabilitation (Replacement) MUNICIPALITY: Borough of Little Ferry BIDS RECEIVED: Tuesday, May 2, 2023			Your Way Construction, Inc. 404 Coit Street Irvington, N.J. 07111		John Garcia Construction Co., Inc. 183 Friar Lane Clifton, N.J. 07013									
Item	Est. Qty	Description	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
1	624 LF	10" Sanitary Sewer												
2	210 LF	6" PVC House Connection, Extra Strength												
3	1 Unit	Deep House Connection												
4	14 Unit	PVC Fittings, "T"s or "Y"s												
5	14 Unit	PVC Fittings, 1/8 Bend												
6	14 Unit	Connection of Existing House Connection to PVC Sewer Lateral, Excluding Pipe												
7	8 Unit	Connect to Existing Manhole												
8	2 Unit	10" Flexible Coupling, Fernco Series 1056 or Approved Equal												
9	110 CY	Stone Foundation												
10	1175 CY	Borrow Excavation												
11	232 Tons	6" Bituminous Concrete Stabilized Base Course Mix I-2												
12	92 Tons	2" Bituminous Concrete Surface Course Mix I-5												
13	\$ \$	Asphalt Price Adjustment		420,821 ⁰⁵		299,931 ¹⁵								

KENNETH J. JOB, P.E.
 Borough Engineer
 Borough of Little Ferry