EXECUTIVE SUMMARY

BOROUGH OF MAYWOOD, BERGEN COUNTY, NEW JERSEY
PALMER AVENUE & PALMER AVENUE BUS STOP (NJDOT FUNDED)

JUNE 11, 2020 - 11:00am

MAYWMUN20.014

CONTRACTOR

BASE BID

Frank A. Macchione Construction, Inc.
141 Central Avenue

Rochelle Park, NJ 07662

phone: 201-652-0694

298,500.00

Smith-Sondy Asphalt Construction Company
150 Anderson Avenue

Wallington, NJ 07057

phone: 973-777-7833

299,221.02

4 Clean-Up, Inc.

P.O. Box 5098 (4501 Dell Avenue)
North Bergen, NJ 07047

phone: 201-271-0042

eﬁga

320,804.80

20

LT

D&L Paving Contractors, Inc.
675 Franklin Avenue

Nutley, NJ 07110

phone: 973-667-7300

343,760.00

Cifelli & Son General Construction, Inc.
81 Franklin Avenue

Nutley, NJ 07110

phone: 973-235-0302

360,276.80

Zuccaro, Inc.

248 Alberta Drive
Saddle Brook, NJ 07663
phone: 973-472-9554

469,534.90

Contractor's Incorrect Amount in RED Strikethrough
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NEGLIA ENGINEERING ASSOCIATES

BID TABULATION SHEET
MUNICIPALITY: BOROUGH OF MAYWOOD, BERGEN COUNTY, NEW JERSEY
PROJECT: PALMER AVENUE & PALMER AVENUE BUS STOP (NJDOT FUNDED)
FOR: MAYWMUN20.014
BIDS RECEIVED: JUNE 11,2020 - 11:00am
Frank A. Macchione Constr. | Smith-Sondy Asphalt Constr. 4 Clean-Up, Inc. D&L Paving Contractors Cifelli & Son Gen. Constr. Zuccaro, Inc.
PALMER AVENUE & PALMER AVENUE BUS STOP 141 Central Avenue 150 Anderson Avenue P.O. Box 5098 675 Franklin Avenue 81 Franklin Avenue 248 Alberta Drive
Park, NJ 07662 Wallington, NJ 07057 North Bergen, NJ 07047 Nutley, NJ 07110 Nutley, NJ 07110 Saddle Brook, NJ 07663
Item # |DESCRIPTION UNIT QTY UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
1 |Mobilization LS | 1 |s _500000|S 500000 |S 500005 _ 50000 |S 500000 |S 500000 |S 2500000 | S 2500000 |S 100000 |S  1,000.00 |5 10,0000 |5  10,000.00
2_|Clearing Site LS | 1 |S 2493680 |S 2493680 |S  1,00000 |5  1,00000 S 1500000 |S 1500000 |S 25500.00 | S 2550000 | S 80,000.00 | S 80,000.00 | 5 10,000.00 | S 10,000.00
3_|Breakaway Barricades UNIT| 60 |$ 0.01s 060 s 001 s 0.60 | S 1.00|s  6000(s 0.01s 0.60 | S 1.00 | S 60.00 | § 5000 |5 3,000.00
4 [Drum UNIT| 60 |s 001 [s 0.60 | s 001 | s 0.60 S 1.00[S  6000(s 0.01 5 0.60 |5 1.00 [ 60.00 |5 50.00]S _ 3,00000
5 [Traffic Cone UNIT| 60 |5 0015 0.60 s 001 s 060§ 100(s  e000]s 2500 |5 1,500.00 | 1.00 S 60.00 | S 2000 |5 1,200.00
6_|Traffic Director, Flagger Hours| 160 |S 7553 |S 1208480 s 7553 |5 12,084.80 | § 7553 |5 12,08480 |5 75.53 |5 12,08480 |5 7553 |S  12,084.80 | § 7553 |5 12,084.80
7 |Construction Signs SF | 50 [s 0015 050 s 001 s 050§ 100 50.00]S 1000|s 50000 100 S 50.00 | 2500 |5 1,250.00
8_|Inlet Filter, Type 2,2 4" UNIT| 2 |s 0015 0.02 s 001 s 0.02 s 1.00 s 2.00 | S 1.00 |5 2005 2500]S _ s0.00|s  25000]S __ 500.00
9_[9"x 18" Concrete Vertical Curb LF | L175 |5 3000|S 3525000 | 45.15|S 53,05125$ 33.00|s 3877500 | S 3500 |S 41,2500 S 28.00|S  32,900.00 | § 40.00 | S 47,000.00
10_[Detectable Warning Surface SY | 6 |s  22500|S 135000|S 17900 S 107400 |S _ 300.00|S 180000 |S _ 240.00|S  1440.00|S _ 20000|S 120000 |S _ 250.00|S _ 1,500.00
11_|Belgian Curb (Header Curb) LF | 130 |s ___ 3000]s  3900.00|s 44705 581100 | S 33.00|S 429000 40.00 | 520000 3000|S 390000 |s 5000 |5 6,500.00
12_|Concrete Sidewalk, 4" Thick SY | 45 |S 125005  5625.00|S _ 105905 4765505 12500|S  5625.00]S 9000 |S_ 405000 ]S 80.00|S  3,60000|5 __ 80.00|S _ 3,600.00
13_|Concrete Sidewalk, Reinforced, 6" Thick SY | 25 |s  22500|S  5625.00|S _ 11400|S 285000 S 12500|S  3,12500|S 98.00|S__ 2,45000 |5 8500|S  2,125.00 ]S 9000 |5 2,250.00
14_|Comerete Driveway, Relnforced, 6" Thick SY | 25 |5 10000|S  250000|S _ 11400]S 285000 S _ 12500|S 3,12500]S 98.00 |5 2,45000 S 90.00|S  2,250.00 S 90.00 |5 2.250.00
15 ;'I::t’"“":,""""""""""'V"'“"‘“""""'("'"""'"" sy | s |s 500|s 322500 s @875|s 3144375 s 2600 s 1677000 | s 30.00 s 1935000 [ 2800 |S  18,060.00 | § 5000 |§  32,250.00
16_|HMA Milling, 3" or less SY | 6130 | 350 |5 21,455.00 | § 4475 2740L10]S 500 |s_ 30,650.00 | 5 500 (S 30,650.00 | § 500 |S_ 30,650.00 | § 9.00 |5 55,170.00
17_[Hot Mix Aspbalt 9.5M64 Surface Coursc, 2" Thick Tons | 710 |5 12500 |5 88.750.00 |S 8773 |S 6228830 |8 9200 |S 6532000 S 107.85|S 7657350 |S __ 87.00|S 61,770.00 | § 95.00 | 5 67,450.00
B T I SmEGRES CAGS, ST e WAG Tons | 445 s 001 (s a4s|s 100 (s  4s00|s  2500|s 11,1250 s 100|s 44500 s 100|S  44500|s 10000 |5 44,500.00
e i R s STk al idere sy [ 1845 (s 00|s  184s|s 010|s 18450 s 200 3,690.00 (s 100 s 184500 s 200|s  369000|s  3200[s 59,040.00
20 |Excavation, Unclassificd (I and where directed) cY | 515 |s 0015 5158 0005 S1s0|s 9.00 |5 4,63500 5 10005 515000 | s 500|s 25715008 28.00 |5 14,420.00
21_|Reset Water Value Box UNIT| 8 |s 0015 0085 3000]s 24000 108 800§ 2500 s 20000|s _ 3000]s _ 240.00]s 5000 S 400.00
22_|Reset Gas Valve Box UNIT| 5 |s 0015 0.05 |5 10005 s000]s 1.00| s 500 | S 2500 s 125.00|s __ 3000|s _ 150.00s 5000 ]S 250.00
23_[Reset Existing Castings (Inlets & Manholes) UNIT| 7 |s 001§ 0.07|S 65700 S  45%9.00|s _ 5000|s _ 350.00]s 1.00 |5 7.00 | § 100 [S 700 |5 25000 |5 1,750.00
24_[Reconstructed Inlet, Type B, Using New Castings UNIT| 2 S 1,00000|s _ 2,00000 s 650|S 13005 1,00000|S  2,00000 |S _ 1,800.00| S 3,60000 |S _ 1,150.00 | S 2,300.00 |5 2,00000 |5 4,000.00
25_|Curb Plece UNIT| 2 s  25000|S _ 500.00|S _ 82900|S 1,658.00|S _ 350.00 S _ 70000 |S _ 300.00|S _ 600.00|S _ 40000 |S _ 800.00|s _ 350.00]S __ 700.00
26 |Bicycle Safe Grate UNIT| 2 |s  22500]S  45000|S _ 867.00 |5 173400 |5 _ 40000 S _ 800.00|S _ 30000 S _ 60000|S _ 300.00|S _ 600.00|S  350.00|S __ 700.00
27_[Traflic Stripes, 4" LF | 310 [ 150 (S 465.00|s 3355 1038508 150 S 465005 3.00|s 93000 s 400 [s 124000 S 200|S 620,00
28 [TraMic Stripes, 6" LF | 280 |5 225|5 63000 ]S 445 |s 124600 |8 225|s 630005 3255 91000 s 4505 1,26000 S 300|s 840,00
29 [Tratfic Marking Lines, 24" LF | 10 s 9005 990.00]$ 780 |S__ 858.00 S 900 s 99000 10.00|S_ 1,10000 5 750|S 82500 s 500[s  550.00
30 [Topsoll Spreading, 4" Thick sY | 150 s 300|s__ as000]s 780 | S 1,170.00 | § 100|s 15000 s 10.00 |5 1,50000 | 300[s 450005 1000 S 1,5500.00
31 |Fertilizing and Seeding, Type A3 sY | 150 |s 1005 15000 s 100 S 15000]S 1005 15000 s 1.00|s 15000 s 200 (s 30000 |§ 100 (5 15000
32_|Straw Malching sY | 150 |s 100(S 15000 s 050 s 7 s 1005 15000 S 0.01s 150 |5 100s 15000 s 100 s 15000
3 y and Warning Sign SF | 35 |s __ 3600|s 126000s 6700 |S 234500 | S 36005 1260005 42.00|S  147000|s __ 6500|S 227500 5000 |5 1,750.00
34 [pectangular Rapid Flashiag Beacon Sigs Complrte with UNIT| 2 |S 1500000 (S 3000000 (s 1474100 |S 29,482.00 |S 1500000 |S 30,00000 |5 1300000 |S 2600000 | 13,000.00 |S 2600000 (s 800005 (s 16000.10
35_|Polymer Cement Sarfacing Brick Patten C: SF | 770 | 2000|S 1540000|s __ 2235|S 1720950 s 2000 [ 1540000 | 5 25.00 |5 19,250.00 | § 2500 |5 1925000 S 23.00|s  17,710.00
36 |Tree Removal, Over 6" to 12" Diameter UNIT 2 |S 1,00000(S 2,00000]|S 275.00 | S 550.00 | § 50000 | §  1,000.00 | S 50000 (S  1,00000 |S 120000 S 2,400.00 | S 2,500.00 | S  5,000.00
37_|Final Cleanap LS | 1 |s 382283|s 382283 |5 50000S _ 50000 |S 15000005 1500000 |S 50000 |5 50000 |S 15000.00 |S 1500000 |S 10,000.00 |5 10,000.00
38_|Asphalt Price Adjustment Dolar| 1 |S  30000|S _ 30000S _ 30000|S _ 30000|Ss _ 300.00|S _ 300.00|S _ 300.00|s _ 30000|S _ 30000 S _ 300.00|S _ 30000]S _ 300.00
39 |Fuel Price Adjustment Dollar| 1 _|S  20000]S  20000|S _ 20000]S _ 20000]S _ 20000]S _ 20000 |S _ 200005 _ 20000 S __ 20000 |S _ 20000 |S 20000 |5 __ 200.00
40_|Contract Allowance for Asphalt Core Sample Testing Allow| 1 |S 500000 S  500000|S 5000005 5000005 5000005 500000 |S 500000 |5 500000 S 500000 |S 5000005 500000|S 500000
41 |Contract Allowance for Soil Testing of Unsuitable Soils Allow 1 S 500000(S 500000|S 500000|S 500000(S 500000|S 500000|S 500000 |S 500000|S 5000008 500000[S 500000{S 500000
4 |Contract ATL for Disposal of Solls Allow | 1 | _20,000.00 |S 2000000 | S 20000.00 | S 20,000.00 | S 20,000.00 | S 20,000.00 | S 20,000.00 | S 20,000.00 | S 2000000 | S 20,000.00 | 5 20,000.00 | S 20,000.00
BASE BID S_298,500.00 S 29922102 S 320,804.80 S _343,760.00 S 360,276.80 S 469,534.90
Contractor's Incorrect Amount in RED Strikethrough §-302,804.80
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