RUTHERFORD BOULEVARD SANITARY SEWER			UNOFFICIAL BID RESULTS		
BID DATE: 10/13/22 @11:00					
PROJECT 18-04					
		Item #1	Item #2	Item #3	Item #4
		Mobilization/	Maintenance &	Allowance for Soil	Construction
		Demobilization	Protection of Traffic	Testing & Disposal	Layout
	TOTAL BID	1	1	1	1
CONTRACTOR	ITEMS 1 - 22	Lump Sum	Lump Sum	Allowance	Lump Sum
John Garcia Construction Co.		$ 15,000.00	$ 2,000.00	$ 50,000.00	$ 1,000.00
Clifton, NJ	$ 189,487.11	$ 15,000.00	$ 2,000.00	$ 50,000.00	$ 1,000.00
Shauger Property Services		$ 7,000.00	$ 5,000.00	$ 50,000.00	$ 500.00
East Orange, NJ	$ 276,015.00	$ 7,000.00	$ 5,000.00	$ 50,000.00	$ 500.00
Messercola Excavating Co		$ 3,500.00	$ 6,000.00	$ 50,000.00	$ 2,500.00
Plainfield, NJ	$ 287,150.00	$ 3,500.00	$ 6,000.00	$ 50,000.00	$ 2,500.00
Montana Construction		$ 15,000.00	$ 1,000.00	$ 50,000.00	$ 7,500.00
Lodi, NJ	$ 338,950.00	$ 15,000.00	$ 1,000.00	$ 50,000.00	$ 7,500.00
Colonnelli Bros., Inc.		$ 20,000.00	$ 5,000.00	$ 50,000.00	$ 1,000.00
Hackensack, NJ	$ 449,000.00	$ 20,000.00	$ 5,000.00	$ 50,000.00	$ 1,000.00
William J. Guarini, Inc.		$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 1,500.00
Jersey City, NJ	$ 624,020.00	$ 15,000.00	$ 50,000.00	$ 50,000.00	$ 1,500.00

18-04

Item #5 Roadway Excavation, Unclassified	Item #6 Replace Manhole Frame and Cover, As Directed	Item #7 Trench Protection	Item #8 Manhole 4' Diameter	Item #9 8" PVC Sewer Pipe, SDR 35	Item #10 Connect to Existing Manhole
680	1	1	3	560	1
$/CY/Subtotal	$/Unit/Subtotal	Lump Sum	$/Unit/Subtotal	$/LF/Subtotal	$/Unit/Subtotal
$ 0.01	$ 350.00	$ 0.01	$ 8,000.00	$ 125.00	$ 1,000.00
$ 6.80	$ 350.00	$ 0.01	$ 24,000.00	$ 70,000.00	$ 1,000.00
$ 25.00	$ 325.00	$ 100.00	$ 7,500.00	$ 140.00	$ 500.00
$ 17,000.00	$ 325.00	$ 100.00	$ 22,500.00	$ 78,400.00	$ 500.00
$ 3.00	$ 1,000.00	$ 2,000.00	$ 3,600.00	$ 198.00	$ 2,000.00
$ 2,040.00	$ 1,000.00	$ 2,000.00	$ 10,800.00	$ 110,880.00	$ 2,000.00
$ 10.00	$ 2,500.00	$ 2,500.00	$ 10,000.00	$ 300.00	$ 1,000.00
$ 6,800.00	$ 2,500.00	$ 2,500.00	$ 30,000.00	$ 168,000.00	$ 1,000.00
$ 50.00	$ 1,000.00	$ 10,000.00	$ 20,000.00	$ 290.00	$ 1,500.00
$ 34,000.00	$ 1,000.00	$ 10,000.00	$ 60,000.00	$ 162,400.00	$ 1,500.00
$ 45.00	$ 500.00	$ 5,000.00	$ 8,000.00	$ 560.00	$ 8,000.00
$ 30,600.00	$ 500.00	$ 5,000.00	$ 24,000.00	$ 313,600.00	$ 8,000.00

Item #11 Sanitary Sewer Service Connection	Item #12 3/4" Clean Stone Pipe Bedding	Item #13 Dense Graded Aggregate Backfill	Item #14 8" x 18" Concrete Vertical Curb, 4000 PSI	Item #15 Concrete Sidewalk, 4000 PSI, 4" Thick	Item #16 HMA Milling,. 2" Depth
5	110	590	20	10	510
$/Unit/Subtotal	$/CY/Subtotal	$/CY/Subtotal	$/LF/Subtotal	$/SY/Subtotal	$/SY/Subtotal
$ 3,100.00	$ 0.01	$ 0.01	$ 0.01	$ 0.01	$ 12.00
$ 15,500.00	$ 1.10	$ 5.90	$ 0.20	$ 0.10	$ 6,120.00
$ 4,500.00	$ 25.00	$ 25.00	$ 150.00	$ 450.00	$ 28.00
$ 22,500.00	$ 2,750.00	$ 14,750.00	$ 3,000.00	$ 4,500.00	$ 14,280.00
$ 2,500.00	$ 45.00	$ 45.00	$ 50.00	$ 55.00	$ 23.00
$ 12,500.00	$ 4,950.00	$ 26,550.00	$ 1,000.00	$ 550.00	$ 11,730.00
$ 2,500.00	$ 10.00	$ 10.00	$ 25.00	$ 100.00	$ 15.00
$ 12,500.00	$ 1,100.00	$ 5,900.00	$ 500.00	$ 1,000.00	$ 7,650.00
$ 2,000.00	$ 65.00	$ 65.00	$ 25.00	$ 85.00	$ 15.00
$ 10,000.00	$ 7,150.00	$ 38,350.00	$ 500.00	$ 850.00	$ 7,650.00
$ 9,000.00	$ 20.00	$ 45.00	$ 75.00	$ 180.00	$ 35.00
$ 45,000.00	$ 2,200.00	$ 26,550.00	$ 1,500.00	$ 1,800.00	$ 17,850.00

Item #17	Item #18	Item #19	Item #20	Item #21	Item #22
Hot Mix Asphalt 19M64	Hot Mix Asphalt 9.5M64	Topsoiling,	Fertilizing and	Straw	Final Cleanup
Base Course, 6" Thick	Surface Course, 2" Thick	4" Thick	Seeding, Type A	Mulching	and Restoration
200	70	10	10	10	1
$/Ton/Subtotal	$/Ton/Subtotal	$/SY/Subtotal	$/SY/Subtotal	$/SY/Subtotal	Lump Sum
$ 0.01	$ 0.01	$ 0.01	$ 0.01	$ 0.01	$ 4,500.00
$ 2.00	$ 0.70	$ 0.10	$ 0.10	$ 0.10	$ 4,500.00
$ 100.00	$ 155.00	$ 2.00	$ 2.00	$ 2.00	$ 2,000.00
$ 20,000.00	$ 10,850.00	$ 20.00	$ 20.00	$ 20.00	$ 2,000.00
$ 110.00	$ 180.00	$ 35.00	$ 35.00	$ 35.00	$ 3,500.00
$ 22,000.00	$ 12,600.00	$ 350.00	$ 350.00	$ 350.00	$ 3,500.00
$ 50.00	$ 150.00	$ 20.00	$ 20.00	$ 10.00	$ 5,000.00
$ 10,000.00	$ 10,500.00	$ 200.00	$ 200.00	$ 100.00	$ 5,000.00
$ 125.00	$ 135.00	$ 5.00	$ 5.00	$ 5.00	$ 5,000.00
$ 25,000.00	$ 9,450.00	$ 50.00	$ 50.00	$ 50.00	$ 5,000.00
$ 98.00	$ 110.00	$ 5.00	$ 3.00	$ 4.00	$ 3,500.00
$ 19,600.00	$ 7,700.00	$ 50.00	$ 30.00	$ 40.00	$ 3,500.00