SHAFTO ST, GETTY AVE & VAN WINKLE AVE SANITARY SEWER REPLACEMENT				UNOFFICIAL BID RESULTS	
BIDS RECEIVED: DECEMBER 14, 2023 AT 11:00 AM					
PROJECT 23-14					
		Item #1	Item #2	Item #3	Item #4
		Mobilization/	Maintenance &	Allowance for Testing and	Roadway Excavation,
		Demobilization	Protection of Traffic	Disposal of Classified Material	Unclassified
	TOTAL BID	1	1	1	1030
CONTRACTOR	ITEMS 1 - 16	Lump Sum	Lump Sum	Allowance	$/CY/Subtotal
John Garcia Construction		$ 7,500.00	$ 1,500.00	$ 25,000.00	$ 0.01
Clifton, NJ	$ 231,667.80	$ 7,500.00	$ 1,500.00	$ 25,000.00	$ 10.30
Matina & Son		$ 7,500.00	$ 10,350.00	$ 25,000.00	$ 0.01
Hackensack, NJ	$ 315,000.00	$ 7,500.00	$ 10,350.00	$ 25,000.00	$ 10.30
Colonnelli Brothers		$ 30,000.00	$ 1,000.00	$ 25,000.00	$ 1.00
Hackensack, NJ	$ 324,510.00	$ 30,000.00	$ 1,000.00	$ 25,000.00	$ 1,030.00
Shauger Property Services		$ 10,000.00	$ 5,000.00	$ 25,000.00	$ 15.00
East Orange, NJ	$ 385,470.00	$ 10,000.00	$ 5,000.00	$ 25,000.00	$ 15,450.00
Your Way Construction		$ 66,000.00	$ 4,720.00	$ 25,000.00	$ 38.50
Irvington, NJ	$ 418,786.51	$ 66,000.00	$ 4,720.00	$ 25,000.00	$ 39,655.00
Montana Construction		$ 15,000.00	$ 75,000.00	$ 25,000.00	$ 1.00
Lodi, NJ	$ 447,410.00	$ 15,000.00	$ 75,000.00	$ 25,000.00	$ 1,030.00
AJM Contractors Inc.		$ 5,000.00	$ 1,800.00	$ 25,000.00	$ 57.00
Clifton, NJ	$ 494,910.00	$ 5,000.00	$ 1,800.00	$ 25,000.00	$ 58,710.00

Item #5	Item #6	Item #7	Item #8	Item #9	Item #10
Replace Manhole Frame and Cover, As Directed	Trench Protection	10" PVC Sewer Pipe, SDR 35	12" PVC Sewer]Pipe, SDR 35	Connect to Existing Manhole	Sanitary Sewer Service Connection
8	1	240	470	8	20
$/Unit/Subtotal	Lump Sum	$/LF/Subtotal	$/LF/Subtotal	$/Unit/Subtotal	$/Unit/Subtotal
$ 400.00	$ 3,500.00	$ 230.00	$ 235.00	$ 100.00	$ 0.01
$ 3,200.00	$ 3,500.00	$ 55,200.00	$ 110,450.00	$ 800.00	$ 0.20
$ 750.00	$ 10,000.00	$ 275.00	$ 275.00	$ 1,500.00	$ 500.00
$ 6,000.00	$ 10,000.00	$ 66,000.00	$ 129,250.00	$ 12,000.00	$ 10,000.00
$ 850.00	$ 9,000.00	$ 275.00	$ 280.00	$ 25.00	$ 100.00
$ 6,800.00	$ 9,000.00	$ 66,000.00	$ 131,600.00	$ 200.00	$ 2,000.00
$ 1,200.00	$ 25,000.00	$ 210.00	$ 250.00	$ 1,900.00	$ 2,500.00
$ 9,600.00	$ 25,000.00	$ 50,400.00	$ 117,500.00	$ 15,200.00	$ 50,000.00
$ 890.00	$ 14,970.00	$ 123.40	$ 140.50	$ 800.00	$ 3,610.00
$ 7,120.00	$ 14,970.00	$ 29,616.00	$ 66,035.00	$ 6,400.00	$ 72,200.00
$ 1,200.00	$ 30,000.00	$ 300.00	$ 250.00	$ 1,500.00	$ 1,500.00
$ 9,600.00	$ 30,000.00	$ 72,000.00	$ 117,500.00	$ 12,000.00	$ 30,000.00
$ 800.00	$ 4,800.00	$ 300.00	$ 390.00	$ 700.00	$ 1,500.00
$ 6,400.00	$ 4,800.00	$ 72,000.00	$ 183,300.00	$ 5,600.00	$ 30,000.00

Item #11	Item #12	Item #13	Item #14	Item #15	Item #16
3/4" Clean Stone Pipe Bedding	Dense Graded Aggregate Backfill	HMA Milling, 2" Depth	HMA 19M64 Base Course, 6" Thick	HMA 9.5M64 Surface Course, 2" Thick	Final Cleanup and Restoration
150	810	610	220	80	1
$/CY/Subtotal	$/CY/Subtotal	$/SY/Subtotal	$/Ton/Subtotal	$/Ton/Subtotal	Lump Sum
$ 0.01	$ 0.01	$ 16.55	$ 0.01	$ 130.00	$ 4,000.00
$ 1.50	$ 8.10	$ 10,095.50	$ 2.20	$ 10,400.00	$ 4,000.00
$ 1.00	$ 1.00	$ 16.00	$ 0.01	$ 200.00	$ 12,167.50
$ 150.00	$ 810.00	$ 9,760.00	$ 2.20	$ 16,000.00	$ 12,167.50
$ 1.00	$ 1.00	$ 18.00	$ 80.00	$ 248.00	$ 2,500.00
$ 150.00	$ 810.00	$ 10,980.00	$ 17,600.00	$ 19,840.00	$ 2,500.00
$ 30.00	$ 20.00	$ 12.00	$ 95.00	$ 105.00	$ 5,000.00
$ 4,500.00	$ 16,200.00	$ 7,320.00	$ 20,900.00	$ 8,400.00	$ 5,000.00
$ 38.55	$ 44.70	$ 21.90	$ 111.10	$ 91.00	$ 0.01
$ 5,782.50	$ 36,207.00	$ 13,359.00	$ 24,442.00	$ 7,280.00	$ 0.01
$ 1.00	$ 1.00	$ 12.00	$ 50.00	$ 200.00	$ 25,000.00
$ 150.00	$ 810.00	$ 7,320.00	$ 11,000.00	$ 16,000.00	$ 25,000.00
$ 50.00	$ 45.00	$ 15.00	$ 125.00	$ 240.00	$ 2,500.00
$ 7,500.00	$ 36,450.00	$ 9,150.00	$ 27,500.00	$ 19,200.00	$ 2,500.00