



FEDERICI & AKIN, P.A.
CONSULTING ENGINEERS

Joseph P. Federici, Jr. P.E., P.P.

President

Douglas E. Akin, P.L.S., P.P.

Vice President

Bret T. Yates

Associate

Jonathan A. Bryson, P.E., C.M.E.

Associate

307 Greentree Road
Sewell, New Jersey 08080
856-589-1400
Fax 856-582-7976

April 2, 2020
File No. 18186

Mr. Ryan Giles, Borough Administrator
Borough of Westville
165 Broad Street
Westville, New Jersey 08093

Re: FY 2019 Municipal Aid
Reconstruction of Hazel Avenue
Borough of Westville, Gloucester County, New Jersey
Recommendation of Award

Dear Mr. Giles:

Please be advised that public bids were received at the Borough of Westville's Municipal Building on Wednesday, March 18, 2020 at 10:00 am for the above referenced project.

Four (4) bids were received for the above referenced project, the results of which are as follows:

BASE BID:

<u>Bidder</u>	<u>Total Amount</u>
Landberg Construction LLC	\$270,091.63
Paving Plus LLC	\$271,897.00
Bogeys Trucking & Paving, Inc.	\$280,011.00
Pioneer Pipe Contractors, Inc.	\$297,579.20

Based on the above, our office recommends the award of bid to the apparent low bidder Landberg Construction LLC.

The bid summary has been enclosed for your use.

Please note that the Borough received an NJDOT allotment for this project in the amount of \$254,000.00.



Legal Review

This office has hereby forwarded copies of the original bid documents to Mr. Timothy Scaffidi, Esquire for review and comment from a legal perspective. The original bid packages have been forwarded to the Borough Clerk.

Qualifications of the Apparent Low Bidder

This office has had the opportunity to work with the apparent low bidder in the past and has considered the contractor more than capable of performing the referenced scope of work; therefore, this office has no objection to recommending award of this contract to the apparent low bidder.

Should you have any questions, please do not hesitate to contact this office.

Very truly yours,
FEDERICI & AKIN, P.A.

Jonathan A. Bryson, P.E., C.M.E.
Borough Engineer

Enclosures (bid tabulation)

cc: Kate Carroll, Deputy Borough Clerk (w/enc - original bid packages)
Martin Finger, Superintendent of Public Works (w/enc)
Timothy Scaffidi, Esq. (w/enc – copies of bid packages)
David Cihocki, NJDOT Local Aid Office (w/enc)

Bid Tabulation
FY 2019 NJDOT Municipal Aid
Resurfacing of
Hazel Avenue

Crown Point Rd. (Rte 130) to Gateway Blvd (Rt 45)
Borough of Westville, County of Gloucester, State of New Jersey

Landberg Construction, LLC
4507 North Front Street, Suite 200
Harrisburg, PA 17110

Paving Plus, LLC
PO Box 508
Franklinville, NJ 08322

Bogey's Trucking & Paving
1779 Delsea Drive
Deptford, NJ 08098

BASE BID

ITEM	DESCRIPTION	QUANTITY	UNITS
1	MOBILIZATION	1	L.S.
2	CONSTRUCTION LAYOUT	1	L.S.
3	NO ITEM		
4	POLICE TRAFFIC DIRECTOR	40	M.H.
5	CLEARING SITE	1	L.S.
6	EXCAVATION, TEST PIT (IAWD)	5	C.Y.
7	EXCAVATION, UNCLASSIFIED	550	C.Y.
8	HMA MILLING, VARIABLE DEPTH	3200	S.Y.
9	HOT MIX ASPHALT 9.5M64-10R SURFACE COURSE, 2" THICK	3200	S.Y.
10	HOT MIX ASPHALT 19M64 BASE COURSE, 4" THICK (IAWD)	1650	S.Y.
11	DENSE-GRADED AGGREGATE BASE COURSE, 6" THICK	1650	S.Y.
12	HOT MIX ASPHALT 9.5M64 LEVELING COURSE (IAWD)	50	TON
13	TACK COAT	330	GAL
14	H.M.A. SPEED HUMP, SIGNAGE AND STRIPING, COMPLETE	2	UNIT
15	NO ITEM		
16	CONCRETE SIDEWALK, 4" THICK	40	S.Y.
17	DETECTABLE WARNING SURFACE	8	S.F.
18	CONCRETE SIDEWALK, REINFORCED, 6" THICK	200	S.F.
19	CONCRETE DRIVEWAY, REINFORCED, 6" THICK	200	L.F.
20	NO ITEM		
21	6"x8"x18" CONCRETE VERTICAL CURB	2000	L.F.
22	TRAFFIC MARKINGS, LINES, 8"	100	L.F.
23	TRAFFIC MARKINGS, LINES, 24"	25	L.F.
24	RESET WATER VALVE BOX	2	UNIT
25	RESET GAS VALVE BOX	4	UNIT
26	RESET MANHOLE, SANITARY SEWER, USING EXISTING CASTING	3	UNIT
27	RESET SIGN USING EXISTING POST (IAWD)	2	UNIT
28	RELOCATE IRRIGATION LINES (IAWD)	100	L.F.
29	TREE REMOVAL (IAWD)	1	UNIT
30	TURF REPAIR STRIP	1600	L.F.
31	FINAL CLEAN UP	1	L.S.

UNIT COST	TOTAL
\$ 5,000.00	\$ 5,000.00
\$ 5,000.00	\$ 5,000.00
\$ 67.78	\$ 2,711.20
\$ 12,000.00	\$ 12,000.00
\$ 0.01	\$ 0.05
\$ 20.00	\$ 11,000.00
\$ 4.00	\$ 12,800.00
\$ 12.25	\$ 39,200.00
\$ 22.50	\$ 37,125.00
\$ 10.00	\$ 16,500.00
\$ 70.00	\$ 3,500.00
\$ 0.01	\$ 3.30
\$ 5,500.00	\$ 11,000.00
\$ 95.00	\$ 3,800.00
\$ 50.00	\$ 400.00
\$ 105.00	\$ 21,000.00
\$ 105.00	\$ 21,000.00
\$ 28.00	\$ 56,000.00
\$ 9.50	\$ 950.00
\$ 28.00	\$ 700.00
\$ 0.01	\$ 0.02
\$ 0.01	\$ 0.04
\$ 300.00	\$ 900.00
\$ 0.01	\$ 0.02
\$ 0.01	\$ 1.00
\$ 1,000.00	\$ 1,000.00
\$ 5.00	\$ 8,000.00
\$ 500.00	\$ 500.00

UNIT COST	TOTAL
\$ 7,750.50	\$ 7,750.50
\$ 9,500.00	\$ 9,500.00
\$ 67.78	\$ 2,711.20
\$ 16,600.00	\$ 16,600.00
\$ 1.00	\$ 5.00
\$ 25.00	\$ 13,750.00
\$ 2.35	\$ 7,520.00
\$ 12.80	\$ 40,960.00
\$ 16.80	\$ 27,720.00
\$ 4.00	\$ 6,600.00
\$ 20.00	\$ 1,000.00
\$ 0.01	\$ 3.30
\$ 5,800.00	\$ 11,600.00
\$ 78.00	\$ 3,120.00
\$ 40.00	\$ 320.00
\$ 83.00	\$ 16,600.00
\$ 83.00	\$ 16,600.00
\$ 39.00	\$ 78,000.00
\$ 2.50	\$ 250.00
\$ 25.00	\$ 625.00
\$ 10.00	\$ 20.00
\$ 10.00	\$ 40.00
\$ 550.00	\$ 1,650.00
\$ 1.00	\$ 2.00
\$ 2.00	\$ 200.00
\$ 250.00	\$ 250.00
\$ 2.00	\$ 3,200.00
\$ 5,300.00	\$ 5,300.00

UNIT COST	TOTAL
\$ 500.00	\$ 500.00
\$ 1,000.00	\$ 1,000.00
\$ 67.78	\$ 2,711.20
\$ 2,500.00	\$ 2,500.00
\$ 1.00	\$ 5.00
\$ 45.00	\$ 24,750.00
\$ 4.20	\$ 13,440.00
\$ 12.00	\$ 38,400.00
\$ 19.00	\$ 31,350.00
\$ 16.00	\$ 26,400.00
\$ 95.00	\$ 4,750.00
\$ 0.01	\$ 3.30
\$ 6,200.00	\$ 12,400.00
\$ 120.00	\$ 4,800.00
\$ 36.00	\$ 288.00
\$ 92.00	\$ 18,400.00
\$ 92.00	\$ 18,400.00
\$ 33.80	\$ 67,600.00
\$ 9.00	\$ 900.00
\$ 26.50	\$ 662.50
\$ 30.00	\$ 60.00
\$ 30.00	\$ 120.00
\$ 350.00	\$ 1,050.00
\$ 10.00	\$ 20.00
\$ 10.00	\$ 1,000.00
\$ 1.00	\$ 1.00
\$ 5.00	\$ 8,000.00
\$ 500.00	\$ 500.00

TOTAL AMOUNT BID

\$ 270,091.63

\$ 271,897.00

\$ 280,011.00

Bid Tabulation
FY 2019 NJDOT Municipal Aid


Resurfacing of
Hazel Avenue
Crown Point Rd. (Rte 130) to Gateway Blvd (Rt 45)
Borough of Westville, County of Gloucester, State of New Jersey

Pioneer Pipe Contractors, LWC
2682 Glassboro Crosskeys Rd
Sewell, NJ 08080

UNIT COST	TOTAL
\$ 6,500.00	\$ 6,500.00
\$ 2,500.00	\$ 2,500.00
\$ 67.78	\$ 2,711.20
\$ 5,000.00	\$ 5,000.00
\$ 1.00	\$ 5.00
\$ 55.00	\$ 30,250.00
\$ 4.00	\$ 12,800.00
\$ 13.00	\$ 41,600.00
\$ 25.00	\$ 41,250.00
\$ 8.00	\$ 13,200.00
\$ 65.00	\$ 3,250.00
\$ 1.00	\$ 330.00
\$ 1,500.00	\$ 3,000.00
\$ 100.00	\$ 4,000.00
\$ 60.00	\$ 480.00
\$ 85.00	\$ 17,000.00
\$ 85.00	\$ 17,000.00
\$ 40.00	\$ 80,000.00
\$ 10.00	\$ 1,000.00
\$ 20.00	\$ 500.00
\$ 100.00	\$ 200.00
\$ 100.00	\$ 400.00
\$ 400.00	\$ 1,200.00
\$ 1.00	\$ 2.00
\$ 1.00	\$ 100.00
\$ 1.00	\$ 1.00
\$ 8.00	\$ 12,800.00
\$ 500.00	\$ 500.00

\$ 297,579.20

3/18/2020


Jonathan A. Bryson, PE
N.J.P.E. No. GE04377500