

UNION COUNTY VOCATIONAL-TECHNICAL SCHOOLS

BID CHECKLIST (B)

B. Reminder Checklist

As a courtesy, the Office of the School Business Administrator/Board Secretary has prepared this reminder checklist to items pertaining to this bid. The checklist is not considered to be all-inclusive. Bidders are to read and become familiar with all instructions outlined in the bid package.

<u>Item</u>	<u>Yes</u>	<u>No</u>
1. Have you verified your pricing to ensure accuracy?	✓	
2. Have you answered every question fully and accurately?	✓	
3. Have you signed all your documents (blue ink)? Facsimile, rubber-stamped, electronic or digital signatures are not acceptable.	✓	
4. Have you prepared all documents for submission?	✓	
5. Did you make a copy of the bid package for your records?	✓	
6. Did you make duplicate copies of the bid for the Union County Vocational-Technical Schools?	✓	
7. Did you submit a signed Bid Guarantee? Signed Consent of Surety?	✓	
8. Did you correctly address the envelope?	✓	
9. Have you allowed ample time for the bid to reach the Business Office?	✓	

Certificate Number
602125

Registration Date: 02/28/2025
Expiration Date: 02/27/2027



State of New Jersey

Department of Labor and Workforce Development Division of Wage and Hour Compliance

Public Works Contractor Registration Act

Pursuant to N.J.S.A. 34:11-56.48, et seq. of the Public Works Contractor Registration Act, this certificate of registration is issued for purposes of bidding on any contract for public work or for engaging in the performance of any public work to:

M & M Construction Company, Inc.

Responsible Representative(s):
Josepeh A. Mauti, President

Responsible Representative(s):
Albert G. Mauti, Jr., Treasurer

A handwritten signature in black ink, appearing to read "Rob Angelo".

Robert Asaro-Angelo, Commissioner
Department of Labor and Workforce Development

NON TRANSFERABLE

This certificate may not be transferred or assigned and may be revoked for cause by the Commissioner of Labor and Workforce Development.



State of New Jersey

DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION
33 W. STATE STREET
PO BOX 034
TRENTON, NEW JERSEY 08625-0034

REPLY TO:
TEL: (609) 943-3400
FAX: (609) 292-7651

TOTAL AMOUNT OF UNCOMPLETED CONTRACTS

(This form is to be used with the NOTICE OF CLASSIFICATION when submitting bids to the Department of Education.)

I Certify that the amount of uncompleted work on contracts is \$ 61,800,491.46.

The amount claimed includes uncompleted portions of all currently held contracts from all sources (public and private) in accordance with N.J.A.C. 17:19-2.13.

I further certify that the amount of this bid proposal, including all outstanding incomplete contracts does not exceed my prequalification dollar limit.



Respectfully submitted,

By M & M Construction Company, Inc.
Name of Firm

[Signature]
Signature

President
Title

33 Commerce Drive
Business Address


Cranford, NJ 07016

908-351-1177
Phone

Sworn to and
subscribed before me
This 1st day of July
20 25

Notary Public

[Signature]



DPMC 701 (3/15)

M&M CONSTRUCTION COMPANY, INC.
33 COMMERCE DRIVE
CRANFORD, NJ 07016

State of New Jersey



**DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND
CONSTRUCTION
33 WEST STATE STREET - P.O. BOX 034
TRENTON, NEW JERSEY 08625-0034**



NOTICE OF CLASSIFICATION

In accordance with N.J.S.A. 18A:18A-27 et seq (Department of Education) and N.J.S.A. 52:35-1 (Department of the Treasury) and any rules and regulations issued pursuant hereto, you are hereby notified of your classification to do State work for the Department (s) as previously noted.

Aggregate Amount	Trade(s) & License(s)	Effective Date	Expiration Date
Unlimited	C007 -DESIGN BUILD C008 -GENERAL CONSTRUCTION C024 -HISTORICAL RESTORATION C032 -HVACR license #: 19HC00695900 C030 -PLUMBING license #: 36BI01026300	09/12/2024 09/12/2024 09/12/2024 09/12/2024 09/12/2024	09/11/2026

- Licenses associated with certain trades are on file with the Division of Property Management & Construction (DPMC).
- Current license information must be verified prior to bid award.
- A copy of the DPMC 701 Form (Total Amount of Uncompleted Projects) may be accessed from the DPMC website at <https://www.nj.gov/treasury/dpmc/Assets/Files/DPMC701.pdf>.

ANY ATTEMPT BY A CONTRACTOR TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS FORM MAY RESULT IN PROSECUTION AND/OR DEBARMENT, SUSPENSION OR DISQUALIFICATION. INFORMATION ON AGGREGATE AMOUNTS CAN BE VERIFIED ON THE [DPMC WEB SITE](#).



STATE OF NEW JERSEY

SCHOOLS DEVELOPMENT AUTHORITY

32 EAST FRONT STREET
P.O. BOX 991
TRENTON, NJ 08625-0991

CONTRACTOR NOTICE OF PREQUALIFICATION

for

M&M Construction Company, Inc.

33 Commerce Drive

Cranford, NJ 07016

In accordance with N.J.S.A. 18A:7G-41 and any rules and regulations issued pursuant hereto, your firm has been approved with the NJSDA for Prequalification:

Effective Date: August 29, 2024

Expiration Date: September 11, 2026

Aggregate Limit: Unlimited

☐ Construction Manager as Constructor	☐ Sprinkler Systems	☐ Pile Driving
☒ Design Build	☐ Sheet Metal (Mechanical)	☐ Prefabrication Buildings
☒ General Construction	☐ Electrical	☐ Prefabrication Music/Sound Clean Rooms
☐ General Construction/Alterations & Additions	☐ Communications Systems	☐ Relocatable Buildings
☐ Partitions/Ceilings	☐ Fire Alarm/Signal Systems	☐ Asbestos Removal/Treatment
☐ Doors & Hardware	☐ Security/Intrusion Alarms	☐ Asbestos Removal/Mechanical
☐ Windows	☐ Audio Visual Systems	☐ Waste Removal Toxic/Hazardous
☐ Siding & Gutters	☐ Site Work	☐ Radon Mitigation
☐ Carpeting	☐ Sewage & Water Treatment Plants	☐ Lead Paint Abatement
☐ Flooring/Tile	☐ Sewer Piping & Storm Drains	☐ Detention Equipment Systems
☐ Millwork	☐ Landscape Construction	☐ Energy Management Systems
☐ Insulation	☐ Underground Water & Utilities	☐ Elevators
☐ Acoustical	☐ Road Construction & Paving	☐ Museum Exhibits
☐ Concrete/Foundation Footings/ Masonry Work	☐ Athletic Fields/Tracks/Courts	☐ Test Boring
☐ Gunite	☐ Athletic Fields/Synthetic Turf	☐ Well Drilling
☐ Demolition	☐ Pumping Stations	☐ Microbial Remediation
☐ Fencing	☐ Landscape Irrigation	☐ Food Service Equipment
☐ Historical Light Fixture Restoration	☐ Roofing-Membrane EPDM	☐ School Furnishings
☒ Historical Restoration	☐ Roofing-Membrane PVC/CPE/CSPE	☐ Lab Furniture/Equipment
☐ Pre-Cast Concrete	☐ Roofing-Membrane Modified Bitumen	☐ Seating/Bleachers
☐ Curtain Walls	☐ Roofing-Urethane	☐ Swimming Pools
☐ Architectural Cast Iron	☐ Roofing-Built Up	☐ Dust Collectors
☐ Welding	☐ Roofing-Metal	☐ Signage & Graphics
☐ Structural Steel & Ornamental Iron	☐ Roofing-Tile/Slate/Shingles	☐ Septic Systems
☒ Plumbing	☐ Caulking & Waterproofing	☐ Stage Equipment
☐ Oil & Gas Burners	☐ Scaffolding	☐ Underground Storage Tanks/Closure & Installation
☒ HVACR	☐ Roofing-Historical Sites	☐ Underground Storage Tanks/Installation
☐ Boilers (New Repair)	☐ Roofing-TPO	☐ Underground Storage Tanks/Closure
☐ Service Station	☐ Painting-General	☐ UST/Tank Testing
☐ Solar Energy Systems	☐ Painting-Tanks/Steel Structures/ Elevated Structures	☐ Underground Storage Tanks/ Corrosion Protection Systems Analysis
☐ Energy Services (ESCO)	☐ Painting-Historical Sites	☐ Above Ground Storage Tanks
☐ Geothermal Loop Systems	☐ Sandblasting	☐ Site Remediation
☐ Fireproof Applications	☐ Divers	☐ Inside Plant Cable
☐ Insulation (Mechanical)	☐ Barges	☐ Outside Plant Cable
☐ Fire Suppression Systems	☐ Bulkhead & Docks	☐ Fiber Installation & Splicing
☐ Control Systems	☐ Jetty & Breakwater	
☐ Parking & Control Systems	☐ Dredging	

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION, DEBARMENT, AND/OR DISQUALIFICATION.

Information contained in this notice can be verified at: <https://sda03.njsda.gov/PublicReportsUI/VendorSearch.aspx>

NJSDA Risk Management – Prequalification Unit – 609-858-5355



STATE OF NEW JERSEY BUSINESS REGISTRATION CERTIFICATE

Taxpayer Name: M&M CONSTRUCTION COMPANY, INC.

Trade Name:

Address: 33 COMMERCE DRIVE
CRANFORD, NJ 07016

Certificate Number: 0097175

Effective Date: June 23, 1961

Date of Issuance: June 16, 2022

For Office Use Only:

20220616121412966

THIS DOCUMENT IS PRINTED ON WATERMARKED PAPER, WITH A MULTI-COLORED
BACKGROUND AND MULTIPLE SECURITY FEATURES. PLEASE VERIFY AUTHENTICITY.

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
BOARD OF MASTER PLUMBERS

HAS LICENSED

Joseph A. Mauti
T/A M & M Construction Co Inc
33 Commerce Drive
Cranford NJ 07016


FOR PRACTICE IN NEW JERSEY AS A(N): Master Plumber

05/08/2025 TO 06/30/2027
VALID



Signature of Licensee/Registrant/Certificate Holder

36BI01026300
LICENSE/REGISTRATION/CERTIFICATION #



DIRECTOR

THIS DOCUMENT IS PRINTED ON WATERMARKED PAPER, WITH A MULTI-COLORED BACKGROUND AND MULTIPLE SECURITY FEATURES. PLEASE VERIFY AUTHENTICITY.

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Examiners of HVACR Contractors

HAS LICENSED

Joseph A. Mauti
14 Hazelwood Terrace
Tinton Falls NJ 07724

FOR PRACTICE IN NEW JERSEY AS A(N): Master HVACR Contractor

05/16/2024 TO 06/30/2026
VALID

19HC00695900
LICENSE/REGISTRATION/CERTIFICATION #

Joseph A. Mauti
Signature of Licensee/Registrant/Certificate Holder

Carri Zain
ACTING DIRECTOR

New Jersey Office of the Attorney General
Division of Consumer Affairs
THIS IS TO CERTIFY THAT THE
Board of Examiners of HVACR Contractors
HAS LICENSED
Joseph A. Mauti
Master HVACR Contractor
05/16/2024 TO 06/30/2026
VALID
19HC00695900
License/Registration/Certificate #
Carri Zain
ACTING DIRECTOR

PLEASE DETACH HERE
IF YOUR LICENSE/REGISTRATION/
CERTIFICATE ID CARD IS LOST
PLEASE NOTIFY:
Board of Examiners of HVACR Contractors
P.O. Box 47031
Newark, NJ 07101
PLEASE DETACH HERE

THIS DOCUMENT IS PRINTED ON WATERMARKED PAPER, WITH A MULTI-COLORED
BACKGROUND AND MULTIPLE SECURITY FEATURES. PLEASE VERIFY AUTHENTICITY.

NOT AN
ELECTRICIAN'S
OR PLUMBER'S
LICENSE

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
HOME IMPROVEMENT CONTRACTORS

M&M CONSTRUCTION COMPANY INC
Joseph A Mauti, Albert G Mauti Jr
33 Commerce Drive
Cranford NJ 07016

FOR PRACTICE IN NEW JERSEY AS A(N): Home Improvement Business Cont

02/04/2025 TO 03/31/2026
VALID

13VH07467300
LICENSE/REGISTRATION/CERTIFICATION #

Joseph A Mauti
Signature of Licensee/Registrant/Certificate Holder

Carri Zois
DIRECTOR



State of New Jersey

DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE & ENTERPRISE SERVICES

P.O. BOX 026

TRENTON, NJ 08625-026

PHONE: 609-292-2146 FAX: 609-984-6679

PHIL MURPHY
Governor

TAHESHA WAY, ESQ.
Lt. Governor

ELIZABETH MAHER MUOIO
State Treasurer

5-YEAR RECERTIFICATION

APPROVED

under the

Small Business Set-Aside Act

This certificate acknowledges M&M CONSTRUCTION COMPANY, INC. as a Category 3 & 6 Approved Small Business Enterprise (SBE) that has met the criteria established by N.J.A.C. 17:13.

In order for this certification to remain in effect **throughout the 5 year certification period**, the business **must submit annual verification statements** attesting that there has been no change in ownership, control, or any other factor of the business affecting eligibility for certification as a small business. The verification statements must be submitted **not more than 60 days** prior to the anniversary of the certification approval.

If the business fails to submit the annual verification statement by the anniversary date, or a renewal by its expiration date, the certification will lapse and the business will be removed from the system (SAVI) that lists small business entities. If the business seeks to be certified again, it will have to reapply by submitting a new application.



Peter Lowicki
Deputy Director

Issued: 10/31/2022

Certification Number: A0290-40

*Expiration: 10/31/2027

***As noted above, in order to maintain its certification status, the business must submit verification statements for each of the five years**

Certification **24969**

CERTIFICATE OF EMPLOYEE INFORMATION REPORT RENEWAL

This is to certify that the contractor listed below has submitted an Employee Information Report pursuant to N.J.A.C. 17:27-1.1 et. seq. and the State Treasurer has approved said report. This approval will remain in effect for the period of **15-Sep-2023 to 15-Sep-2030**

M & M CONSTRUCTION COMPANY, INC.
33 COMMERCE DRIVE
CRANFORD NJ 07016




ELIZABETH MAHER MUOIO
State Treasurer

United States Environmental Protection Agency



This is to certify that

M&M Construction Company, Inc.

has fulfilled the requirements of the Toxic Substances Control Act (TSCA) Section 402, and has received certification to conduct lead-based paint renovation, repair, and painting activities pursuant to 40 CFR Part 745.89

In the Jurisdiction of:

All EPA Administered States, Tribes, and Territories

This certification is valid from the date of issuance and expires July 24, 2028

NAT-123740-3

Certification #

May 25, 2023

Issued On



Sheila C. Canavan

Sheila Canavan, Associate Division Director
Existing Chemicals Risk Management Division

**STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE AND ENTERPRISE SERVICES
SHORT FORM STANDING**

M&M CONSTRUCTION COMPANY, INC.
6143811000

I, the Treasurer of the State of New Jersey, do hereby certify that the above-named New Jersey Domestic For-Profit Corporation was registered by this office on June 23, 1961.

As of the date of this certificate, said business continues as an active business in good standing in the State of New Jersey, and its Annual Reports are current.

I further certify that the registered agent and office are:

ALBERT MAUTI
33 COMMERCE DRIVE
CRANFORD, NJ 07016



*IN TESTIMONY WHEREOF, I have
hereunto set my hand and affixed
my Official Seal at Trenton, this
12th day of August, 2024*

A handwritten signature in cursive script, appearing to read "Elizabeth Maher Muoio".

Elizabeth Maher Muoio
State Treasurer

Certificate Number : 6156127856

Verify this certificate online at

https://www1.state.nj.us/TYTR_StandingCert/JSP/Verify_Cert.jsp

**STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY
DIVISION OF REVENUE AND ENTERPRISE SERVICES
ANNUAL REPORT CERTIFICATE**

M&M CONSTRUCTION COMPANY, INC.

6143811000

The Division of Revenue and Enterprise Services hereby affirms that the following annual report for M&M CONSTRUCTION COMPANY, INC. was submitted on 03/11/2024 for the year: 2024

Registered Agent and Office

ALBERT MAUTI
33 COMMERCE DRIVE
CRANFORD, NJ 07016

Main Business Address

33 Commerce Drive
CRANFORD, NJ 07016

Principal Business Address

33 Commerce Drive
CRANFORD, NJ 07016

Officers and Directors

PRESIDENT
JOSEPH A MAUTI
33 Commerce Drive
Cranford, NJ 07016

SECRETARY
ALBERT G MAUTI JR.
33 Commerce Drive
Cranford, NJ 07016



*IN TESTIMONY WHEREOF, I have
hereunto set my hand and affixed
my Official Seal, this
11th day of March, 2024*

A handwritten signature in cursive script, appearing to read "Elizabeth Maher Muoio".

**Elizabeth Maher Muoio
State Treasurer**

Certificate Number : 2792216337
Verify this certificate online at
https://www1.state.nj.us/TYTR_StandingCert/JSP/Verify_Cert.jsp



BACKGROUND & EXPERIENCE INFORMATION OF KEY PERSONNEL

PRINCIPAL OFFICERS

Joseph A. Mauti

President

14 Hazelwood Terrace, Tinton Falls, NJ 07724

Date of Birth: 10-11-1957

50% Stock Ownership

Background & Experience:

General Construction and Plumbing

49 Years

Albert G. Mauti, Jr.

Secretary/Treasurer

43 Bruno Lane, Staten Island, NY 10307

Date of Birth: 8-1-1967

50% Stock Ownership

Background & Experience:

General Construction and Property Development

39 Years

PROJECT MANAGERS

James Cipolla

Project Manager

Project Management – 29 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Anthony J. Mauti

Estimator/Project Manager

Estimating/Project Management – 14 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Joseph V. Mauti

Estimator/Project Manager

Estimating and Project Management – 12 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

CONSTRUCTION MANAGERS

Matthew J. Bonomo

Construction Manager

General Construction - 36 Years

Licenses/Registrations/Certifications

NJ OSHA 30 Certified

Joseph McDermott

Construction Manager

General Construction – 26 Years

Licenses/Registrations/Certifications

NJ OSHA 30 Certified

Brian Bonomo

Construction Manager

Construction/Project Management – 2 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Anthony DeGregorio

Construction Manager

Construction/Project Management – 51 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Michael Meyers, Jr.

Construction Manager

Construction/Project Management – 12 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Matthew J. Bonomo II

Construction Manager

Construction/Project Management – 3 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Carmine Di Cosmo

Construction Manager

Construction/Project Management – 17 Years

Licenses/Registrations/Certifications

Professional Engineer

OSHA 30 Certified

Vincent Campenella

Construction Manager

Construction/Project Management – 45 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Richard Martucci

Construction Manager

Construction/Project Management – 25 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Angelica V. Mauti

Construction Manager

Construction/Project Management – 3 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Robert Dwyer

Assistant Construction Manager

Construction/Project Management – 1 Year

Licenses/Registrations/Certifications

OSHA 30 Certified

PROJECT SUPERVISORS

Charles Balboa

Project Supervisor

Construction/Project Supervision – 58 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Ronald Haszko

Project Supervisor

Construction/Project Supervision – 36 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Todd Colarusso

Project Supervisor

Construction/Project Supervision – 25 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Kevin Webb

Project Supervisor

Construction/Project Supervision – 35 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Mark Helman

Project Supervisor

Construction/Project Supervision – 38 Years

Licenses/Registrations/Certifications

OSHA 30 Certified

Peter DePalma

Project Supervisor

Construction/Project Supervision – 40 Years

Licenses/Registrations/Certifications
OSHA 30 Certified

Frank Roder
Project Supervisor
Construction/Project Supervision – 30 Years
Licenses/Registrations/Certifications
OSHA 40 HAZWOPER

David Vuotto
Project Supervisor
Construction/Project Supervision – 29 Years
Licenses/Registrations/Certifications
OSHA 30 Certified



CONSTRUCTION TEAM

Joseph A. Mauti	Principle in Charge
Albert G. Mauti, Jr.	Principle-Project Executive
James Cipolla	Project Manager
Anthony J. Mauti	Project Manager
Joseph V. Mauti	Project Manager
Charles Balboa	Project Supervisor
Ronald Haszko	Project Supervisor
Todd Colarusso	Project Supervisor
Kevin Webb	Project Supervisor
Mark Helman	Project Supervisor
Peter DePalma	Project Supervisor
Frank Roder	Project Supervisor
David Vuotto	Project Supervisor
Matthew J. Bonomo	Construction Manager
Joseph McDermott	Construction Manager
Brian Bonomo	Construction Manager
Anthony DeGregorio	Construction Manager



CONSTRUCTION TEAM

Michael Meyers, Jr.	Construction Manager
Matthew J. Bonomo II	Construction Manager
Carmine Di Cosmo	Construction Manager
Richard Martucci	Construction Manager
Vincent Campanella	Construction Manager
Angleica V. Mauti	Construction Manager
Robert Dwyer	Assistant Construction Manager
Frank Melhus	Estimator
Lisa Mori	Office Administrator / Bookkeeper
Nancy Ratai	Bookkeeper
Susana Oliveira	Administrative Assistant
Joanne Dembowski	Certified Payroll Assistant



**** CONTRACTS ON HAND ****

Hillside Public Library

Owner: Township of Hillside
Architect: Arcari + Iovino Architects
Telephone: 201-641-0600
Contract Amount: \$9,075,000.00
Percent Completed: 0%
Approximate Completion Date: August 2026

Addition to the Columbus Elementary School

Owner: Carteret Board of Education
Architect: DMR Architects, PC
Telephone: 201-288-2600
Contract Amount: \$7,250,000.00
Percent Completed: 0%
Approximate Completion Date: September 2026

**Rutgers University Center Apartments 10th Floor Upgrades Project
2025**

Owner: Rutgers, The State University of New Jersey
Architect: Arcari + Iovino Architects
Telephone: 201-641-0600
Contract Amount: \$2,090,000.00
Percent Completed: 0%
Approximate Completion Date: August 2025

Rutgers Talbott Hall Interior Renovations - 7th & 8th Floors

Owner: Rutgers, The State University of New Jersey

Architect: Studio 5 Partnership Architects/Planners, LLC

Telephone: 201-652-0555

Contract Amount: \$2,932,000.00

Percent Completed: 30%

Approximate Completion Date: August 2025

Asbestos Abatement and Fire Sprinkler Installation within the New Annex Building

Owner: County of Union

Architect: USA Architects Planners & Interior Designers

Telephone: 908-722-2300

Contract Amount: \$5,500,000.00

Percent Completed: 5%

Approximate Completion Date: December 2025

Roscoe West Hall Lower Level Renovation

Owner: The College of New Jersey

Architect: NORR LLC

Telephone: 215-283-0229

Contract Amount: \$4,481,000.00

Percent Completed: 60%

Approximate Completion Date: September 2025

**Partial Toilet Room Renovations at Schools 2, 5, 6, 9,
Myles J. McManus and Linden High School**

Owner: Linden Public School District

Architect: H2M Architects + Engineers, Inc.

Telephone: 862-207-5900

Contract Amount: \$3,755,000.00

Percent Completed: 50%

Approximate Completion Date: October 2025

Science Lab Renovations and Glass Block Repairs at Millburn HS and Hartshorn ES

Owner: Millburn Board of Education
Architect: Parette Somjen Architects LLC
Telephone: 973-586-2400
Contract Amount: \$820,000.00
Percent Completed: 0%
Approximate Completion Date: September 2025

Watchung Stable Improvements

Owner: Union County Improvement Authority
Architect: CME Associates
Telephone: 732-727-8000
Contract Amount: \$4,867,000.00
Percent Completed: 50%
Approximate Completion Date: October 2025

Renovation of the Second Floor Martinson Hall

Owner: Mendham New Jersey Institute of Technology
Architect: Clarke Caton Hintz
Telephone: 609-883-8383
Contract Amount: \$2,100,000.00
Percent Completed: 95%
Approximate Completion Date: May 2025

Interior, Mechanical, and Site Improvements at Mendham ES and MS

Owner: Mendham Township Board of Education
Architect: Parette Somjen Architects LLC
Telephone: 973-586-2400
Contract Amount: \$12,880,000.00
Percent Completed: 50%
Approximate Completion Date: September 2025

Additions and Alterations to Campbell Elementary and Metuchen High Schools

Owner: Metuchen Board of Education
Architect: Spiezle Architectural Group, Inc.
Telephone: 609-695-7400
Contract Amount: \$38,020,000.00
Percent Completed: 60%
Approximate Completion Date: January 2026

Rutgers Newark Student One Stop and Commuter Lounge

Owner: Rutgers, The State University of New Jersey
Architect: ENV Architecture + Design
Telephone: 201-894-1000
Contract Amount: \$9,235,000.00
Percent Completed: 90%
Approximate Completion Date: August 2025

Rutgers Medical Science Building Elevator Modernization Project

Owner: Rutgers, The State University of New Jersey
Architect: Gannett Fleming Architects, Inc.
Telephone: 732-667-1415
Contract Amount: \$3,189,000.00
Percent Completed: 99%
Approximate Completion Date: June 2025



**** COMPLETED PROJECTS ****

Name of Project: **RUTGERS TALBOT HALL STANDBY GENERATOR**

Location: Newark, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Doug Milnes

Architect: Becht Engineering

Description of Work: Installation of natural gas generator and required infrastructure.

Contract Price: \$995,000.00

Date Completed: February 2025

Name of Project: **INTERIOR RENOVATIONS AT MONMOUTH COUNTY LIBRARY HEADQUARTERS IN THE TOWNSHIP OF MANALAPAN**

Location: Manalapan, NJ

Owner: County of Monmouth

Contact: Kristen Wishart

Architect: Settembrino Architects

Description of Work: Interior renovations and fit up to library building. Work included but not limited to removal and replacement of existing ceiling tile and grid and lighting in adult area of library, lobby and mezzanine level. Removal and replacement of existing flooring in mezzanine level meeting rooms, lobby and mezzanine corridor. Complete renovation of existing main level toilet rooms including new toilet room fixtures, ceiling and lighting, room finishes and toilet room accessories. Installation of new PA system throughout building. Installation of new power/data in adult library and mezzanine level.

Installation of new aluminum and glass partitions at teen room in adult library area. Modifications to existing sprinklers as required by installation of new ceiling and light fixtures in areas of work. Work required for connection of the existing electrical system to a portable generator.

Contract Price: \$4,630,000.00

Date Completed: October 2024

Name of Project: **PLAINSBORO PUBLIC LIBRARY YES PROJECT**

Location: Plainsboro, NJ

Owner: Plainsboro Public Library

Contact: Darren Miguez

Architect: KSS Architects

Description of Work: Interior renovation of existing library 3rd floor. Work included but was not limited to new flooring, paint, reduction/reconfiguration of the existing stacks, new service desk, infill of play pit, replacing a static partition with a folding/stacking partition and decorative lighting. New tables and seating along with existing furniture are located throughout the new configuration to support flexibility. New lighting and electrical outlets as well as modifications to the existing HVAC system to support the new layout.

Contract Price: \$1,006,000.00

Date Completed: October 2024

Name of Project: **NEW FANWOOD MEMORIAL LIBRARY**

Location: Fanwood, NJ

Owner: Borough of Fanwood

Contact: Antonios Panagopoulos

Architect: FVHD Architects

Description of Work: Construction of a new 2 story library building. Work included but was not limited to demolition of existing library building and preparation of site and building pad for new library building. New plumbing, sprinkler, mechanical and electrical systems. All new casework and equipment. Site work included new indicated parking, sidewalks, landscaping, utility services and storm water detention system.

Contract Price: \$7,994,500.00

Date Completed: October 2024

Name of Project: **LAMBERT CASTLE CARRIAGE HOUSE RESTORATION AND REHABILITATION**

Location: Paterson, NJ

Owner: County of Passaic

Contact: Kelly Ruffel

Architect: Clarke Caton Hintz

Description of Work: Renovation and rehabilitation of the historic carriage house on the site of Lambert Castle. Work included roofing, finishes, and new mechanical, electrical and plumbing systems.

Contract Price: \$5,160,000.00

Date Completed: March 2024



Name of Project: **BROOKDALE COMMUNITY COLLEGE WELLNESS CENTER RENOVATION**

Location: Lincroft, NJ

Owner: Brookdale Community College

Contact: Michael Naparło

Architect: Posen Architects

Description of Work: Interior Renovations of existing office space to a new Wellness Center. Work included lighting, casework, flooring, glass walls, lockers, sprinklers and HVAC System.

Contract Price: \$1,642,000.00

Date Completed: January 2024

Name of Project: **RUTGERS RICHARDSON APARTMENTS RENOVATION PHASE 1**

Location: Piscataway, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Joseph Paternostor

Architect: Studio 5 Partnership Architects/Planners, LLC

Description of Work: Renovations of 12 apartments including a conversion of 4 into ADA acceptable units. Work included new showers/tubs, kitchens, flooring, lighting, and automatic door operators.

Contract Price: \$675,000.00

Date Completed: January 2024

Name of Project: **SAINT VINCENT ACADEMY SCIENCE LABS**

Location: Newark, NJ

Owner: Saint Vincent Academy

Contact: Sister June

Architect: iKon 5 Architects

Description of Work: Renovation of an existing gymnasium space into (2) double-height laboratory classrooms and equipment storage, and an adjacent toilet room at the mezzanine level was re-purposed as a mechanical room with condensers at grade. Existing mezzanine was closed off by a gate to be unoccupied except for maintenance and emergency egress through the existing fire stair. A new stair allowing a second means of egress from the gymnasium to grade one story below was provided in addition to the existing egress elements. Labs were outfitted with collaborative study space, group and individual workstation furniture, and lab equipment including fume hoods.

Contract Price: \$1,782,000.00

Date Completed: January 2024



Name of Project: **BATHROOM RENOVATIONS AT SCHOOLS 1, 4, & LINDEN ACADEMY OF SCIENCE AND TECHNOLOGY**

Location: Linden, NJ

Owner: Linden Public School District

Contact: John Serapiglia

Architect: H2M Architects & Engineers, Inc.

Description of Work: Renovations of bathrooms at 3 Schools to include demolition, carpentry, electrical, plumbing, and mechanical and all new finishes, tile, new fixtures and toilet accessories and compartments.

Contract Price: \$1,568,300.00

Date Completed: December 2023

Name of Project: **ALTERATIONS AND RENOVATIONS AT THE MAYWOOD PUBLIC LIBRARY**

Location: Maywood, NJ

Owner: Maywood Public Library

Contact: Christopher Sepp

Architect: Beatty Harvey Coco Architects

Description of Work: Interior renovation of library to include demolition, concrete, carpentry electrical/lighting, mechanical and plumbing. The project entails renovation of the Young Adult section to incorporate unused space on the library's lower level and upgrades to the children's area to make it a more accessible and welcoming space. Middle school children comprise a significant portion of the library's traffic, but the current space is inadequate to serve them efficiently and without disruption to adult patrons who are concurrently using the library's resources. Project also includes the creation of innovative spaces such as an amphitheater for performances and lectures and a Makerspace for hands-on programming and classes. These improvements will help create an inclusive environment that enhances the library's ability to perform its mission of enriching the community and promoting lifelong learning for patrons of all ages.

Contract Price: \$1,570,200.00

Date Completed: December 2023



Name of Project: EAST BRUNSWICK BOE WINDOW AND DOOR REPLACEMENT AT VARIOUS SCHOOLS

Location: East Brunswick, NJ

Owner: East Brunswick Board of Education

Contact: Cathy List

Architect: Parette Somjen Architects

Description of Work: Chittick Elementary School project includes, but is not limited to, the removal and replacement of the existing windows and exterior doors throughout the entire school. As well as the removal and installation of a new storefront at the Main Office. Churchill Junior High School project includes, but is not limited to, the removal and replacement of the existing windows & exterior doors in the North Annex of the school. Central Annex project includes, but is not limited to, the removal and replacement of the existing windows & exterior doors in the Central Annex of the school. South Annex project includes, but is not limited to, the removal and replacement of the existing windows & exterior doors in the South Annex of the school. Frost Elementary School project includes, but is not limited to, the removal and replacement of the existing windows and exterior doors throughout the school. As well as the removal and installation of a new storefront at the Main Office. Warnsdorfer Elementary School project includes, but is not limited to, the removal and replacement of the existing windows and exterior doors throughout the school. As well as the removal and installation of a new storefront at the Main Office. Administration Building project includes, but is not limited to, the removal and replacement of the existing exterior doors throughout the building. As well as the alteration of the reception/entry area.

Contract Price: \$10,600,000.00

Date Completed: November 2023

Name of Project: RUTGERS UNIVERSITY CENTER APARTMENT UPGRADES 12TH FLOOR

Location: New Brunswick, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Joseph Paternoster

Architect: Arcari + Iovino Architects PC

Description of Work: Interior apartment upgrades of 15 units. Work included kitchen/bathroom millwork and fixtures, flooring, painting, HVAC upgrades and appliances.

Contract Price: \$1,386,000.00

Date Completed: October 2023

Name of Project: RUTGERS PERRY RESIDENCE HALL BATHROOM ALTERATIONS

Location: New Brunswick, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Joseph Paternoster

Architect: Studio 5 Partnership Architects/Planners, LLC

Description of Work: Bathroom renovations of 8 gang bathrooms. Work included new plumbing layouts, HVAC upgrades, and finishes.

Contract Price: \$1,354,000.00

Date Completed: October 2023



**Name of Project: RUTGERS ERNEST MARIO SCHOOL OF PHARMACY 3RD FLOOR
LABORATORY RENOVATIONS AND ALTERATION**

Location: Piscataway, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Fernando Arroyo

Architect: Environetics Group Architects, PC

Description of Work: Renovations of 3 labs. Work included new lab equipment, stainless ductwork, exhaust fans, epoxy flooring, and lab plumbing.

Contract Price: \$1,754,000.00,

Date Completed: October 2023

Name of Project: FIELD HOUSE RENOVATIONS AT HUB STINE FIELD

Location: Plainfield, NJ

Owner: Plainfield Board of Education

Contact: Kyle Stoker

Architect: LAN Associates

Description of Work: Interior demolition and renovation to locker rooms, coaches' facilities, and trainer's space. Work included new lighting, fire alarm, ERV system and ductwork, upgraded plumbing for new bathrooms, new athletic equipment. Additional steel grading was done to support ERV system.

Contract Price: \$2,270,000.00

Date Completed: October 2023

**Name of Project: NJIT TIERNAN HALL 4TH FLOOR – PHYSICS LABORATORIES
RENOVATION**

Location: Newark, NJ

Owner: New Jersey Institute of Technology

Contact: Alexandra Carreras

Architect: Clarke Caton Hintz

Description of Work: Tiernan Hall building rooms 407 and 423, including all systems required to complete Tiernan Hall 4th Floor- Physics Laboratories Renovation outside of the room (abatement, ductwork, lighting controls, fire alarm wiring, telecom, wireless, AV rack and conduit and boxes, mechanical components, electrical power, lab benches and cabinetry).

Contract Price: \$1,595,000.00

Date Completed: June 2023



Name of Project: MERCER COUNTY IMPROVEMENT AUTHORITY PROSECUTORS' EVIDENCE STORAGE FACILITY PROJECT

Location: Hopewell, NJ

Owner: Mercer County Improvement Authority

Contact: Al Collins

Architect: Netta Architects

Description of Work: Interior and Exterior Renovation to 22,487 S.F. Mercer County Prosecutors' Evidence Storage Facility. Includes but not limited to exterior demolition, interior office space and warehouse fit-out, new mechanical systems, electrical, lighting, sprinkler, and plumbing as well as minor site improvements.

Contract Price: \$1,375,000.00

Date Completed: September 2022

Name of Project: RUTGERS JUDSON RESIDENCE HALL SOFFIT REPLACEMENT & SELECTIVE INTERIOR RENOVATIONS

Location: Piscataway, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Joseph Paternoster

Architect: Rutgers University

Description of Work: Demolition and removal of existing soffits in 90 dorm apartments. Insulation of all existing ductwork, replacement of all sprinkler heads and rebuild of all soffits. Installation of new supply and return grills, installation of new lighting throughout. Demolition of existing and installation of new medicine cabinets and vanity mirrors.

Contract Price: \$531,246.00

Date Completed: August 2022

Name of Project: RUTGERS WRIGHT REIMAN LABORATORIES GEOLOGY LABS 102 & 108 RENOVATIONS

Location: Piscataway, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Farhana Vassall

Architect: HMR Architects

Description of Work: Renovation of two existing vacant labs in the geology research building. Full renovation of lab 108 to address cooling needs for proposed lab equipment.

Contract Price: \$780,000.00

Date Completed: June 2022



Name of Project: **RECONSTRUCTION OF HOMINY HILL GOLF CENTER**

Location: Colts Neck, NJ

Owner: Monmouth County Board of Recreation Commissioners

Contact: Mike Janoski

Architect: Netta Architects

Description of Work: Interior and Exterior Reconstruction of the Golf Center including but not limited to new and refurbished elements. Exterior work includes demolition, exterior cladding, windows, roofing, two story vestibule with stairs and elevator, new pro-shop vestibule. Interior work includes selective demolition, new partitions, interior finishes, structural modifications, kitchen and new basement access. Site work includes septic field, grading and sidewalk at pro-shop entrance, parking layout modifications and new pump station building with associated grading.

Contract Price: \$7,440,000.00

Date Completed: May 2022

Name of Project: **RUTGERS ASB 1 REPURPOSING PROJECT / PROCTOR HALL**

Location: Piscataway, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Joan Sitler

Architect: KSS Architects

Description of Work: Major renovation of an existing 3-story 85,000 sq. ft. administration building as well as adding a 50' tall beacon tower addition, all new windows and new roof. Upgrades to all MEP's and exterior site. Demolishing 2 buildings and parking lot and adding landscaping to these areas.

Contract Price: \$19,767,000.00

Date Completed: October 2021

Name of Project: **RENOVATIONS AND ADDITIONS AT WILLIAM R. SATZ MIDDLE SCHOOL AND HOLMDEL HIGH SCHOOL**

Location: Holmdel, NJ

Owner: Holmdel Township Public Schools

Contact: Todd Waskowitz

Architect: Spiegle Architectural Group

Description of Work: Addition and Renovation to Main Office, Gym, Classrooms and Media Center. Replacement of football field and track.

Contract Price: \$22,145,000.00

Date Completed: October 2021

Name of Project: **VERIZON NEWARK 2 CO – HSB#2 REPLACEMENT PROJECT**

Location: Newark, NJ

Owner: Verizon

Contact: Joe Tagliavia

Architect: William F. Collins AIA Architects

Description of Work: General Requirements, Architectural Finishes and Masonry

Contract Price: \$500,750.00

Date Completed: January 2021



Name of Project: **WOLF HILL AND MAPLE PLACE SCHOOLS TOILET RENOVATIONS**

Location: Oceanport, NJ

Owner: Oceanport School District

Contact: Deniz Tekeoglu

Architect: Solutions Architecture

Description of Work: Complete Interior Renovations to 10 bathrooms

Contract Price: \$689,000.00

Date Completed: November 2020

Name of Project: **RENOVATIONS /ALTERATIONS AT MULTIPLE SCHOOLS
VILLAGE ELEMNTARY SCHOOL AND INDIAN ELEMENATRY SCHOOL**

Location: Holmdel, NJ

Owner: Holmdel Township Public Schools

Contact: Todd Waskowitz

Architect: Spiezle Architectural Group

Description of Work: Renovations to Classrooms and Gym. Construction of New Parking Lot.

Contract Price: \$3,008,000.00

Date Completed: September 2020

Name of Project: **MARINA VILLAGE REHABILITATION**

Location: Elizabeth, NJ

Owner: Housing Authority of the City of Elizabeth

Contact: Jose Sabater

Architect: USA Architects

Description of Work: Interior Replacements and Repairs of Interior Finishes in 35 Apartments

Contract Price: \$1,781,513.49

Date Completed: June 2020

Name of Project: **RUTGERS MARTIN HALL INTERIOR RENOVATIONS**

Location: New Brunswick, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Chris Hack

Architect: De Biasse & Seminara Architecture

Description of Work: Renovation of approximately 7,500 square feet. Conversion of new offices, new HVAC system and a new ADA entry. Alterations include demolition of most walls to open the space for a large bullpen, new paint, and carpet.

Contract Price: \$1,368,465.49

Date Completed: May 2020



Name of Project: **ADDITION AND ALTERATIONS TO SPRING LAKE HEIGHTS
ELEMENTARY SCHOOL**

Location: Spring Lake Heights, NJ

Owner: Spring Lake Heights School District

Contact: Jim Repka

Architect: Spiezle Architectural Group

Description of Work: Addition of Classrooms, Renovation of Existing School and Installation of New Solar Equipment and Roof.

Contract Price: \$7,810,000.00

Date Completed: February 2020

Name of Project: **KEAN UNIVERSITY LEARNING COMMONS ADDITION**

Location: Union, NJ

Owner: Kean University

Contact: Steve Remotti

Architect: DiCara Rubino Architects

Description of Work: Building Addition of approx. 1,600 sq. ft. to existing Learning Commons

Contract Price: \$2,057,642.53

Date Completed: January 2020

Name of Project: **PROPOSED TOILET AND LOCKER BUILDING AT JOST FIELD ATHLETIC
COMPLEX**

Location: South Plainfield, NJ

Owner: South Plainfield Board of Education

Contact: Glen Potter

Architect: Glen Potter Architects LLC

Description of Work: Demolition of an existing Locker and Toilet Building, and the Construction of a New Locker and Toilet building

Contract Price: \$2,240,000.00

Date Completed: October 2019

Name of Project: **RENOVATIONS / ALTERATIONS AT MULTIPLE SCHOOLS
VILLAGE ELEMENTARY SCHOOL AND INDIAN HILL ELEMENTARY SCHOOL**

Location: Holmdel, NJ

Owner: Holmdel Township Board of Education

Contact: Todd Waskowitz

Architect: Spiezle Architectural Group, Inc.

Description of Work: Interior Renovations and New Parking Lots at both schools

Contract Price: \$3,008,000.00

Date Completed: September 2019



Name of Project: **VERIZON BASKING RIDGE COOLING TOWER DUNNAGE**

Location: Basking Ridge, NJ

Owner: Verizon

Contact: Abhilasha Bhalani

Architect: M&E Engineers, Inc.

Description of Work: Remove and Install New Cooling Towers

Contract Price: \$3,300,174.82

Date Completed: May 2019

Name of Project: **NJCU NURSING EDUCATIONAL CENTER**

Location: Jersey City, NJ

Owner: New Jersey City University

Contact: Stephen Doyle

Architect: Clarke Caton Hints

Description of Work: Interior Renovations of Offices and Classrooms

Contract Price: \$3,115,166.00

Date Completed: March 2019

Name of Project: **NJ DOT NEWARK MAINTENANCE FACILITY STRUCTURAL REPAIRS AND WATER INFILTRATION**

Location: Newark, NJ

Owner: State of New Jersey, DPMC

Contact: Gary Cardone

Architect: URS Architecture & Engineering

Description of Work: Water Infiltration and Structural Repairs at the NJ DOT Newark Maintenance Facility

Contract Price: \$2,690,000.00

Date Completed: February 2019

Name of Project: **CYPRESS RECREATION CENTER**

Location: Port Reading, NJ

Owner: Township of Woodbridge

Contact: Christopher Kosty

Architect: Settembrino Architects

Description of Work: New Additions and Renovations to Cypress Recreation Center

Contract Price: \$2,773,178.00

Date Completed: October 2018



Name of Project: **LINCOLN PARK NEW STORAGE BUILDING**

Location: Jersey City, NJ

Owner: County of Hudson

Contact: John Delutis

Architect: The Musial Group Architecture

Description of Work: Demolition and Construction of a New Storage Building

Contract Price: \$7,205,051.73

Date Completed: September 2018

Name of Project: **NJ DOT BANK STREET GARAGE STRUCTURAL, ELECTRICAL & DRAINAGE REPAIRS**

Location: Trenton, NJ

Owner: State of New Jersey, DPMC

Contact: Vincent Campanella

Architect: Gannett Fleming

Description of Work: Structural, Electrical and Drainage Repairs at Bank Street Parking Garage

Contract Price: \$1,389,924.29

Date Completed: July 2018

Name of Project: **RUTGERS LIPMAN HALL RENOVATIONS**

Location: New Brunswick, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Glenn Pettit, Project Manager

Architect: Mott MacDonald

Description of Work: Renovation of existing labs

Contract Price: \$1,439,537.00

Date Completed: June 2018

Name of Project: **RUTGERS KATZENBACH RESIDENCE HALL BATHROOM RENOVATIONS**

Location: New Brunswick, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Joseph Paternoster, Sr. Project Manager

Architect: Studio 5 Partnership, Architects/Planners

Description of Work: Renovations of 8 Bathrooms

Contract Price: \$1,299,871.00

Date Completed: November 2017

Name of Project: **BAY HEAD MUNICIPAL BUILDING (DESIGN/BUILD)**

Location: Bay Head, NJ

Owner: Borough of Bay Head

Contact: Brian Magory

Architect: USA Architects

Description of Work: Construction of a New Municipal Building and Jail

Contract Price: \$3,338,092.00

Date Completed: September 2017



**Name of Project: RUTGERS BASEBALL/SOFTBALL SPORTS PRACTICE FACILITY
DESIGN/BUILD**

Location: Piscataway, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Steve Galayda

Architect: USA Architects

Description of Work: Design/Build Indoor Baseball Practice Facility

Contract Price: \$2,267,097.00

Completed: February 2017

Name of Project: ADDITION TO MENLO PARK ELEMENTARY SCHOOL

Location: Edison, NJ

Owner: Edison Township Board of Education

Contact: Mr. Daniel P. Michaud

Architect: LAN Associates

Description of Work: Addition to existing school building

Contract Price: \$6,749,765.40

Date Completed: December 2016

Name of Project: BISHOP QUAD CODE UPGRADES & MISCELLANEOUS RENOVATIONS

Location: New Brunswick, NJ

Owner: Rutgers, The State University of New Jersey

Contact: Georgia Kyrifides

Architect: Saphire + Albarran Architects

Description of Work: Renovations to Existing Dormitory Buildings & New Construction of Building Links

Contract Price: \$12,400,000.00

Date Completed: August 2015

Name of Project: TCNJ NORSWORTHY HALL RENOVATION

Location: Ewing, NJ

Owner: The College of New Jersey

Contact: William P. Rudeau, Director of Campus Construction

Architect: Design Resources Group

Description of Work: Renovations to Dormitory Building

Contract Price: \$7,564,000.00

Date Completed: August 2015



Name of Project: **VAUGHN EAMES ADDITION & RENOVATION**

Location: Union, NJ

Owner: Kean University

Contact: Adam Varava

Architect: Saphire + Albarran Architects

Description of Work: Addition of New Scene Shop & Interior Renovations

Contract Price: \$5,700,000.00

Date Completed: August 2015





LIST OF REFERENCES

Gail L. Hunton
Supervising Historic Preservation Specialist
MONMOUTH COUNTY PARK SYSTEM
805 Newman Springs Road
Lincroft, New Jersey 07738
732-842-4000 ext-4259

Andrew Adornato
Associate/Project Manager
USA ARCHITECTS
20 North Doughty Avenue
Somerville, New Jersey 08876
908-722-2300

Adam Verava
Project Manager
KEAN UNIVERSITY
1000 Morris Avenue
Union, New Jersey 07083
908-737-5107

Joan L. Sitler
Senior Project Manager, Project Services
Institutional Planning and Operations
RUTGERS UNIVERSITY
33 Knightsbridge Road
Piscataway, NJ 08851
732-816-5527

Joseph Paternoster
Senior Facilities Project Manager
Institutional Planning and Operations
RUTGERS UNIVERSITY
33 Knightsbridge Road
Piscataway, NJ 08851
848-445-2400

Joseph Oricco
Director of Real Estate & Facilities
JOHN WILEY & SONS
111 River Street
Hoboken, New Jersey 07030
201-748-6267

Noel Musial
Principal
MUSIAL GROUP
191 Mill Lane
Mountainside, New Jersey 07092
908-232-2860

Michael Petrizzo
Business Administrator
HOLMDEL BOARD OF EDUCATION
65 McCampbell Road
Holmdel, NJ 07733
732-946-1800



TRADE REFERENCES

Maffey's Security Group

1172 E. Grand Street
Elizabeth, NJ 07201
T: 908-351-1172
F: 908-351-1466
E: sales@maffeys.com
Contact: Ed Maffey / Lamey Allen

Sherwin Williams

1460 Prospect Street
Trenton, NJ 08638
T: 609-883-9510
F: 609-883-4577

Marjam Supply Company

855 T Conklin Street
Farmingdale, NY 11735
T: 631-249-4900
F: 631-759-2742
E: mgallimo@marjam.com

General Plumbing Supply

P.O. Box 980
Edison, NJ 08818
T: 732-248-5650
F: 732-248-5654
E: donnad@generalplumbingsupply.net
Contact: Jay Setlow
908-624-9477 (Union Location)

Modulex Partition Corp

9 Evans Terminal
Hillside NJ 07205
T: 908-351-4232
F: 908-354-4745
E: info@modulexcorp.com
Contact: Neal or Perry

Foundation Building Materials

470 Mundet Place
Hillside, NJ 07205
T: 908-258-8827
F: 908-258-8864
E: kadejah.mccutchen@fbmsales.com

Grainger

560-596 Bercik Street, Suite 1
Elizabeth, NJ 07201
T: 1-800-472-4643



EQUIPMENT OWNED BY M & M CONSTRUCTION COMPANY

- (1) International Roll-Off Truck
- (4) Ford Pickup Trucks
- (2) 18 CF Waste Containers
- Gradall Variable Reach Forklift
- Yale Forklift
- Hydraulic Scissor Lifts
- Demolition Equipment
- Laser Levels
- Hilti Guns & Hammer Drills
- Steel Baker Scaffolds
- Karp Job Field Boxes
- Assorted Carpentry Tools
- Pneumatic Air Compressors
- Fiberglass & Aluminum Extension Ladders (16 to 40 Feet)
- Protective Tarpaulins
- Safety Equipment

Request for Taxpayer Identification Number and Certification

► Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

Print or type.
See Specific Instructions on page 3.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. M & M Construction Company, Inc.	
2 Business name/disregarded entity name, if different from above	
3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes. ☐ Individual/sole proprietor or single-member LLC ☐ Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ► _____ Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner. ☐ Other (see instructions) ► _____	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ (Applies to accounts maintained outside the U.S.)
5 Address (number, street, and apt. or suite no.) See instructions. 33 Commerce Drive	Requester's name and address (optional)
6 City, state, and ZIP code Cranford, NJ 07016	
7 List account number(s) here (optional)	

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number								
			-					
or								
Employer identification number								
2	2	-	1	6	8	7	4	2 1

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign
Here

Signature of
U.S. person ►

Date ► 07/01/2025

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)
Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.