

	RAMAPO COLLEGE OF NEW JERSEY			
	<i>RCNJ Project BID 2018-69-01C - Linden Hall Interior Alterations</i>			
	<i>Pre-Bid Meeting and Site Visit held on July 26, 2018 at 10:00 A.M.</i>			
	BID OPENING: August 23, 2018 at 2:00 P.M. Location : E-Wing in Room E212			
	<i>Bid Response Price Tabulation</i>			
	<u>Contractors</u>	<u>Base Bid</u>	<u>Deduct Alternate No. 1</u>	<u>Total Bid with Deduct Alternate</u>
1	Molba Construction	\$3,499,503	180,000	\$3,319,503
2	GPC, Inc.	\$3,640,000	255,000	\$3,385,000
3	Frankoski Construction	\$3,715,000	145,000	\$3,570,000
4	M & M Construction	\$3,640,000	50,000	\$3,590,000
5	Mark Construction, Inc	\$3,800,000	168,000	\$3,632,000
6	Paul Otto Building Co	\$3,794,000	150,000	\$3,644,000
7	Brockwell & Carrington, Inc.	\$3,780,000	100,000	\$3,680,000
8	GL Group	\$3,861,000	35,000	\$3,826,000
9	Slate Construction	\$3,997,000	161,000	\$3,836,000
10	APS Contracting, Inc.	\$4,100,000	160,000	\$3,940,000
11	Brahma Construction Corp.	\$4,087,000	55,242	\$4,031,758