

BA 9-2021

February 4, 2021

	Initials	Date
Prepared By		
Approved By		

G7208 GREEN

	Black Rock	Operati Construction	D.L.S. Contracting
Base	93525 -	80498 ³ 10	123750 -
Contingency	5000 -	5000 -	5000 -
Total	98525 -	85498 ¹⁰	128750 -

Present: J. Brinton
N. Garcia

Page 1 of 6

Wheeler Park Path Resurfacing Engineering

BH 4-2021

February 4, 2021

Prepared By	Initials	Date
Approved By		

© WILSON JONES

G7203 GREEN

	1	2	3	4	5	6	7	8	
		Harden State Sealing		PMC Paving Materials & Contracting		Jag Paving			
1	Base	140250 -		94338 75		132000 -			1
2									2
3									3
4	Contingency	5000 -		5000 -		5000 -			4
5									5
6									6
7									7
8									8
9									9
10	Total	145250 -		99338 75		137000 -			10
11									11
12									12
13									13
14									14
15									15
16									16
17									17
18									18
19									19
20									20
21									21
22									22
23									23
24									24
25									25
26									26
27									27
28									28
29									29
30									30
31									31
32									32
33									33
34									34
35									35
36									36
37									37
38									38
39									39
40									40

Wheeler Park Path Resurfacing

BA 9-2021

Engineering

February 4, 2021

Prepared By	Initials	Date
Approved By		

© WILSON JONES

G7205 GREEN

Picerno-Giordano

Ralph Checchio Fischer Contracting

Base	91425 -	85455 -	65655 -
Contingency	5000 -	5000 -	5000 -
Total	96425 -	90455 -	70655 -

Wheeler Park Path Project

BA 9-2021

Engineering

February 17, 2021

	Initials	Date
Prepared By		
Approved By		

© WILSON JONES

G7203 GREEN

ATM Contractors JA Alexander Halson

Base	228000 -	134475 -	111375 -
Contingency	5000	5000	5000 -
Total	233000 -	139475 -	116375 -

Steele Park Path Project

BA 9-2021

Engineering

February 14, 2021

Initials	Date
Prepared By	
Approved By	

© WILSON JONES

G7208 GFEEEN

	1	2	3	4	5	6	7	8	
	Your Way Construction		Protective Paving		Top Line				
1	Base	79558.50		127050 -		143492.70			1
2									2
3									3
4	Contingency	5000 -		5000 -		5000 -			4
5									5
6									6
7									7
8									8
9									9
10	Total	84558.50		132050		148492.70			10
11									11
12									12
13									13
14									14
15									15
16									16
17									17
18									18
19									19
20									20
21									21
22									22
23									23
24									24
25									25
26									26
27									27
28									28
29									29
30									30
31									31
32									32
33									33
34									34
35									35
36									36
37									37
38									38
39									39
40									40

Freezer Park Bath Project

BA 7-2021

Engineering

February 04, 2021

© WILSON JONES

17208 GREEN

Prepared By	Initials	Date
Approved By		

S&G Parking

Base

86502.45

Contingency

5000

Total

91502.45